

Amendment – 5

Dated 26.08.2020 on the Request for Proposal and Transmission Service Agreement issued for selection of bidder as Transmission Service Provider to establish “Transmission System Strengthening Scheme for Evacuation of Power from Solar Energy Zones in Rajasthan (8.1 GW) under Phase-II Part-G” through tariff based competitive bidding process

| Sl. No. | Clause No. | Existing Provisions | New / Revised Clause | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|-------------------|--|---|--|-------|------------|--|------------|--------------------------|------------|--|------------|--|------------|---|------------|---|------------|--|--|------|-------|-------------------|--|-------------------|--------------------------|-------------------|--|-------------------|--|-------------------|---|-------------------|---|-------------------|--|
| 1. | 2.7.1 of RFP | The Bidders should submit the Bids online through the electronic bidding platform before the Bid Deadline and submit the Technical Bids, in one (1) original plus one (1) copy so as to reach the address specified in Clause 2.9.4 by 1600 hrs. (IST) on 14.09.2020. | The Bidders should submit the Bids online through the electronic bidding platform before the Bid Deadline and submit the Technical Bids, in one (1) original plus one (1) copy so as to reach the address specified in Clause 2.9.4 by 1600 hrs. (IST) on 28.10.2020. | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 2. | 2.7.2 of RFP | Important timelines are mentioned below: <table><tr><th>Date</th><th>Event</th></tr><tr><td>14.09.2020</td><td>Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))</td></tr><tr><td>14.09.2020</td><td>Opening of Technical Bid</td></tr><tr><td>22.09.2020</td><td>Shortlisting and announcement of Qualified Bidders</td></tr><tr><td>23.09.2020</td><td>Opening of Financial Bid - Initial Offer</td></tr><tr><td>24.09.2020</td><td>Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.</td></tr><tr><td>05.10.2020</td><td>Selection of Successful Bidder and issue of LOI</td></tr><tr><td>15.10.2020</td><td>Signing of RFP Project Documents and transfer of SPV (Khetri Narela Transmission Limited).</td></tr></table> | Date | Event | 14.09.2020 | Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid)) | 14.09.2020 | Opening of Technical Bid | 22.09.2020 | Shortlisting and announcement of Qualified Bidders | 23.09.2020 | Opening of Financial Bid - Initial Offer | 24.09.2020 | Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders. | 05.10.2020 | Selection of Successful Bidder and issue of LOI | 15.10.2020 | Signing of RFP Project Documents and transfer of SPV (Khetri Narela Transmission Limited). | Important timelines are mentioned below: <table><tr><th>Date</th><th>Event</th></tr><tr><td>28.10.2020</td><td>Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))</td></tr><tr><td>28.10.2020</td><td>Opening of Technical Bid</td></tr><tr><td>05.11.2020</td><td>Shortlisting and announcement of Qualified Bidders</td></tr><tr><td>06.11.2020</td><td>Opening of Financial Bid - Initial Offer</td></tr><tr><td>09.11.2020</td><td>Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.</td></tr><tr><td>17.11.2020</td><td>Selection of Successful Bidder and issue of LOI</td></tr><tr><td>27.11.2020</td><td>Signing of RFP Project Documents and transfer of SPV (Khetri Narela Transmission Limited).</td></tr></table> | Date | Event | 28.10.2020 | Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid)) | 28.10.2020 | Opening of Technical Bid | 05.11.2020 | Shortlisting and announcement of Qualified Bidders | 06.11.2020 | Opening of Financial Bid - Initial Offer | 09.11.2020 | Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders. | 17.11.2020 | Selection of Successful Bidder and issue of LOI | 27.11.2020 | Signing of RFP Project Documents and transfer of SPV (Khetri Narela Transmission Limited). |
| Date | Event | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 14.09.2020 | Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid)) | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 14.09.2020 | Opening of Technical Bid | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 22.09.2020 | Shortlisting and announcement of Qualified Bidders | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 23.09.2020 | Opening of Financial Bid - Initial Offer | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 24.09.2020 | Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders. | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 05.10.2020 | Selection of Successful Bidder and issue of LOI | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 15.10.2020 | Signing of RFP Project Documents and transfer of SPV (Khetri Narela Transmission Limited). | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Date | Event | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 28.10.2020 | Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid)) | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 28.10.2020 | Opening of Technical Bid | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 05.11.2020 | Shortlisting and announcement of Qualified Bidders | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 06.11.2020 | Opening of Financial Bid - Initial Offer | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 09.11.2020 | Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders. | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 17.11.2020 | Selection of Successful Bidder and issue of LOI | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 27.11.2020 | Signing of RFP Project Documents and transfer of SPV (Khetri Narela Transmission Limited). | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |

| | | | |
|----|--------------------|--|--|
| 3. | 2.9.2 of RFP | <p>.....</p> <p>Due for opening on 14.09.2020</p> | <p>.....</p> <p>Due for opening on 28.10.2020</p> |
| 4. | 2.13.1 of RFP | <p>.....</p> <p>Opening of Envelope (Technical Bid): 1630 hours (IST) on 14.09.2020.</p> <p>Opening of Initial Offer: Initial Offer shall be opened by the Bid Process Coordinator in presence of the Bid Evaluation Committee at 1500 hours (IST) on 23.09.2020</p> | <p>.....</p> <p>Opening of Envelope (Technical Bid): 1630 hours (IST) on 28.10.2020.</p> <p>Opening of Initial Offer: Initial Offer shall be opened by the Bid Process Coordinator in presence of the Bid Evaluation Committee at 1500 hours (IST) on 06.11.2020</p> |
| 5. | Annexure 23 of RFP | Illustration of the Bid Evaluation/Computation of Levelized Transmission Charges | Revised Excel has been emailed to the mailing address of the Contact Person who has purchase the RFP Document on behalf of your organization. |