Amendment No. 3 dated 28.12.2022

to

RFP documents for selection of Transmission Service Provider through Tariff Based Competitive Bidding process to establish transmission system for "Western Region Expansion Scheme- XXVIII (WRES-XXVIII) & XXIX (WRES-XXIX)"

| Io. | | Existing Provisions | | | | | Revised Provisions | | | | | | |
|-----|------------|--|----------------|---------------|----------------|------|--|----------------|---------------|----------------|--|--|--|
| | Claus | Clause No. 2.6 of RFP | | | | | Clause No. 2.6 of RFP | | | | | | |
| | | | | | | | 2.6 Project Schedule A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII): | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | S . | Name of the | Scheduled COD | Percentage of | Element(s) | S. | Name of the | Scheduled COD | Percentage of | Element(s) | | | |
| | No. | Transmission | in months from | Quoted | which are pre- | No. | Transmission | in months from | Quoted | which are pre- | | | |
| | | Element | Effective Date | Transmission | required for | | Element | Effective Date | Transmission | required for | | | |
| | | | | Charges | declaring the | | | | Charges | declaring the | | | |
| | | | | recoverable | commercial | | | | recoverable | commercial | | | |
| | | | | on Scheduled | operation | | | | on Scheduled | operation | | | |
| | | | | COD of the | (COD) of the | | | | COD of the | (COD) of the | | | |
| | | | | Element of | respective | | | | Element of | respective | | | |
| | | | | the Project | Element | | | | the Project | Element | | | |
| | i. | | 18 months | 50% | | i. | | 18 months | 30.64% | | | | |
| | ii. | | | 7% | | ii. | | | 4.10% | | | | |
| | iii. | | Dec'24 | 23% | ••••• | iii. | | Dec'24 | 14.30% | | | | |
| | iv. | | | 20% | ••••• | iv. | | | 12.30% | | | | |
| | • | | | | | | | | | | | | |
| | | | | | | • | | | | | | | |
| | | | | | | • | | | | | | | |
| | | | | | | | | | | | | | |
| | B. W | 3. Western Region Expansion Scheme-XXIX (WRES-XXIX): | | | | | B. Western Region Expansion Scheme-XXIX (WRES-XXIX): | | | | | | |
| | S . | Name of the | Scheduled COD | Percentage of | Element(s) | S. | Name of the | Scheduled COD | Percentage of | Element(s) | | | |
| | No. | Transmission | in months from | Quoted | which are pre- | No. | Transmission | in months from | Quoted | which are pre- | | | |
| | | Element | Effective Date | Transmission | required for | | Element | Effective Date | Transmission | required for | | | |
| | | | | Charges | declaring the | | | | Charges | declaring the | | | |
| | | | | recoverable | commercial | | | | recoverable | commercial | | | |
| | | | | on Scheduled | operation | | | | on Scheduled | operation | | | |

| S. | | Existing Provisions | | | | Revised Provisions | | | | | |
|-----|---|---------------------|------------------|--|--|---|--------------|------------------|---------------------------|---------------------------------------|--|
| No. | | | | COD of the Element of the Project | • • | | | | | (COD) of the respective Element | |
| | i. | | Mar'25 | 81% | | i. | | Mar'25 | 31.48% | | |
| | ii. iii | | | 9% 10% | | ii. iii | | | 3.49% 3.69% | | |
| 2 | | | TAKING AND DETA | | | | | | | | |
| | Form | at 1: Bidde | rs' Undertakings | | | Form | at 1: Bidde | rs' Undertakings | | | |
| | 8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below: A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII): | | | | | 8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below: A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII): | | | | | |
| | S . | | Scheduled COD | = | - | S. | - | Scheduled COD | - | - | |
| | No. | Transmission | in months from | Quoted | which are pre- | No. | Transmission | in months from | Quoted | which are pre- | |
| | | Element | Effective Date | Transmission Charges recoverable on Scheduled COD of the | required for declaring the commercial operation (COD) of the | | Element | Effective Date | | (COD) of the | |
| | | | | Element of the Project | respective Element | | | | Element of the Project | respective Element | |
| | i. | | 18 months | 50% | | i. | | 18 months | 30.64% | | |
| | ii. | | | 7% | | ii. | | | 4.10% | | |
| | iii. | | Dec'24 | 23% | | iii. | | Dec'24 | 14.30% | | |
| | iv. | | | 20% | | iv. | | | 12.30% | | |
| | . . . | | | | | | | | | | |

| S. | Existing Provisions | | | | | Revised Provisions | | | | | | |
|-----------|---------------------|------------------|------------------|----------------|----------------|--|--------------|----------------|---------------|----------------|--|--|
| No. | | | | | | | | | | | | |
| | | | | | | B. Western Region Expansion Scheme-XXIX (WRES-XXIX): | | | | | | |
| | S . | Name of the | Scheduled COD | Percentage of | Element(s) | S. | Name of the | Scheduled COD | Percentage of | • • | | |
| | No. | Transmission | in months from | Quoted | which are pre- | No. | Transmission | in months from | Quoted | which are pre- | | |
| | | Element | Effective Date | Transmission | required for | | Element | Effective Date | Transmission | required for | | |
| | | | | Charges | declaring the | | | | Charges | declaring the | | |
| | | | | recoverable | commercial | | | | recoverable | commercial | | |
| | | | | on Scheduled | operation | | | | on Scheduled | operation | | |
| | | | | COD of the | (COD) of the | | | | COD of the | (COD) of the | | |
| | | | | Element of | respective | | | | Element of | respective | | |
| | | | | the Project | Element | | | | the Project | Element | | |
| | i. | | Mar'25 | 81% | | i. | | Mar'25 | 31.48% | | | |
| | ii. | | | 9% | | ii. | | | 3.49% | | | |
| | iii | | | 10% | | iii | | | 3.69% | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| 3 | Scheo | ule: 2 of TSA | | | | Schedule: 2 of TSA | | | | | | |
| | A. W | /estern Region E | xpansion Scheme- | XXVIII (WRES-X | XVIII): | A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII): | | | | | | |
| | S . | Name of the | Scheduled COD | Percentage of | Element(s) | S. | Name of the | Scheduled COD | Percentage of | Element(s) | | |
| | No. | Transmission | in months from | Quoted | which are pre- | No. | Transmission | in months from | Quoted | which are pre- | | |
| | | Element | Effective Date | Transmission | required for | | Element | Effective Date | Transmission | required for | | |
| | | | | Charges | declaring the | | | | Charges | declaring the | | |
| | | | | recoverable | commercial | | | | recoverable | commercial | | |
| | | | | on Scheduled | operation | | | | on Scheduled | operation | | |
| | | | | COD of the | (COD) of the | | | | COD of the | (COD) of the | | |
| | | | | Element of | • • | | | | Element of | | | |
| | | | | the Project | Element | | | | the Project | Element | | |
| | i. | | 18 months | 50% | | i. | | 18 months | 30.64% | | | |
| | ii. | | | 7% | | ii. | | | 4.10% | | | |
| | iii. | | Dec'24 | 23% | | iii. | | Dec'24 | 14.30% | | | |
| | iv. | | | 20% | | iv. | | - | 12.30% | | | |
| | | | | | | L | | | | | | |
| | | | | | | | | | | | | |

| S . | | Existing Provisions | | | | | Revised Provisions | | | | | |
|------------|------------|---------------------|------------------|----------------|----------------|--|--------------------|----------------|---------------|----------------|--|--|
| No. | | | | | | | | | | | | |
| | B. V | Vestern Region E | xpansion Scheme- | XXIX (WRES-XXI | X): | B. Western Region Expansion Scheme-XXIX (WRES-XXIX): | | | | | | |
| | S . | Name of the | Scheduled COD | Percentage of | Element(s) | S. | Name of the | Scheduled COD | Percentage of | Element(s) | | |
| | No. | Transmission | in months from | Quoted | which are pre- | No. | Transmission | in months from | Quoted | which are pre- | | |
| | | Element | Effective Date | Transmission | required for | | Element | Effective Date | Transmission | required for | | |
| | | | | Charges | declaring the | | | | Charges | declaring the | | |
| | | | | recoverable | commercial | | | | recoverable | commercial | | |
| | | | | on Scheduled | operation | | | | on Scheduled | operation | | |
| | | | | COD of the | (COD) of the | | | | COD of the | (COD) of the | | |
| | | | | Element of | respective | | | | Element of | respective | | |
| | | | | the Project | Element | | | | the Project | Element | | |
| | i. | | | 81% | | i. | | Mar'25 | 31.48% | | | |
| | ii. | | | 9% | | ii. | | | 3.49% | | | |
| | iii | | | 10% | | iii | | | 3.69% | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |