

**Amendment –2 dated 05.11.2024 in the RfP for Transmission Service Provider to establish “Transmission system strengthening at Kurnool-III PS for integration of additional RE generation projects” through tariff based competitive bidding process.**

Sl. No.	Clause No.	Existing Provisions					New / Revised Provisions						
1.	2.6 Project Schedule	<b>2.6.1. All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;</b>					<b>2.6.1. All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;</b>						
		Package	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Package	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
		A	1.	Augmentation of transformation capacity of 3x1500 MVA, 765/400 kV ICTs at Kurnool-III PS	24 months	91.8	Element-2, Package-A	A	1.	Augmentation of transformation capacity of 3x1500 MVA, 765/400 kV ICTs at Kurnool-III PS	24 months	89.60	Element-2, Package-A
			2.	Kurnool-III PS – Chilakaluripeta 765 kV D/c line with 240 MVAR switchable line reactors at both ends	24 months		Element-1, Package-A		2.	Kurnool-III PS – Chilakaluripeta 765 kV D/c line with 240 MVAR switchable line reactors at both ends	24 months		Element-1, Package-A

**Amendment –2 dated 05.11.2024 in the RfP for Transmission Service Provider to establish “Transmission system strengthening at Kurnool-III PS for integration of additional RE generation projects” through tariff based competitive bidding process.**

		B	1.	2 nos. of 400 kV line bays at Kurnool-III PS for termination of dedicated transmission line of M/s Adani Renewable Energy Forty Two Ltd.	30.06.26		-	
			2.	4 nos. of 400 kV line bay at Kurnool-III PS for termination of dedicated transmission lines of M/s Indosol Solar Pvt. Ltd.	2 Nos. – 24 months 2 No. – 31.03.2027	3.8	Package-A	
			3.	2 nos. of 400 kV line bays at Kurnool-III PS for termination of dedicated transmission line of M/s Adani Renewable Energy Fifty One Ltd.	31.12.2027		-	
		C	1.	Augmentation of 1x1500 MVA 765/400 kV ICT (7 <sup>th</sup> ) at Kurnool-II PS	24 months	4.4	Package-A	
		B	1.	2 nos. of 400 kV line bays at Kurnool-III PS for termination of dedicated transmission line of M/s Adani Renewable Energy Forty Two Ltd.	30.06.26		1.12	-
			2.	4 nos. of 400 kV line bay at Kurnool-III PS for termination of dedicated transmission lines of M/s Indosol Solar Pvt. Ltd.	2 Nos. – 24 months 2 Nos. – 31.03.2027		1.15 1.16	Package-A
			3.	2 nos. of 400 kV line bays at Kurnool-III PS for termination of dedicated transmission line of M/s Adani Renewable Energy Fifty One Ltd.	31.12.2027		1.37	-
		C	1.	Augmentation of 1x1500 MVA 765/400 kV ICT (7 <sup>th</sup> ) at Kurnool-II PS	24 months		5.60	Package-A

**Amendment –2 dated 05.11.2024 in the RfP for Transmission Service Provider to establish “Transmission system strengthening at Kurnool-III PS for integration of additional RE generation projects” through tariff based competitive bidding process.**

		.....	.....
2.	A.24.0	New Clause	RoW width and Span in different terrain shall be as per Schedule VII of CEA (Technical Standards for Construction of Electrical plants and Electric Lines) Regulations 2022 and RoW guidelines issued vide CEA-PS-14-86/2/2019-PSETD Division dated 24.09.2024.
3	All the relevant clauses of RFP, TSA and SPA		“Kurnool –II” may be read as “ <b>Kurnool III</b> ”