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| August 2021 

THIS TRANSMISISON SERVICE AGREEMENT (hereinafter referred to as “TSA” or 

“Agreement” or "the Agreement” or “this Agreement") is made on the ………… [Insert 

day] of…………. [Insert month] of Two Thousand and………… [Insert Year] 

BETWEEN: 

The ………………..[Insert name and registered address of Nodal Agency for the project], 

acting as a Nodal Agency (referred to as the “Nodal Agency”), which expression shall 

unless repugnant to the context or meaning thereof include its successors, and 

permitted assigns) as Party of the one part; 

AND 

………………………. [Insert Name of the Transmission Service Provider], incorporated 

under the Companies Act, 1956/ Companies Act, 2013 (as the case may be), having its 

registered office at …………………….. (herein after referred to as “Transmission Service 

Provider” or “TSP” or “ISTS Licensee”, which expression shall unless repugnant to the 

context or meaning thereof include its successors, and permitted assigns) as Party of 

the other part; 

(“Nodal Agency” and “TSP” are individually referred to as “Party” and collectively as 

the “Parties”) 

AND WHEREAS: 

A) In accordance with the Bidding Guidelines, the Bid Process Coordinator (hereinafter 

referred to as BPC) had initiated a competitive e-reverse bidding process through issue 

of RFP for selecting a Successful Bidder to build, own, operate and transfer the Project 

comprising of the Elements mentioned in Schedule 1 (hereinafter referred to as the 

Project) 

B) Pursuant to the said e-reverse bidding process, the BPC has identified the Successful 

Bidder, who will be responsible to set up the Project on build, own, operate and 

transfer basis to provide Transmission Service in accordance with the terms of this 

Agreement and the Transmission License. 

C) The Selected Bidder have submitted the Contract Performance Guarantee and 

acquired one hundred percent (100%) of the equity shareholding of ………………. [Insert 

Name of the SPV], along with all its related assets and liabilities in terms of the 

provisions of the Share Purchase Agreement. 

D) The TSP has agreed to make an application for a Transmission License to the 

Commission for setting up the Project on build, own, operate and transfer basis.  

E) The TSP has further agreed to make an application to the Commission for the adoption 

of the Transmission Charges under Section 63 of the Electricity Act, 2003, along with 

a certification from the Bid Evaluation Committee in accordance with the Bidding 

Guidelines issued by Ministry of Power, Government of India.   
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F) The TSP has agreed to execute the agreement(s) required, if any, under Sharing 

Regulations within fifteen (15) days from the date of grant of Transmission License 

from the Commission. 

G) The TSP agrees to the terms and conditions laid down under Sharing Regulations, for 

making available the ISTS and charge the Transmission Charges in accordance with the 

terms and conditions of Sharing Regulations. 

H) The billing, collection and disbursement of the Transmission Charges by the CTU to the 

ISTS Licensee shall be governed as per Sharing Regulations.   

I) The terms and conditions stipulated in the Transmission License issued by the 

Commission to the TSP shall be applicable to this Agreement and the TSP agrees to 

comply with these terms and conditions. In case of inconsistency between the 

Transmission License terms & conditions and the conditions of this Agreement, the 

conditions stipulated in the Transmission License granted by the Commission shall 

prevail. 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND MUTUAL 

AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH HEREIN, IT IS HEREBY 

AGREED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS: 
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ARTICLE: 1 

1 DEFINITIONS AND INTERPRETATIONS 

1.1 Definitions: 

1.1.1 The words / expressions used in this Agreement, unless as defined below or repugnant to 
the context, shall have the same meaning as assigned to them by the Electricity Act, 2003 
and the rules or regulations framed there under including those issued / framed by the 
Commission (as defined hereunder), as amended or re-enacted from time to time or the 
General Clauses Act, failing which it shall bear its ordinary English meaning. 

The words/expressions when used in this Agreement shall have the respective 

meanings as specified below: 

“Acquisition Price” shall have the same meaning as defined in the Share Purchase 

Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the Electricity Act, 2003 

and any amendments made to the same or any succeeding enactment thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

(i) controls or  

(ii)  is controlled by or 

(iii) is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the case of a 

Consortium) and “control” means ownership by one entity of at least twenty six 

percent (26%) of the voting rights of the other entity;  

“Availability” in relation to the Project or in relation to any Element of the Project, for 

a given period shall mean the time in hours during that period the Project is capable 

to transmit electricity at its Rated Voltage and shall be expressed in percentage of total 

hours in the given period and shall be calculated as per the procedure contained in 

Appendix –IV to Central Electricity Regulatory Commission (Terms and Conditions of 

Tariff) Regulations, 2024, attached herewith in Schedule 6; 

 “Bid” shall mean technical bid and financial bid submitted by the Bidder, in response 

to the RFP, in accordance with the terms and conditions of the RFP; 

“Bid Deadline” shall mean the last date and time for submission of the Bid in response 

to RFP, as specified in the RFP; 
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“Bidding Company” shall refer to such single company that has made a Response to 

RFP for the Project; 

“Bidding Consortium / Consortium” shall refer to a group of companies that has 
collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along with all 

attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding Guidelines for 

Transmission Service” and “Guidelines for Encouraging Competition in Development 

of Transmission Projects” issued by Government of India, Ministry of Power under 

Section – 63 of the Electricity Act as amended from time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its authorized 

representative as notified by the Government of India, responsible for carrying out the 

process for selection of Bidder who will acquire Transmission Service Provider; 

“Bill” shall mean any bill raised by the CTU on the DICs to recover the Transmission 

Charges pursuant to the Sharing Regulations; 

“Business Day” shall mean a day other than Sunday or a statutory holiday, on which 

the banks remain open for business in the State in which the Nodal Agency’s registered 

office is located and the concerned TSP are located; 

“CEA” shall mean the Central Electricity Authority constituted under Section -70 of the 

Electricity Act; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 

“Commercial Operation Date” or “COD” shall mean the date as per Article 6.2; 

 “Commission” or “CERC” shall mean the Central Electricity Regulatory Commission 

referred to   in   sub-section   (1)   of Section   76   of the Electricity Act, 2003 or its 

successors and assigns; 

“Competent Court of Law” shall mean the Supreme Court or any High Court, or any 

tribunal or any similar judicial or quasi-judicial body in India that has jurisdiction to 

adjudicate upon issues relating to the Project; 

“Connection Agreement” shall mean the agreement between the CTU or STU or any 

other concerned parties and the TSP, setting out the terms relating to the connection 

of the Project to the Inter-connection Facilities and use of the Inter State Transmission 

System as per the provisions of the IEGC, as the case may be; 
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“Consultation Period” shall mean the period of sixty (60) days or such longer period 

as the Parties may agree, commencing from the date of issue of a TSP’s Preliminary 

Notice or a Nodal Agency’s Preliminary Termination Notice, as provided in Article 13 

of this Agreement, for consultation between the Parties to mitigate the consequence 

of the relevant event having regard to all the circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, licenses, approvals, 

registrations, permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any concerned authority for 

the development, execution and operation of Project including without any limitation 

for the construction, ownership, operation and maintenance of the Transmission Lines 

and/or sub-stations; 

“Construction Period” shall mean the period from (and including) the Effective Date 

of the Transmission Service Agreement up to (but not including) the COD of the 

Element of the Project in relation to an Element and up to (but not including) the COD 

of the Project in relation to the Project;  

“Contractors” shall mean the engineering, procurement, construction, operation & 

maintenance contractors, surveyors, advisors, consultants, designers, suppliers to the 

TSP and each of their respective sub-contractors (and each of their respective 

successors and permitted assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable unconditional bank 

guarantee, submitted and to be submitted by the TSP or by the Selected Bidder on 

behalf of the TSP to the Nodal Agency from a bank mentioned in Annexure 17 of the 

RFP, in the form attached here to as Schedule 8, in accordance with Article 3 of this 

Agreement and which shall include the additional bank guarantee furnished by the 

TSP under this Agreement;  

“Contract Year”, for the purpose of payment of Transmission Charges, shall mean the 

period beginning on the COD, and ending on the immediately succeeding March 31 

and thereafter each period of 12 months beginning on April 1 and ending on March 31 

provided that the last Contract Year shall end on the last day of the term of the TSA;  

“CTU” or “Central Transmission Utility” shall have same meaning as defined in the 

Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 

“D/C” shall mean Double Circuit; 

“Designated ISTS Customers” or “DICs” shall have the meaning as ascribed in the 

Sharing Regulations; 
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“Dispute” shall mean any dispute or difference of any kind between the Parties, in 

connection with or arising out of this Agreement including any issue on the 

interpretation and scope of the terms of this Agreement as provided in Article 16; 

 “Effective Date” for the purposes of this Agreement, shall have the same meaning as 

per Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the Government 

under sub-section (1) of Section 162 of the Electricity Act 2003 and also includes Chief 

Electrical Inspector; 

“Electricity Rules 2005” shall mean the rules framed pursuant to the Electricity Act 

2003 and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the Transmission Lines 

(where there are more than one circuit) or each bay of Sub-station or switching station 

or HVDC terminal or inverter station of the Project, including ICTs, Reactors, SVC, FSC, 

etc. forming part of the ISTS, which will be owned, operated and maintained by the 

concerned ISTS Licensee, and which has a separate Scheduled COD as per Schedule 2 

of this Agreement and has a separate percentage for recovery of Transmission Charges 

on achieving COD as per Schedule 5 of this Agreement; 

“Event of Default” shall mean the events as defined in Article 13 of this Agreement; 

“Expiry Date” shall be the date which is thirty five (35) years from the COD of the 

Project; 

“Financial Closure” shall mean the first Business Day on which funds are made 

available to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been evaluated for 

the satisfaction of the financial requirement set forth in the RFP; 

“Financing Agreements” shall mean the agreements pursuant to which the TSP is to 

finance the Project including the loan agreements, security documents, notes, 

indentures, security agreements, letters of credit and other documents, as may be 

amended, modified, or replaced from time to time, but without in anyway increasing 

the liabilities of the Designated ISTS Customers / Nodal Agency; 

“Financial Year” shall mean a period of twelve months at midnight Indian Standard 

Time (IST) between 1st April & 31st March; 

“Force Majeure” and “Force Majeure Event” shall have the meaning assigned thereto 

in Article 11; 
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“GOI” shall mean Government of India; 

“Grid Code” / “IEGC” shall mean the Grid Code specified by the Central Commission 

under Clause (h) of sub-section (1) of Section 79 of the Electricity Act;  

“Independent Engineer” shall mean an agency/ company, appointed by Nodal Agency 

in accordance with the Guidelines for Encouraging Competition in Development of 

Transmission Projects. 

“Indian Governmental Instrumentality” shall mean Government of India, 

Government of any State in India or any ministry, department, board, authority, 

agency, corporation, commission under the direct or indirect control of Government 

of India or any State Government or both, any political sub-division of any of them 

including any court or Commission or tribunal or judicial or quasi-judicial body in India 

but excluding the CTU, TSP and the Designated ISTS Customers; 

“Insurances” shall mean the insurance cover to be obtained and maintained by the 

TSP in accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up for transmission 

of electricity through the use of the Project, on either one or both side of generating 

station’s / CTU’s / STU’s / ISTS Licensee’s / Designated ISTS Customer’s substations (as 

the case may be) which shall include, without limitation, all other transmission lines, 

gantries, sub-stations and associated equipments not forming part of the Project; 

“ISTS Licensee” shall be the TSP under this Agreement, consequent to having been 

awarded a Transmission License by the CERC and shall be referred to as the TSP or the 

ISTS Licensee, as the context may require in this Agreement; 

“Law” or “Laws” in relation to this Agreement, shall mean all laws including electricity 

laws in force in India and any statute, ordinance, rule, regulation, notification, order 

or code, or any interpretation of any of them by an Indian Governmental 

Instrumentality having force of law and shall include all rules, regulations, decisions 

and orders of the Commission; 

“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a company 

who commits at least 26% equity stake in the Project, meets the technical requirement 

as specified in the RFP and so designated by other Member(s) in Bidding Consortium; 

“Lenders” means the banks, financial institutions, multilateral funding agencies, non 

banking financial companies registered with the Reserve Bank of India (RBI), insurance 

companies registered with the Insurance Regulatory & Development Authority (IRDA), 

pension funds regulated by the Pension Fund Regulatory & Development Authority 

(PFRDA),mutual funds registered with Securities & Exchange Board of India (SEBI), etc., 
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including their successors and assigns, who have agreed on or before COD of the 

Project to provide the TSP with the debt financing described in the capital structure 

schedule, and any successor banks or financial institutions to whom their interests 

under the Financing Agreements may be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its obligations 

to the Nodal Agency under this Agreement in any manner and shall also does not lead 

to an increase in the liability of the Nodal Agency; 

“Lenders Representative” shall mean the person notified by the Lender(s) in writing 

as being the representative of the Lender(s) or the Security Trustee and such person 

may from time to time be replaced by the Lender(s) pursuant to the Financing 

Agreements by written notice to the TSP; 

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP; 

“Member in a Bidding Consortium / Member” shall mean each company in the 

Bidding Consortium; 

“Month” shall mean a period of thirty (30) days from (and excluding) the date of the 

event;  

“Monthly Transmission Charges” for any Element of the Project, after COD of the 

Element till COD of the Project, and for the Project after COD of the Project, shall mean 

the amount of Transmission Charges as specified in Schedule 5 of this Agreement 

multiplied by no. of days in the relevant month and divided by no. of days in the year;  

“National Load Despatch Centre” shall mean the centre established as per sub-section 

(1) of Section 26 of the Electricity Act 2003; 

“Nodal Agency” shall mean CTU, which shall execute and implement the Transmission 

Service Agreement (TSA);  

Provided that while taking major decisions, CTU shall consult CEA on technical matters 

and any other matter it feels necessary. 

“Notification” shall mean any notification, issued in the Gazette of India; 

 “Operating Period” for any Element of the Project shall mean the period from (and 

including) the COD of such Element of the Project, up to (and including) the Expiry 

Date and for the Project, shall mean the period from (and including) the COD of the 

Project, up to (and including) the Expiry Date; 
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“Parent Company” shall mean an entity that holds at least twenty six percent (26%) 

of the paid - up equity capital directly or indirectly in the Bidding Company or in the 

Member in a Bidding Consortium, as the case may be; 

 “Preliminary Termination Notice” shall mean a Nodal Agency’s Preliminary 

Termination Notice as defined in Article 13 of this Agreement; 

“Project” shall mean Transmission System for supply of power to Green 

Hydrogen/Ammonia manufacturing potential in Mundra area of Gujarat under 

Phase-I: Part B1 scheme (3 GW at Navinal S/s), as detailed in Schedule 1 of this 

Agreement; 

“Project Assets” shall mean all physical and other assets relating to and forming part 

of the Project including: 

(a) rights over the Site for substations, ROW for transmission lines; 

(b) tangible & intangible assets such as civil works and equipment including 

foundations, embankments, pavements, electrical systems, communication 

systems, relief centres, administrative offices, Sub-stations, software, tower and 

sub-stations designs etc; 

(c) project facilities situated on the Site; 

(d) all rights of the TSP under the project agreements; 

(e) financial assets, such as receivables, security deposits etc;  

(f) insurance proceeds; and 

(g) Applicable Permits and authorisations relating to or in respect of the 

Transmission System;” 

“Project Execution Plan” shall mean the plan referred to in Article 3.1.3(c) hereof; 

 “Prudent Utility Practices” shall mean the practices, methods and standards that are 

generally accepted internationally from time to time by electric transmission utilities 

for the purpose of ensuring the safe, efficient and economic design, construction, 

commissioning, operation, repair and maintenance of the Project and which practices, 

methods and standards shall be adjusted as necessary, to take account of: 

(i) operation, repair and maintenance guidelines given by the 

manufacturers to be incorporated in the Project, 

(ii) the requirements of Law, and 



Transmission Service Agreement 

............ [Insert Name of the SPV]                                                                                                        12 

                                                                                                     | ________ 2024 

(iii) the physical conditions at the Site; 

(iv) the safety of operating personnel and human beings; 

“Rated Voltage” shall mean voltage at which the Transmission System is designed to 

operate or such lower voltage at which the line is charged, for the time being, in 

consultation with the Central Transmission Utility; 

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this Agreement; 

 “RFP” shall mean Request For Proposal dated 15.10.2024 along with all schedules, 

annexures and RFP Project Documents attached thereto, issued by the BPC for tariff 

based competitive bidding process for selection of Bidder as TSP to execute the 

Project, including any modifications, amendments or alterations thereto; 

“RFP Project Documents” shall mean the following documents to be entered into in 

respect of the Project, by the Parties to the respective agreements: 

a. Transmission Service Agreement, 

b. Share Purchase Agreement, 

c. Agreement(s) required under Sharing Regulations and   

d. Any other agreement as may be required; 

 “RLDC” shall mean the relevant Regional Load Dispatch Centre as defined in the 

Electricity Act, 2003, in the region(s) in which the Project is located; 

“RPC” shall mean the relevant Regional Power Committee established by the 

Government of India for the specific Region(s) in accordance with the Electricity Act, 

2003 for facilitating integrated operation of the Power System in that Region; 

“Scheduled COD” in relation to an Element(s) shall mean the date(s) as mentioned in 

Schedule 2 as against such Element(s) and in relation to the Project, shall mean the 

date as mentioned in Schedule 2 as against such Project, subject to the provisions of 

Article 4.4 of this Agreement, or such date as may be mutually agreed among the 

Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by the RPC as per 

the provisions of the Grid Code;   

“Selected Bid” shall mean the technical Bid and the Final Offer of the Selected Bidder 

submitted during e-reverse bidding, which shall be downloaded and attached in 

Schedule 7 on or prior to the Effective Date; 
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“Share Purchase Agreement” shall mean the agreement amongst PFC Consulting 

Limited (PFCCL),………………………….. [Insert Name of the SPV] and the Successful Bidder 

for the purchase of one hundred (100%) per cent of the shareholding of the 

……………………… [Insert name of SPV] for the Acquisition Price, by the Successful Bidder 

on the terms and conditions as contained therein; 

“Sharing Regulations” shall mean the Central Electricity Regulatory Commission 

(Sharing of Inter-State Transmission Charges and Losses) Regulations, 2020 and as 

amended from time to time; 

 “Site” in relation to a substation, switching station or HVDC terminal or inverter 

station, shall mean the land and other places upon which such station / terminal is to 

be established; 

“SLDC” shall mean the State Load Despatch Centre established as per sub-section (1) 

of Section 31 of the Electricity Act 2003; 

“STU” or “State Transmission Utility” shall be the Board or the Government company, 

specified as such by the State Government under sub-section (1) of Section 39 of the 

Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder selected pursuant to 

the RFP and who has to acquire one hundred percent (100%) equity shares of 

………………….. [Insert name of SPV], along with all its related assets and liabilities, which 

will be responsible as the TSP to establish the Project on build, own, operate and 

transfer basis as per the terms of the TSA and other RFP Project Documents; 

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in pursuant to the 

provisions of Article 13.3 of this Agreement; 

“Target Availability” shall have the meaning as ascribed hereto in Article 0 of this 

Agreement; 

“Technically Evaluated Entity” shall mean the company which has been evaluated for 

the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Nodal Agency’s Termination Notice given by the 

Nodal Agency to the TSP pursuant to the provisions of Articles 3.3.1, 3.3.4, 4.4.2, 5.8, 

13.2 and 13.3 of this Agreement for the termination of this Agreement;  

“Term of Agreement” for the purposes of this Agreement shall have the meaning 

ascribed thereto in Article 2.2 of this Agreement; 
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“Transmission Charges” shall mean the Final Offer of the Selected Bidder during the 

e-reverse bidding and adopted by the Commission, payable to the TSP as per Sharing 

Regulations; 

“Transmission License” shall mean the license granted by the Commission in terms of 

the relevant regulations for grant of such license issued under the Electricity Act; 

 “Transmission Service” shall mean making the Project available as per the terms and 

conditions of this Agreement and Sharing Regulations;   

“Unscheduled Outage” shall mean an interruption resulting in reduction of the 

Availability of the Element(s) / Project (as the case may be) that is not a result of a 

Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean an entity which owns at least twenty six 

percent (26%) equity in the Bidding Company or Member of a Consortium, (as the case 

may be) and in the Technically Evaluated Entity and / or Financially Evaluated Entity 

(as the case may be) and such Bidding Company or Member of a Consortium, (as the 

case may be) and the Technically Evaluated Entity and / or Financially Evaluated Entity 

(as the case may be) shall be under the direct control or indirectly under the common 

control of such entity; 

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this Agreement to: 

“Agreement" shall be construed as including a reference to its Schedules, Appendices 

and Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 

“crore” shall mean a reference to ten million (10,000,000) and a “lakh” shall mean a 

reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien 

or other encumbrance securing any obligation of any person or any other type of 

preferential arrangement (including, without limitation, title transfer and retention 

arrangements) having a similar effect; 

"holding company" of a company or corporation shall be construed as a reference to 

any company or corporation of which the other company or corporation is a 

subsidiary; 
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"indebtedness" shall be construed so as to include any obligation (whether incurred 

as principal or surety) for the payment or repayment of money, whether present or 

future, actual or contingent; 

"person" shall have the meaning as defined in Section 2 (49) of the Act; 

"subsidiary" of a company or corporation (the holding company) shall be construed 

as a reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, or 

(ii) more than half of the issued share capital of which is beneficially owned, 

directly or indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding company,  

for these purposes, a company or corporation shall be treated as being controlled by 

another if that other company or corporation is able to direct its affairs and/or to 

control the composition of its board of directors or equivalent body;  

"winding-up", "dissolution", "insolvency", or "reorganization" in the context of a 

company or corporation shall have the same meaning as defined in the Companies 

Act, 1956/ Companies Act, 2013 (as the case may be). 

1.2.1 Words importing the singular shall include the plural and vice versa. 

1.2.2 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or may 

from time to time be, amended, varied, novated, replaced or supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its amendments or re-

enactments from time to time. 

1.2.4 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 

1.2.5 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this Agreement, they shall be interpreted in a harmonious manner so as to 

give effect to each part.  

1.2.6 The tables of contents and any headings or sub-headings in this Agreement have been 

inserted for ease of reference only and shall not affect the interpretation of this 

Agreement. 
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1.2.7 All interest payable under this Agreement shall accrue from day to day and be 

calculated on the basis of a year of three hundred and sixty five (365) days. 

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall mean a 

reference to this Agreement.  

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy and 

correctness of the representations made by the Selected Bidder in Article 17.2.1  

hereof.  
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ARTICLE: 2 

2 EFFECTIVENESS AND TERM OF AGREEMENT 

2.1 Effective Date:  

This Agreement shall be effective from later of the dates of the following events: 

The Selected Bidder, on behalf of the TSP, has provided the Contract Performance 

Guarantee, as per terms of Article 3.1 of this Agreement; and 

The Selected Bidder has acquired for the Acquisition Price, one hundred percent 

(100%) of the equity shareholding of PFC Consulting Limited (PFCCL) in …………………. 

[Insert Name of the SPV] along with all its related assets and liabilities as per the 

provisions of the Share Purchase Agreement. and 

The Agreement is executed and delivered by the Parties; 

2.2 Term and Termination: 

2.2.1 Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to be effective 

in relation to the Project until the Expiry Date, when it shall automatically terminate. 

2.2.2 Post the Expiry Date of this Agreement, the TSP shall ensure transfer of Project Assets 

to CTU or its successors or an agency as decided by the Central Government at zero 

cost and free from any encumbrance and liability. The transfer shall be completed 

within 90 days of expiry of this Agreement failing which CTU shall be entitled to take 

over the Project Assets Suo moto. 

2.2.3 This Agreement shall terminate before the Expiry Date in accordance with Article 13 

or Article 3.3.2 or Article 3.3.4. 

2.3 Conditions prior to the expiry of the Transmission License 

2.3.1 In order to continue the Project beyond the expiry of the Transmission License, the 

TSP shall be obligated to make an application to the Commission at least two (2) years 

before the date of expiry of the Transmission License, seeking the Commission’s 

approval for the extension of the term of the Transmission License up to the Expiry 

Date. 

2.3.2 The TSP shall timely comply with all the requirements that may be laid down by the 

Commission for extension of the term of the Transmission License beyond the initial 

term of twenty-five (25) years & upto the Expiry Date and the TSP shall keep the Nodal 

Agency fully informed about the progress on its application for extension of the term 

of the Transmission License. 
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2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations/ roles and liabilities of the Parties under this Agreement, including the right 

to receive liquidated damages as per the terms of this Agreement, nor shall it effect 

the survival of any continuing obligations/ roles for which this Agreement provides, 

either expressly or by necessary implication, which are to survive after the Expiry Date 

or termination including those under Articles 3.3.3, 3.3.5, Article 9.3 (Application of 

Insurance Proceeds), Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability & Indemnification), Article 16 (Governing Law & 

Dispute Resolution), Article 19 (Miscellaneous). 

2.5 Applicability of the provisions of this Agreement 

2.5.1 For the purpose of Availability, Target Availability and the computation of Availability, 

Incentive, Penalty, the provisions provided in this Agreement shall apply and any 

future modifications in the relevant Rules and Regulations shall not be applicable for 

this Project. 

2.5.2 For the purposes of this Agreement for ISTS systems developed under the tariff 

based competitive bidding framework, the provisions relating to the definitions 

(Availability and COD), Article 3 (Contract Performance Guarantee and Conditions 

Subsequent), Article 5 (Construction of the Project), Article 6 (Connection and 

Commissioning of the Project), Article 8 (Target Availability and calculation of 

Availability), Article 11 (Force Majeure), Article 12 (Change in Law), Article 13 (Event 

of Default), Article 14 (Indemnification), Article 15 (Assignment and Charges), Articles 

16.1, 16.2  and 16.4 (Governing Laws and Dispute Resolution) and Article 17 

(representation and warranties of the ISTS Licensee) of this agreement shall supersede 

the corresponding provisions under Sharing Regulations. 
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ARTICLE: 3  

3 CONDITIONS SUBSEQUENT 

3.1 Satisfaction of conditions subsequent by the TSP  

3.1.1 Within ten (10) days from the date of issue of Letter of Intent, the Selected Bidder, 

shall: 

a. Provide the Contract Performance Guarantee, and 

b. Acquire, for the Acquisition Price, one hundred percent (100%) equity 

shareholding of …………….… [Insert Name of the SPV] from PFC Consulting 

Limited (PFCCL), who shall sell to the Selected Bidder, the equity shareholding 

of …………….… [Insert Name of the SPV], along with all its related assets and 

liabilities. 

c. Execute this Agreement; 

The TSP shall, within five (5) working days from the date of acquisition of SPV by the 

Selected Bidder, undertake to apply to the Commission for the grant of Transmission 

License and for the adoption of tariff as required under section-63 of the Electricity 

Act. 

The Selected Bidder, on behalf of the TSP, will provide to the Central Transmission 

Utility of India Limited (being the Nodal Agency) the Contract Performance Guarantee 

for an amount of Rs.45.50 Crore (Rupees Fourty Five Crore Fifty Lakh only)  

3.1.2 The Contract Performance Guarantee shall be initially valid for a period up to three (3) 

months after the Scheduled COD of the Project and shall be extended from time to 

time to be valid for a period up to three (3) months after the COD of the Project. In 

case the validity of the Contract Performance Guarantee is expiring before the validity 

specified in this Article, the TSP shall, at least thirty (30) days before the expiry of the 

Contract Performance Guarantee, replace the Contract Performance Guarantee with 

another Contract Performance Guarantee or extend the validity of the existing 

Contract Performance Guarantee until the validity period specified in this Article.  

3.1.3 The TSP agrees and undertakes to duly perform and complete the following activities 

within six (6) months from the Effective Date (except for c) below), unless such 

completion is affected due to any Force Majeure Event, or if any of the activities is 

specifically waived in writing by the Nodal Agency: 

a. To obtain the Transmission License for the Project from the Commission; 

b. To obtain the order for adoption of Transmission Charges by the Commission, as 

required under Section 63 of the Electricity Act 2003; 

c. To submit to the Nodal Agency, CEA & Independent Engineer, the Project Execution 
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Plan, immediately after award of contract(s) and maximum within one hundred and 

twenty (120) days from the Effective Date. Also, an approved copy each of 

Manufacturing Quality Plan (MQP) and Field Quality Plan (FQP) would be submitted 

to Independent Engineer & Nodal Agency in the same time period. The TSP’s Project 

Execution Plan should be in conformity with the Scheduled COD as specified in 

Schedule 2 of this Agreement, and shall bring out clearly the organization structure, 

time plan and methodology for executing the Project, award of major contracts, 

designing, engineering, procurement, shipping, construction, testing and 

commissioning to commercial operation;  

d. To submit to the Nodal Agency, CEA & Independent Engineer a detailed bar 

(GANTT) chart of the Project outlining each activity (taking longer than one Month), 

linkages as well as durations; 

e. To submit to the Nodal Agency, CEA & Independent Engineer detailed specifications 

of conductor meeting the functional specifications specified in RFP; 

f. To achieve Financial Closure;  

g. To provide an irrevocable letter to the Lenders duly accepting and acknowledging 

the rights provided to the Lenders under the provisions of Article 15.3 of this 

Agreement and all other RFP Project Documents; 

h. To award the Engineering, Procurement and Construction contract (“EPC contract”) 

for the design and construction of the Project and shall have given to such 

Contractor an irrevocable notice to proceed; and 

i. To sign the Agreement(s) required, if any, under Sharing Regulations. 

3.2 Recognition of Lenders’ Rights by the Nodal Agency 

3.2.1 The Nodal Agency hereby accepts and acknowledges the rights provided to the 

Lenders as per Article 15.3 of this Agreement and all other RFP Project Documents. 

3.3 Consequences of non-fulfilment of conditions subsequent  

3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the TSP even 

within three (3) Months after the time specified therein, then on and from the expiry 

of such period and until the TSP has satisfied all the conditions specified in Article 

3.1.3, the TSP shall, on a monthly basis, be liable to furnish to Central Transmission 

Utility of India Limited (being the Nodal Agency) additional Contract Performance 

Guarantee of Rs. 4.55 Crore (Rupees Four Crore Fifty Five Lakh Only) within two (2) 

Business Days of expiry of every such Month. Such additional Contract Performance 

Guarantee shall be provided to Central Transmission Utility of India Limited (being 

the Nodal Agency) in the manner provided in Article 3.1.1 and shall become part of 

the Contract Performance Guarantee and all the provisions of this Agreement shall be 
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construed accordingly. Central Transmission Utility of India Limited (being the Nodal 

Agency) shall be entitled to hold and / or invoke the Contract Performance Guarantee, 

including such additional Contract Performance Guarantee, in accordance with the 

provisions of this Agreement.    

3.3.2 Subject to Article 3.3.4, if:  

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is delayed beyond 

nine (9) Months from the Effective Date and the TSP fails to furnish additional 

Contract Performance Guarantee to the Nodal Agency in accordance with Article 

3.3.1 hereof; or  

(ii) the TSP furnishes additional Performance Guarantee to the Nodal Agency in 

accordance with Article 3.3.1 hereof but fails to fulfil the conditions specified in 

Article 3.1.3 within a period of twelve (12) months from the Effective Date, 

the Nodal Agency shall have the right to terminate this Agreement, by giving a 

Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy to CEA 

and the Lenders’ Representative in order to enable the Lenders to exercise right of 

substitution in accordance with Article 15.3 of this Agreement.   

3.3.3 If the Nodal Agency elects to terminate this Agreement as per the provisions of Article 

3.3.1, the TSP shall be liable to pay to the Nodal Agency an amount of Rupees Fourty 

Five Crore Fifty Lakh (Rs. 45.50 Crore) only as liquidated damages.  The Nodal Agency 

shall be entitled to recover this amount of damages by invoking the Contract 

Performance Guarantee to the extent of liquidated damages, which shall be required 

by the Nodal Agency, and the balance shall be returned to TSP, if any.  

It is clarified for removal of doubt that this Article shall survive the termination of this 

Agreement. 

3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 3.1.3 due to 

any Force Majeure Event, the time period for fulfilment of the condition subsequent 

as mentioned in Article 3.1.3, may be extended for a period of such Force Majeure 

Event. Alternatively, if deemed necessary, this Agreement may be terminated by the 

Nodal Agency by giving a Termination Notice to the TSP, in writing, of at least seven 

(7) days, with a copy to CEA and the Lenders’ Representative in order to enable the 

Lenders to exercise right of substitution in accordance with Article 15.3 of this 

Agreement and the Contract Performance Guarantee shall be returned as per the 

provisions of Article 6.5.1.  

 

Provided, that due to the provisions of this Article 3.3.4, any increase in the time 

period for completion of conditions subsequent mentioned under Article 3.1.3, shall 
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lead to an equal increase in the time period for the Scheduled COD. If the Scheduled 

COD is extended beyond a period of one hundred eighty (180) days due to the 

provisions of this Article 3.3.4, the TSP will be allowed to recover the interest cost 

during construction corresponding to the period exceeding one hundred eighty (180) 

days by adjustment in the Transmission Charges in accordance with Schedule 9.  

3.3.5 Upon termination of this Agreement as per Articles 3.3.1 and 3.3.4, the Nodal Agency 

may take steps to bid out the Project again.  

3.3.6 The Nodal agency, on the failure of the TSP to fulfil its obligations, if it considers that 

there are sufficient grounds for so doing, apart from invoking the Contract 

Performance Guarantee under para 3.3.3 may also initiate proceedings for blacklisting 

the TSP as per provisions of Article 13.2 of TSA.  

3.4 Progress Reports 

The TSP shall notify the Nodal Agency and CEA in writing at least once a Month on the 

progress made in satisfying the conditions subsequent in Articles 3.1.3. 
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ARTICLE: 4 

4 DEVELOPMENT OF THE PROJECT 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own cost and 

expense shall observe, comply with, perform, undertake and be responsible: 

a. for procuring and maintaining in full force and effect all Consents, Clearances and 

Permits, required in accordance with Law for development of the Project; 

b. for financing, constructing, owning and commissioning each of the Element of the 

Project for the scope of work set out in Schedule 1 of this Agreement in accordance 

with: 

i. the Electricity Act and the Rules made thereof; 

ii. the Grid Code; 

iii. the CEA Regulations applicable, and as amended from time to time, for 

Transmission Lines and sub-stations: 

 the Central Electricity Authority (Technical Standards for Connectivity to the 

Grid) Regulations, 2007; 

 Central Electricity Authority (Technical Standards for construction of Electrical 

Plants and Electric Lines) Regulation, 2010; 

 Central Electricity Authority (Grid Standard) Regulations, 2010; 

 Central Electricity Authority (Safety requirements for construction, operation 

and maintenance of Electrical Plants and Electrical Lines) Regulation, 2011; 

 Central Electricity Authority (Measures relating to Safety and Electricity Supply) 

Regulation, 2010; 

 Central Electricity Authority (Technical Standards for Communication System in 

Power System Operation) Regulations, 2020. 

iv. Safety/ security Guidelines laid down by the Government; 

v. Prudent Utility Practices, relevant Indian Standards and the Law; 

            not later than the Scheduled COD as per Schedule 2 of this Agreement; 

c. for entering into a Connection Agreement with the concerned parties in accordance 

with the Grid Code.  

d. for owning the Project throughout the term of this Agreement free and clear of any 

encumbrances except those expressly permitted under Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide on a timely basis 

relevant information with regard to the specifications of the Project that may be 

required for interconnecting the Project with the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may require for the performance 

of their duties and responsibilities; 
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g. to provide to the Nodal Agency and CEA, on a monthly basis, progress reports with 

regard to the Project and its execution (in accordance with prescribed form) to enable 

the CEA to monitor and co-ordinate the development of the Project matching with 

the Interconnection Facilities;  

h. to comply with Ministry of Power order no. 25-11/6/2018 – PG dated 02.07.2020 as 

well as other Guidelines issued by Govt. of India pertaining to this; 

i. to procure the products associated with the Transmission System as per provisions of 

Public Procurement (Preference to Make in India) orders issued by Ministry of Power 

vide orders No. 11/5/2018 - Coord. dated 28.07.2020 for transmission sector, as 

amended from time to time read with Department for Promotion of Industry and 

Internal Trade (DPIIT) orders in this regard (Procuring Entity as defined in above orders 

shall deemed to have included Selected Bidder and/ or TSP).  

Also, to comply with Department of Expenditure, Ministry of Finance vide Order 

(Public Procurement No 1) bearing File No. 6/18/2019-PPD dated 23.07.2020, Order 

(Public Procurement No 2) bearing File No. 6/18/2019-PPD dated 23.07.2020 and 

Order (Public Procurement No. 3) bearing File No. 6/18/2019-PPD, dated 24.07.2020, 

as amended from time to time, regarding public procurement from a bidder of a 

country, which shares land border with India; 

j. to submit to Nodal Agency information in the prescribed format [To be devised by 

Nodal Agency] for ensuring compliance to Article 4.1 i) above. 

k. to comply with all its obligations undertaken in this Agreement. 

4.2 Roles of the Nodal Agency in implementation of the Project: 

4.2.1 Subject to the terms and conditions of this Agreement, the Nodal Agency shall be the 

holder and administrator of this Agreement and shall inter alia:   

a. appoint an Independent Engineer within 90 days of the Effective Date 

b. provide letters of recommendation to the concerned Indian Governmental 

Instrumentality, as may be requested by the TSP from time to time, for obtaining the 

Consents, Clearances and Permits required for the Project; 

c. coordinate among TSP and upstream/downstream entities   in respect of 

Interconnection Facilities; and 

d. monitor the implementation of the Agreement and take appropriate action for breach 

thereof including revocation of guarantees, cancellation of Agreement, blacklisting etc 

e. provide all assistance to the Arbitrators as required for the performance of their duties 

and responsibilities; and 

f. perform any other responsibility (ies) as specified in this Agreement. 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the Project from the 

Effective Date of the Agreement and shall achieve Scheduled COD of the Project in 

accordance with the time schedule specified in Schedule 2 of this Agreement; 

b. The COD of each Element of the Project shall occur no later than the Scheduled COD 

or within such extended time to which the TSP shall be entitled under Article 4.4 

hereto. 
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4.4 Extension of time: 

4.4.1 In the event that the TSP is unable to perform its obligations for the reasons solely 

attributable to the Nodal Agency, the Scheduled COD shall be extended, by a ‘day to 

day’ basis, subject to the provisions of Article 13. 

4.4.2 In the event that an Element or the Project cannot be commissioned by its Scheduled 

COD on account of any Force Majeure Event as per Article 11, the Scheduled COD shall 

be extended, by a ‘day to day’ basis for a period of such Force Majeure Event.  

Alternatively, if deemed necessary, the Nodal Agency may terminate the Agreement 

as per the provisions of Article 13.4 by giving a Termination Notice to the TSP, in 

writing, of at least seven (7) days, with a copy to CEA and the Lenders’ Representative 

in order to enable the Lenders to exercise right of substitution in accordance with 

Article 15.3 of this Agreement.  

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on how long the 

Scheduled COD should be deferred by, any Party may raise the Dispute to be resolved 

in accordance with Article 16. 

4.5 Metering Arrangements: 

4.5.1 The TSP shall comply with all the provisions of the IEGC and the Central Electricity 

Authority (Installation and Operation of Meters) Regulations, 2006 as amended from 

time to time, with regard to the metering arrangements for the Project. The TSP shall 

fully cooperate with the CTU / STU / RLDC and extend all necessary assistance in taking 

meter readings. 

4.6 Interconnection Facilities: 

4.6.1 Subject to the terms and conditions of this Agreement, the TSP shall be responsible 

for connecting the Project with the interconnection point(s) specified in Schedule 1 of 

this Agreement. The Interconnection Facilities shall be developed as per the scope of 

work and responsibilities assigned in Schedule 1 of this Agreement. The Nodal Agency 

shall be responsible for coordinating to make available the Interconnection Facilities. 

4.6.2 In order to remove any doubts, it is made clear that the obligation of the TSP within 

the scope of the project is to construct the Project as per Schedule-1 of this Agreement 

and in particular to connect it to the Interconnection Facilities as specified in this 

Agreement.
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ARTICLE: 5 

5 CONSTRUCTION OF THE PROJECT 

5.1 TSP’s Construction Responsibilities: 

5.1.1 The TSP, at its own cost and expense, shall be responsible for designing, constructing, 

erecting, testing and commissioning each Element of the Project by the Scheduled 

COD in accordance with the Regulations and other applicable Laws specified in Article 

4.1 of this Agreement.  

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any of its 

obligations under this Agreement or be entitled to any extension of time or any 

compensation whatsoever by reason of the unsuitability of the Site or Transmission 

Line route(s).  

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and Permits related 

but not limited to road / rail / river / canal / power line / crossings, Power and Telecom 

Coordination Committee (PTCC), defence, civil aviation, right of way / way-leaves and 

environmental & forest clearances from relevant authorities required for developing, 

financing, constructing, maintaining/ renewing all such Consents, Clearances and 

Permits in order to carry out its obligations under this Agreement in general and shall 

furnish to the Nodal Agency such copy/ies of each Consents, Clearances and Permits, 

on demand. Nodal Agency shall provide letters of recommendation to the concerned 

Indian Governmental Instrumentality, as may be requested by the TSP from time to 

time,  for obtaining the Consents, Clearances and Permits required for the Project. 

5.1.4 The TSP shall be responsible for: 

a) acquisition of land for location specific substations, switching stations or HVDC 

terminal or inverter stations. Also, the actual location of Greenfield substations 

(Switching Stations or HVDC Terminal or lnverter Stations) for a generation 

pooling substation and for load serving substations in the scope of TSP shall not 

be beyond 3 Km radius of the location proposed by the BPC in the survey report. 

However, actual location of any Greenfield intermediate Substations in the scope 

of TSP shall not be beyond 10 Km radius of the location proposed by the BPC in 

the Survey Report; 

b) final selection of Site including its geo-technical investigation; 

c) survey and geo-technical investigation of line route in order to determine the final 

route of the Transmission Lines; 
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d) seeking access to the Site and other places where the Project is being executed, 

at its own risk and costs, including payment of any crop, tree compensation or any 

other compensation as may be required.  

5.1.5 In case the Project involves any resettlement and rehabilitation, the resettlement and 

rehabilitation package will be implemented by the State Government authorities, for 

which the costs is to be borne by the TSP and no changes would be allowed in the 

Transmission Charges on account of any variation in the resettlement and 

rehabilitation cost. The TSP shall provide assistance on best endeavour basis, in 

implementation of the resettlement and rehabilitation package, if execution of such 

package is in the interest of expeditious implementation of the Project and is 

beneficial to the Project affected persons. 

5.2 Appointing Contractors: 

5.2.1 The TSP shall conform to the requirements as provided in this Agreement while 

appointing Contractor(s) for procurement of goods & services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of any of its 

obligations under this Agreement nor make the Nodal Agency liable for the 

performance of such Contractor(s). 

5.3 Monthly Progress Reporting: 

The TSP shall provide to the CEA, Nodal Agency & Independent Engineer, on a monthly 

basis, progress reports along with likely completion date of each Element with regard 

to the Project and its execution (in accordance with prescribed form). The Nodal 

Agency/ CEA shall monitor the development of the Project for its timely completion 

for improving and augmenting the electricity system as a part of its statutory 

responsibility. 

5.4 Quality of Workmanship: 

The TSP shall ensure that the Project is designed, built and completed in a good 

workmanship using sound engineering and construction practices, and using only 

materials and equipment that are new and manufactured as per the MQP and 

following approved FQP for erection, testing & commissioning and complying with 

Indian /International Standards such that, the useful life of the Project will be at least 

thirty five (35) years from the COD of the Project. 

The TSP shall ensure that all major substation equipment / component (e.g. 

transformers, reactors, Circuit Breakers, Instrument Transformers (IT), Surge Arresters 

(SA), Protection relays, clamps & connectors etc.), equipment in terminal stations of 

HVDC installations including Thyristor/ IGBT valves, Converter Transformers, 

smoothing reactors, Transformer bushings and wall bushings, GIS bus ducts, towers 
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and gantry structures and transmission towers or poles and line materials (conductors, 

earthwire, OPGW, insulator, accessories for conductors, OPGW & earthwires, 

hardware fittings for insulators, aviation lights etc), facilities and system shall be 

designed, constructed and tested (Type test, Routine tests, Factory Acceptance Test 

(FAT)) in accordance with relevant CEA Regulations and Indian Standards. In case 

Indian Standards for any particular equipment/ system/ process is not available, IEC/ 

IEEE or equivalent International Standards and Codes shall be followed.   

5.5 Progress Monitoring & Quality Assurance: 

5.5.1 The Project Execution Plan submitted by the TSP in accordance with Article 3.1.3 c) 

shall comprise of detailed schedule of all the equipments/items /materials required 

for the Project, right from procurement of raw material till the dispatch from works 

and receipt at the site. Further, it should also include various stages of the construction 

schedule up to the commissioning of the Project. 

5.5.2 Nodal Agency, CEA & Independent Engineer shall have access at all reasonable times 

to the Site and to the Manufacturer’s works and to all such places where the Project 

is being executed.  

5.5.3 Independent Engineer shall ensure conformity of the conductor specifications with the 

functional specifications specified in RFP.  

5.5.4 The Independent Engineer shall monitor the following during construction of the 

Project: 

a) Quality of equipments, material, foundation, structures and workmanship etc. 

as laid down in Article 5.4 and 6.1.4 of the TSA. Specifically, quality of Sub-

station equipments, transmission line material and workmanship etc. would be 

checked in accordance with the Article 5.4.  

b) Progress in the activities specified in Condition Subsequent  

c) Verification of readiness of the elements including the statutory clearances & 

completion of civil works, fixing of all components and finalisation of punch 

points (if any) prior to charging of the elements  

d) Progress of construction of substation and Transmission Lines 

5.5.5 The progress shall be reviewed by the Independent Engineer against the Project 

Execution Plan. The Independent Engineer shall prepare its report on monthly basis 

and submit the same to Nodal Agency highlighting the progress achieved till the end 

of respective month vis-à-vis milestone activities, areas of concern, if any, which may 

result in delay in the timely completion of the Project. Based on the progress, Nodal 

Agency and/ or CEA shall issue written instructions to the TSP to take corrective 

measures, as may be prudent for the timely completion of the Project. In case of any 

deficiency, the Nodal Agency would be at liberty to take action in accordance with the 
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procedure of this Agreement.  

5.5.6 For any delay in commissioning any critical Element(s), as identified in Schedule 1 & 

Schedule 2 of this Agreement,  beyond a period of 45 days shall lead to a sequestration 

of 10% of the Contract Performance Guarantee. 

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in Schedule 3 of 

this Agreement 

The TSP shall retain at the Site and make available for inspection at all reasonable 

times, copies of the Consents, Clearances and Permits, construction drawings and 

other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the Project and 

its supervisory personnel shall be available to provide full-time superintendence for 

execution of the Project. The TSP shall provide skilled personnel who are experienced 

in their respective fields.  

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in achievement of 

timely progress in execution of the Project, if any, as intimated by the Independent 

Engineer and/ or CEA and/ or the Nodal Agency. However, such intimation by the 

Independent Engineer and/ or CEA and/ or the Nodal Agency and the subsequent 

effect of such remedial measures carried out by the TSP shall not relieve the TSP of its 

obligations in the Agreement. Independent Engineer and/ or CEA and/ or the Nodal 

Agency may carry out random inspections during the Project execution, as and when 

deemed necessary by it. If the shortfalls as intimated to the TSP are not remedied to 

the satisfaction of the CEA and/ or the Nodal Agency, this Agreement may be 

terminated by the Nodal Agency by giving a Termination Notice to the TSP, in writing, 

of at least seven (7) days, with a copy to CEA and the Lenders’ Representative in order 

to enable the Lenders to exercise right of substitution in accordance with Article 15.3 

of this Agreement . 
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ARTICLE: 6  

6 CONNECTION AND COMMISSIONING OF THE PROJECT 

6.1 Connection with the Inter-Connection Facilities: 

6.1.1 The TSP shall give the RLDC(s), CTU, / STU, as the case may be, and any other agencies 

as required, at least sixty (60) days advance written notice of the date on which it 

intends to connect an Element of the Project, which date shall not be earlier than its 

Scheduled COD or Schedule COD extended as per Article 4.4.1 & 4.4.2 of this 

Agreement, unless mutually agreed to by Parties. Further, any preponing of COD of 

any element prior to Scheduled COD must be approved by the Nodal Agency. 

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case may be), for 

reasonable cause, including non-availability of   Interconnection Facilities as per Article 

4.2, can defer the connection for up to fifteen (15) days from the date notified by the 

TSP pursuant to Article 6.1.1, if it notifies to the TSP in writing, before the date of 

connection, of the reason for the deferral and when the connection is to be 

rescheduled.  However, no such deferment on one or more occasions would be for 

more than an aggregate period of thirty (30) days.  Further, the Scheduled COD would 

be extended as required, for all such deferments on “day to day” basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be connected with the 

Interconnection Facilities when: 

a) it has been completed in accordance with this Agreement and the Connection 

Agreement;  

b) it meets the Grid Code, Central Electricity Authority (Technical Standards for 

Connectivity to the Grid) Regulations, 2007 as amended from time to time and 

all other Indian legal requirements, and  

c) The TSP has obtained the approval in writing of the Electrical Inspector 

certifying that the Element is ready from the point of view of safety of supply 

and can be connected with the Interconnection Facilities. 

6.1.4 It has satisfactorily met all the testing requirements as per Articles 6.1.4 

6.1.5 Site Acceptance Test (SAT)/ pre-commissioning tests of all major substation 

equipment, component, system, facilities shall be successfully carried out before 

commissioning. The Type tests, FAT and SAT reports should be available at the 

substation / terminal station of HVDC installations for ready reference of operation 

and maintenance staff and has to be made available to the Independent Engineer 

appointed for quality monitoring or their authorised representatives, as and when 

they wish to examine the same. 
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6.2 Commercial Operation: 

6.2.1 An Element of the Project shall be declared to have achieved COD twenty four (24) 

hours following the connection of the Element with the Interconnection Facilities 

pursuant to Article 6.1 or seven (7) days after the date on which it is declared by the 

TSP to be ready for charging but is not able to be charged for reasons not attributable 

to the TSP subject to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only after all the 

Element(s), if any, which are pre-required to have achieved COD as defined in Schedule 

2 of this Agreement, have been declared to have achieved their respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved deemed COD as 

per Article 6.2.1 above, such Element of the Project shall be deemed to have 

Availability equal to the Target Availability till the actual charging of the Element and 

to this extent, TSP shall be eligible for the Monthly Transmission Charges applicable 

for such Element  

6.3 Compensation for Direct Non Natural Force Majeure Event or Indirect Non Natural 
Force Majeure Event or Natural Force Majeure Event (affecting the Nodal Agency)  

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project  and has given 

due notice, as per provisions of Article 6.1.1, to the concerned agencies of the date of 

intention to connect the Element(s) of the Project, where such date is not before the 

Scheduled COD, but is not able to connect the Element(s) of the Project by the said 

date specified in the notice, due to Direct Non Natural Force Majeure Event or Indirect 

Non Natural Force Majeure Event or Natural Force Majeure Event affecting the  Nodal 

Agency, provided such Direct Non Natural Force Majeure Event or Indirect Non 

Natural Force Majeure Event or Natural Force Majeure Event affecting the  Nodal 

Agency has continued for a period of more than three (3) continuous or non-

continuous Months, the TSP shall, until the effects of the Direct Non Natural Force 

Majeure Event or of Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the  Nodal Agency no longer prevent the TSP from connecting 

the Element(s) of the Project, be deemed to have achieved COD relevant to that date 

and to this extent, be deemed to have been providing Transmission Service with effect 

from the date notified, and shall be treated as follows:  

a) In case of delay due to Direct Non Natural Force Majeure Event, TSP is entitled 

for Transmission Charges calculated on Target Availability for the period of 

such events in excess of three (3) continuous or non continuous Months in the 

manner provided in (c) below. 

b) In case of delay due to Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the Nodal Agency, TSP is entitled for payment for debt service 

which is due under the Financing Agreements, subject to a maximum of Transmission 
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Charges calculated on Target Availability, for the period of such events in excess of 

three (3) continuous or non continuous Months in the manner provided in (c) below.  

c) In case of delay due to Direct Non Natural Force Majeure Event or Indirect Non Natural 

Force Majeure Event or Natural Force Majeure Event affecting the Nodal Agency, the 

TSP is entitled for payments mentioned in (a) and (b) above, after commencement of 

Transmission Service, in the form of an increase in Transmission Charges. These 

amounts shall be paid from the date, being the later of a) the date of cessation of such 

Indirect Non Natural Force Majeure Event or Natural Force Majeure Event affecting 

the Nodal Agency and b) the completion of sixty (60) days from the receipt of the 

Financing Agreements by the Nodal Agency from the TSP.  

Provided such increase in Transmission Charges shall be so as to put the TSP in the 

same economic position as the TSP would have been in case the TSP had been paid 

amounts mentioned in (a) and (b) above in a situation where the Force Majeure Event 

had not occurred.   

For the avoidance of doubt, it is clarified that the charges payable under this Article 

6.3.1 shall be recovered as per Sharing Regulations.  

6.4 Liquidated Damages for Delay in achieving COD of Project:  

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the Project, by the 

Element’s / Project’s Scheduled COD or such Scheduled COD as extended under 

Articles 4.4.1 and 4.4.3, then the TSP shall pay to the  Nodal Agency, a sum equivalent 

to 3.33% of Monthly Transmission Charges  applicable for the Element of the Project 

[in case where no Elements have been defined, to be on the Project as a whole] / 

Project, for each day of delay up to sixty (60) days of delay and beyond that time limit, 

at the rate of five percent (5%) of the Monthly Transmission Charges applicable to such 

Element / Project, as liquidated damages for such delay and not as penalty, without 

prejudice to any rights of the Nodal Agency under the Agreement.  

6.4.2 The TSP’s maximum liability under this Article 6.4 shall be limited to the amount of 

liquidated damages calculated in accordance with Article 6.4.1 for and up to six (6) 

months of delay for the Element or the Project. 

Provided that, in case of failure of the TSP to achieve COD of the Element of the Project 

even after the expiry of six (6) months from its Scheduled COD, the provisions of Article 

13 shall apply.  

6.4.3 The TSP shall make payment to the Nodal Agency of the liquidated damages calculated 

pursuant to Article 6.4.1 within ten (10) days of the earlier of:  

a) the date on which the applicable Element achieves COD; or 

b) the date of termination of this Agreement.  

The payment of such damages shall not relieve the TSP from its obligations to 
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complete the Project or from any other obligation and liabilities under the Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages to the Nodal Agency within 

the said period of ten (10) days, the Nodal Agency shall be entitled to recover the said 

amount of the liquidated damages by invoking the Contract Performance Guarantee. 

If the then existing Contract Performance Guarantee is for an amount which is less 

than the amount of the liquidated damages payable by the TSP to the Nodal Agency 

under this Article 6.3 and  the TSP fails to make payment of the balance amount of the 

liquidated damages not covered by the Contract Performance Guarantee, then such 

balance amount shall be deducted  from the Transmission Charges payable to the TSP. 

The right of the Nodal Agency to encash the Contract Performance Guarantee is 

without prejudice to the other rights of the Nodal Agency under this Agreement. 

6.4.5 For avoidance of doubt, it is clarified that amount payable by TSP under this Article is 

over and above the penalty payable by TSP under Article 5.5.6 of this Agreement.  

6.5 Return of Contract Performance Guarantee 

6.5.1 The Contract Performance Guarantee as submitted by TSP in accordance with Article 

3.1.1 shall be released by the Nodal Agency within three (3) months from the COD of 

the Project.  In the event of delay in achieving Scheduled COD of any of the Elements 

by the TSP (otherwise than due to reasons as mentioned in Article 3.1.3 or Article 11) 

and consequent part invocation of the Contract Performance Guarantee by the Nodal 

Agency, Nodal Agency shall release the Contract Performance Guarantee, if any 

remaining unadjusted, after the satisfactory completion by the TSP of all the 

requirements regarding achieving the Scheduled COD of the remaining Elements of 

the Project.  It is clarified that the Nodal Agency shall also return / release the Contract 

Performance Guarantee in the event of (i) applicability of Article 3.3.1 to the extent 

the Contract Performance Guarantee is valid for an amount in excess of Rupees Fourty 

Five Crore Fifty Lakh (Rs. 45.50  Crore) [Amount to be inserted by the BPC, as computed 

in Article 3.3.3], or (ii) termination of this Agreement by the Nodal Agency as 

mentioned under Article 3.3.4 of this Agreement.  

6.5.2 The release of the Contract Performance Guarantee shall be without prejudice to 

other rights of the Nodal Agency under this Agreement. 
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ARTICLE: 7 

7 OPERATION AND MAINTENANCE OF THE PROJECT 

7.1 Operation and Maintenance of the Project: 

The TSP shall be responsible for ensuring that the Project is operated and maintained 

in accordance with the regulations made by the Commission and CEA from time to 

time and provisions of the Act.      
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ARTICLE: 8 

8 AVAILABILITY OF THE PROJECT 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case may be, 

shall be as per Appendix –IV to Central Electricity Regulatory Commission (Terms and 

Conditions of Tariff) Regulations, 2024, as applicable on the Bid Deadline and as 

appended in Schedule 6 of this Agreement. 

8.2 Target Availability: 

The Target Availability of each Element and the Project shall be 98%. 

Payment of monthly Transmission charges based on actual availability will be 

calculated as per para 1.2 of Schedule 4 of this Agreement. 

If the availability of any Element or the Project is below the Target Availability, for six 

consecutive months in a Contract Year, the DIC(s) or the Nodal Agency may issue a 

show cause notice to the TSP, asking them to show cause as to why the Transmission 

Service Agreement be not terminated, and if no satisfactory cause is shown it may 

terminate the Agreement. If the Nodal Agency is of the opinion that the transmission 

system is of critical importance, it may carry out or cause to carry the operation and 

maintenance of transmission system at the risk and cost of TSP. 
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ARTICLE: 9 

9 INSURANCES 

9.1 Insurance: 

9.1.1 The TSP shall effect and maintain or cause to be effected and maintained during the 

Construction Period and the Operating Period, adequate Insurances against such risks, 

with such deductibles including but not limited to any third party liability and 

endorsements and co-beneficiary/insured, as may be necessary under  

a. any of the Financing Agreements,  

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 

The Insurances shall be taken effective from a date prior to the date of the Financial 

Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 

9.2.1 The TSP shall furnish to the Nodal Agency copies of certificates and policies of the 

Insurances, as and when the Nodal Agency may seek from the TSP as per the terms of 

Article 9.1 

9.3 Application of Insurance Proceeds: 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances and the 

Financing Agreements, the proceeds of any insurance claim made due to loss or 

damage to the Project or any part of the Project shall be first applied to reinstatement, 

replacement or renewal of such loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total 

loss” or equivalent basis, the portion of the proceeds of such Insurance available to 

the TSP (after making admissible payments to the Lenders as per the Financing 

Agreements) shall be allocated only to the TSP. Nodal Agency and / or concerned 

Designated ISTS Customers shall have no claim on such proceeds of the Insurance.   

9.3.3 Subject to the requirements of the Lenders under the Financing Agreements, any 

dispute or difference between the Parties as to whether the Project is no longer 

economically and technically viable due to a Force Majeure Event or whether that 

event was adequately covered in accordance with this Agreement by the Insurances 

shall be determined in accordance with Article 16. 
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9.4 Effect on liability of the Nodal Agency / Designated ISTS Customers  

9.4.1 The Nodal Agency and / or the Designated ISTS Customers shall have no financial 

obligations or liability whatsoever towards the TSP in respect of this Article 9. 
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ARTICLE: 10 

10 BILLING AND PAYMENT OF TRANSMISSION CHARGES 

10.1 Subject to provisions of this Article 10, the Monthly Transmission Charges shall be paid 
to the TSP, in Indian Rupees, on monthly basis as per the provisions of the Sharing 
Regulations, from the date on which an Element(s) has achieved COD until the Expiry 
Date of this Agreement, unless terminated earlier and in line with the provisions of 
Schedule 4 of this Agreement. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year including Incentive & 

Penalty payment shall be calculated in accordance with the provisions of Schedule 4 

of this Agreement.  

10.3 Rebate & Late Payment Surcharge: 

The rebate and late payment surcharge shall be governed as per Sharing Regulations. 

10.4 Disputed Bills, Default in payment by the Designated ISTS Customers & Annual 
Reconciliation: 

Any Disputed Bill, Default in payment by the Designated ISTS Customers & Annual 

Reconciliation shall be governed as per Sharing Regulations. 
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ARTICLE: 11 

11 FORCE MAJEURE 

11.1 Definitions 

11.1.1 The following terms shall have the meanings given hereunder. 

11.2 Affected Party 

11.2.1 An Affected Party means any Party whose performance has been affected by an event 

of Force Majeure.  

11.2.2 Any event of Force Majeure shall be deemed to be an event of Force Majeure affecting 

the TSP only if the Force Majeure event affects and results in, late delivery of 

machinery and equipment for the Project or construction, completion, commissioning 

of the Project by Scheduled COD and/or operation thereafter; 

11.3 Force Majeure 

A ‘Force Majeure’ means any event or circumstance or combination of events and 

circumstances including those stated below that wholly or partly prevents or 

unavoidably delays an Affected Party in the performance of its obligations/ roles under 

this Agreement, but only if and to the extent that such events or circumstances are 

not within the reasonable control, directly or indirectly, of the Affected Party and 

could not have been avoided if the Affected Party had taken reasonable care or 

complied with Prudent Utility Practices:  

a) Natural Force Majeure Events: 

i. act of God, including, but not limited to drought, fire and explosion (to the extent 

originating from a source external to the Site), earthquake, volcanic eruption, 

landslide, flood, cyclone, typhoon, tornado, or exceptionally adverse weather 

conditions, which are in excess of the statistical measures for the last hundred (100) 

years; and 

ii. epidemic/ pandemic notified by Indian Governmental Instrumentality. 

b) Non-Natural Force Majeure Events :  

i. Direct Non–Natural Force Majeure Events 

 Nationalization or compulsory acquisition by any Indian Governmental 

Instrumentality of any material assets or rights of the Affected Party; or 

 the unlawful, unreasonable or discriminatory revocation of, or refusal to 

renew, any Consents, Clearances and Permits required by the Affected Party 

to perform their obligations/ roles under the RFP Project Documents or any 
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unlawful, unreasonable or discriminatory refusal to grant any other Consents, 

Clearances and Permits required for the development/ operation of the 

Project, provided that a Competent Court of Law declares the revocation or 

refusal to be unlawful, unreasonable and discriminatory and strikes the same 

down; or 

 any other unlawful, unreasonable or discriminatory action on the part of an 

Indian Governmental Instrumentality which is directed against the Project, 

provided that a Competent Court of Law declares the action to be unlawful, 

unreasonable and discriminatory and strikes the same down. 

ii. Indirect Non - Natural Force Majeure Events  

 act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action; or  

 radio active contamination or ionising radiation originating from a source in 

India or resulting from any other Indirect Non Natural Force Majeure Event 

mentioned above, excluding circumstances where the source or cause of 

contamination or radiation is brought or has been brought into or near the Site 

by the Affected Party or those employed or engaged by the Affected Party; or 

 industry-wide strikes and labour disturbances, having a nationwide impact in 

India. 

11.4 Force Majeure Exclusions 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the extent 

that they are consequences of an event of Force Majeure: 

a) Unavailability, late delivery, or changes in cost of the machinery, equipment, 

materials, spare parts etc. for the Project; 

b) Delay in the performance of any Contractors or their agents; 

c) Non-performance resulting from normal wear and tear typically experienced 

in transmission materials and equipment;   

d) Strikes or labour disturbance at the facilities of the Affected Party; 

e) Insufficiency of finances or funds or the Agreement becoming onerous to 

perform; and 
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f) Non-performance caused by, or connected with, the Affected Party’s: 

i. negligent or intentional acts, errors or omissions;  

ii. failure to comply with an Indian Law; or  

iii. breach of, or default under this Agreement or any Project    Documents. 

g) Any error or omission in the survey report provided by BPC during the bidding 

process. 

11.5 Notification of Force Majeure Event 

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than seven (7) days after the date on 

which such Party knew or should reasonably have known of the commencement of 

the event of Force Majeure.  If an event of Force Majeure results in a breakdown of 

communications rendering it unreasonable to give notice within the applicable time 

limit specified herein, then the Party claiming Force Majeure shall give such notice as 

soon as reasonably practicable after reinstatement of communications, but not later 

than one (1) day after such reinstatement.  

Provided that, such notice shall be a pre-condition to the Affected Party’s entitlement 

to claim relief under this Agreement. Such notice shall include full particulars of the 

event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed. The Affected Party shall give the other Party regular reports on 

the progress of those remedial measures and such other information as the other 

Party may reasonably request about the Force Majeure. 

11.5.2 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event of 

Force Majeure on the performance of its rights or obligations/ roles under this 

Agreement, as soon as practicable after becoming aware of each of these cessations. 

11.6 Duty to perform and duty to mitigate 

To the extent not prevented by a Force Majeure Event, the Affected Party shall 

continue to perform its obligations/ roles as provided in this Agreement. The Affected 

Party shall use its reasonable efforts to mitigate the effect of any event of Force 

Majeure as soon as practicable.  

11.7 Available Relief for a Force Majeure Event 

Subject to this Article 11, 

a) no Party shall be in breach of its obligations/ roles pursuant to this Agreement 
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to the extent that the performance of its obligations/ roles was prevented, 

hindered or delayed due to a Force Majeure Event;  

b) each Party shall be entitled to claim relief for a Force Majeure Event affecting its 

performance in relation to its obligations/ roles under Articles 3.3.4, 4.4.2 and 

6.3.1 of this Agreement. 

c) For the avoidance of doubt, it is clarified that the computation of Availability 

of the Element(s) under outage due to Force Majeure Event, as per Article 11.3 

affecting the TSP shall be as per Appendix –IV to Central Electricity Regulatory 

Commission (Terms and Conditions of Tariff) Regulations, 2024 as on Bid 

Deadline. For the event(s) for which the Element(s) is/are deemed to be 

available as per Appendix –IV to Central Electricity Regulatory Commission 

(Terms and Conditions of Tariff) Regulations, 2024, then the Transmission 

Charges, as applicable to such Element(s), shall be payable as per Schedule 4, 

for the duration of such event(s). 

d) For so long as the TSP is claiming relief due to any Force Majeure Event under 

this Agreement, the Nodal Agency may, if it so desires, from time to time on 

one (1) day notice, inspect the Project and the TSP shall provide the Nodal 

Agency’s personnel with access to the Project to carry out such inspections. 

e) For avoidance of doubt, the TSP acknowledges that for extension of Scheduled 

COD a period up to one hundred eighty (180) days due to Force Majeure event, 

no compensation on the grounds such as interest cost, incident expenditure, 

opportunity cost will be made to the TSP. However, if Scheduled COD is 

extended beyond a period of one hundred eighty (180) days due to Force 

Majeure event, the TSP will be allowed to recover the interest cost during 

construction corresponding to the period exceeding one hundred eighty (180) 

days by adjustment in the Transmission Charges in accordance with Schedule 9.  
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ARTICLE: 12 

12 CHANGE IN LAW 

12.1 Change in Law  

12.1.1 Change in Law means the occurrence of any of the following after the Bid Deadline 

resulting into any additional recurring / non-recurring expenditure by the TSP or any 

savings of the TSP: 

 the enactment, coming into effect, adoption, promulgation, amendment, 

modification or repeal (without re-enactment or consolidation) in India, of any 

Law, including rules and regulations framed pursuant to such Law, subject to 

the provisions under Article 12.1.2;  

 a change in the interpretation or application of any Law by any Indian 

Governmental Instrumentality having the legal power to interpret or apply 

such Law, or any Competent Court of Law; 

 the imposition of a requirement for obtaining any Consents, Clearances and 

Permits which was not required earlier; 

 a change in the terms and conditions prescribed for obtaining any Consents, 

Clearances and Permits or the inclusion of any new terms or conditions for 

obtaining such Consents, Clearances and Permits;  

 any change in the licensing regulations of the Commission, under which the 

Transmission License for the Project was granted if made applicable by such 

Commission to the TSP;  

 change in wind zone; or  

 any change in tax or introduction of any tax made applicable for providing 

Transmission Service by the TSP as per the terms of this Agreement.  

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall not cover 

any change: 

a) Taxes on corporate income; and 

b) Withholding tax on income or dividends distributed to the shareholders of the 

TSP. 

12.2 Relief for Change in Law 

12.2.1 During Construction Period, the impact of increase/decrease in the cost of the Project 

on the Transmission Charges shall be governed by the formula given in Schedule 9 of 

this Agreement. 

12.2.2 During the Operation Period: 
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During the operation period, if as a result of Change in Law, the TSP suffers or is 

benefited from a change in costs or revenue, the aggregate financial effect of which 

exceeds 0.30% (zero point three percent) of the Annual Transmission Charges in 

aggregate for a Contract Year, the TSP may notify so to the Nodal Agency and propose 

amendments to this Agreement so as to place the TSP in the same financial position 

as it would have enjoyed had there been no such Change in Law resulting in change in 

costs or revenue as aforesaid.  

12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP shall provide to 

the Nodal Agency documentary proof of such increase / decrease in cost of the Project 

/ revenue for establishing the impact of such Change in Law. 

In cases where Change in Law results in decrease of cost and it comes to the notice of 

Nodal Agency that TSP has not informed Nodal Agency about such decrease in cost, 

Nodal Agency may initiate appropriate claim.  

12.3 Notification of Change in Law: 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 and wishes to 

claim relief for such Change in Law under this Article 12, it shall give notice to Nodal 

Agency of such Change in Law as soon as reasonably practicable after becoming aware 

of the same.  

12.3.2 The TSP shall also be obliged to serve a notice to the Nodal Agency even when it is 

beneficially affected by a Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, amongst other 

things, precise details of the Change in Law and its estimated impact on the TSP. 

12.4 Payment on account of Change in Law 

12.4.1 The payment for Change in Law shall be through a separate Bill. However, in case of 

any change in Monthly Transmission Charges by reason of Change in Law, as 

determined in accordance with this Agreement, the Bills to be raised by the Nodal 

Agency after such change in Transmission Charges shall appropriately reflect the 

changed Monthly Transmission Charges.  
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ARTICLE: 13 

13 EVENTS OF DEFAULT AND TERMINATION 

13.1 TSP’s Event of Default 

The occurrence and continuation of any of the following events shall constitute a TSP 

Event of Default, unless any such TSP Event of Default occurs as a result of any non-

fulfilment of its obligations as prescribed under this Agreement by the Nodal Agency 

or a Force Majeure Event: 

a. After having taken up the construction of the Project, the abandonment by the 

TSP or the TSP's Contractors of the construction of the Project for a continuous 

period of two (2) months and such default is not rectified within thirty (30) 

days from the receipt of notice from the Nodal Agency in this regard;  

b. The failure to commission any Element of the Project by the date falling six (6) 

months after its Scheduled COD unless extended by Nodal Agency as per 

provisions of this Agreement; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, mortgage or 

charge any of its assets or rights related to the Project in 

contravention of the provisions of this Agreement; or  

ii. transfers or novates any of its obligations pursuant to this Agreement, 

in a manner contrary to the provisions of this Agreement; 

Except where such transfer is in pursuance of a Law and   

i. it does not affect the ability of the transferee to perform, and such 

transferee has the financial and technical capability to perform, its 

obligations under this Agreement; 

ii. is to a transferee who assumes such obligations under the Project and 

this Agreement remains effective with respect to the transferee; 

d. If:  

i. The TSP becomes voluntarily or involuntarily the subject of any bankruptcy 

or insolvency or winding up proceedings and such proceedings remain 

uncontested for a period of thirty (30) days; or  

ii. any winding up or bankruptcy or insolvency order is passed against the TSP; 

or  

iii. the TSP goes into liquidation or dissolution or a receiver or any similar 

officer is appointed over all or substantially all of its assets or official 

liquidator is appointed to manage its affairs, pursuant to Law,  

Provided that a dissolution or liquidation of the TSP will not be a TSP’s 

Event of Default, where such dissolution or liquidation of the TSP is for 

the purpose of a merger, consolidation or reorganization with the 

prior approval of the Commission as per the provisions of Central 
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Electricity Regulatory Commission (Procedure, terms and Conditions 

for grant of Transmission License and other related matters) 

Regulations, 2006 or as amended from time to time; or 

e. Failure on the part of the TSP to comply with the provisions of Article 19.1 of this 

Agreement; or 

f. the TSP repudiates this Agreement and does not rectify such breach even within a 

period of thirty (30) days from a notice from the Nodal Agency in this regard; or 

g. after Commercial Operation Date of the Project, the TSP fails to achieve monthly 

Target Availability of ………….. [to be inserted by the BPC as applicable] [98% for AC 

system and 95% for HVDC system], for a period of six (6) consecutive months or within 

a non-consecutive period of  six (6) months within any continuous aggregate period 

of eighteen(18) months except where the Availability is affected by Force Majeure 

Events as per Article 11; or 

h. any of the representations and warranties made by the TSP in Article 17 of this 

Agreement being found to be untrue or inaccurate. Further, in addition to the above, 

any of the undertakings submitted by the Selected Bidder at the time of submission 

of the Bid being found to be breached or inaccurate, including but not limited to 

undertakings from its Parent Company / Affiliates related to the minimum equity 

obligation; or 

i. the TSP fails to complete / fulfil all the activities / conditions within the specified 

period as per Article 3; or 

j. except for the reasons solely attributable to Nodal Agency, the TSP is in material 

breach of any of its obligations under this Agreement and such material breach is not 

rectified by the TSP within thirty (30) days of receipt of notice in this regard from the 

Nodal Agency; or  

k. the TSP fails to take the possession of the land required for location specific 

substations, switching stations or HVDC terminal or inverter stations and / or fails to 

pay the requisite price to the parties and / or any State Government authority from 

whom the land is acquired, within twelve (12) months from the Effective Date. 

13.2 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP’s Event of Default under Article 13.1 

the Nodal Agency may serve notice on the TSP, with a copy to the CEA and the 

Lenders’ Representative, of their intention to terminate this Agreement (a "Nodal 

Agency’s Preliminary Termination Notice"), which shall specify in reasonable detail, 

the circumstances giving rise to such Nodal Agency’s Preliminary Termination Notice.  

b. Following the issue of a Nodal Agency’s Preliminary Termination Notice, the 

Consultation Period shall apply and would be for the Parties to discuss as to 

what steps shall be taken with a view to mitigate the consequences of the 

relevant Event of Default having regard to all the circumstances.  

c. During the Consultation Period, the Parties shall, save as otherwise provided 

in this Agreement, continue to perform their respective obligations/ roles 

under this Agreement, and the TSP shall not remove any material, equipment 

or any part of the Project, without prior consent of the Nodal Agency. 
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Following the expiry of the Consultation Period, unless the Parties shall have 

otherwise agreed to the contrary or the circumstances giving rise to Nodal 

Agency’s Preliminary Termination Notice shall have ceased to exist or shall 

have been remedied, this Agreement may be terminated by the Nodal Agency 

by giving a Termination Notice to the TSP, in writing, of at least seven (7) days, 

with a copy to CEA and the Lenders’ Representative in order to enable the 

Lenders to exercise right of substitution in accordance with Article 15.3 of this 

Agreement.  

 

Further, the Nodal Agency may also initiate proceedings to blacklist the TSP & 

its Affiliates from participation in any RFP issued by BPCs for a period of 5 years.  

13.3 Procedure for Nodal Agency’s non-fulfilment of Role 

a. Upon the Nodal Agency not being able to fulfil its role under Article 4.2, the 

TSP may serve notice on the Nodal Agency, with a copy to CEA and the Lenders’ 

Representative (a "TSP’s Preliminary Notice"), which notice shall specify in 

reasonable detail the circumstances giving rise to such non-fulfilment of role 

by the Nodal Agency.  

b. Following the issue of a TSP’s Preliminary Notice, the Consultation Period shall 

apply.  

c. The Consultation Period would be for the Parties to discuss as to what steps 

shall be taken with a view to mitigate the consequences of the relevant non-

fulfilment of role by the Nodal Agency including giving time extension to TSP, 

having regard to all the circumstances.  

d. During the Consultation Period, both Parties shall, save as otherwise provided 

in this Agreement, continue to perform their respective obligations/ roles 

under this Agreement. 

13.4 Termination due to Force Majeure 

13.4.1 In case the Parties could not reach an agreement pursuant to Articles 3.3.4 and 4.4.2 

of this Agreement and the Force Majeure Event or its effects continue to be present, 

the Nodal Agency shall have the right to cause termination of the Agreement. In case 

of such termination, the Contract Performance Guarantee shall be returned to the TSP 

as per the provisions of Article 6.5.1. 

13.4.2 In case of termination of this Agreement, the TSP shall provide to the Nodal Agency 

the full names and addresses of its Contractors as well as complete designs, design 

drawings, manufacturing drawings, material specifications and technical information, 

as required by the Nodal Agency within thirty (30) days of Termination Notice. 
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13.5 Termination or amendment due to non-requirement of any Element or Project 
during construction 

13.5.1 In case any Element or Project, which is under construction, is no longer required due 

to any reason whatsoever, the Nodal Agency may issue a notice to this effect to the 

TSP.  

13.5.2 Nodal agency may also issue notice to the TSP seeking their response to the proposed 

termination/ amendment (as the case may be) of the Agreement. The Nodal Agency 

shall  issue copy of such notice to Lenders. In the notice, Nodal Agency shall also 

include an assessment of the physical progress made by TSP in the Element/ Project 

(as the case may be) that is no longer required.   

13.5.3 The TSP shall neither carry out further investment nor carry out any work on the 

Element/ Project (as the case may be) that is no longer required after delivery of the 

notice.  

13.5.4 After taking into account the comments of the TSP, the Nodal Agency may terminate 

the Agreement or amend it if both Parties agree to the amendment. 

13.6 Revocation of the Transmission License 

13.6.1 The Commission may, as per the provisions of the Electricity Act, 2003, revoke the 

Transmission License of the ISTS Licensee. Further, in such a case, the Agreement shall 

be deemed to have been terminated. 

13.7 Termination Payment  

13.7.1 If Agreement is terminated on account of Force Majeure Events, non-requirement of 

any Element or Project during Construction, Nodal Agency’s non-fulfilment of Role & 

TSP’s Event of Default, the TSP shall be entitled for Termination Payment equivalent 

to valuation of Project Assets. Upon payment, the Nodal Agency shall take over the 

Project Assets.  
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ARTICLE: 14 

14 LIABILITY AND INDEMNIFICATION 

14.1 Indemnity  

14.1.1 The TSP shall indemnify, defend and hold the Nodal Agency harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the Nodal 

Agency for any loss of or damage to property of such third party, or death or injury 

to such third party, arising out of a breach by the TSP of any of its obligations under 

this Agreement, except to the extent that any such claim, action, suit or proceeding 

has arisen due to a negligent act or omission, breach of this Agreement or non-

fulfilment of statutory duty on the part of Nodal Agency; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by the Nodal Agency from third 

party claims arising by reason of: 

i. a breach by the TSP of any of its obligations under this Agreement, 

(provided that this Article 14 shall not apply to such breaches by the TSP, 

for which specific remedies have been provided for under this Agreement) 

except to the extent that any such losses, damages, costs and expenses 

including legal costs, fines, penalties and interest (together to constitute 

“Indemnifiable Losses”) has arisen due to a negligent act or omission, 

breach of this Agreement or non-fulfilment of statutory duty on the part 

of the Nodal Agency, or  

ii. any of the representations and warranties of the TSP under this 

Agreement being found to be inaccurate or untrue. 

14.1.2 The Nodal Agency shall, in accordance with the Regulations framed by CERC in this 

regard, indemnify, defend and hold the TSP harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the TSP, for any 

loss of or damage to property of such third party, or death or injury to such third 

party, arising out of any material breach by the Nodal Agency of any of their roles 

under this Agreement, except to the extent that any such claim, action, suit or 

proceeding has arisen due to a negligent act or omission, breach of this Agreement 

or breach of statutory duty on the part of the TSP, its Contractors, servants or 

agents; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by the 

TSP from third party claims arising by reason of: 
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i. any material breach by the Nodal Agency of any of its roles under this 

Agreement (provided that, this Article 14 shall not apply to such breaches 

by the Nodal Agency, for which specific remedies have been provided for 

under this Agreement), except to the extent that any such Indemnifiable 

Losses have arisen due to a negligent act or omission, breach of this 

Agreement or breach of statutory duty on the part of the TSP, its 

Contractors, servants or agents or  

ii. any of the representations and warranties of the Nodal Agency under this 

Agreement being found to be inaccurate or untrue. 

14.2 Patent Indemnity: 

14.2.1  

(a) The TSP shall, subject to the Nodal Agency’s compliance with Article 14.2.1 (b), 

indemnify and hold harmless the Nodal Agency and its employees and officers from 

and against any and all suits, actions or administrative proceedings, claims, 

demands, losses, damages, costs, and expenses of whatsoever nature, including 

attorney’s fees and expenses, which the Nodal Agency may suffer as a result of any 

infringement or alleged infringement of any patent, utility model, registered 

design, trademark, copyright or other intellectual property right registered or 

otherwise existing at the date of the Agreement by reason of  the setting up of the 

Project by the TSP. 

 Such indemnity shall not cover any use of the Project or any part thereof other than 

for the purpose indicated by or to be reasonably inferred from the Agreement, any 

infringement resulting from the misuse of the Project or any part thereof, or any 

products produced in association or combination with any other equipment, plant 

or materials not supplied by the TSP, pursuant to the Agreement. 

(b) If any proceedings are brought or any claim is made against the Nodal Agency 

arising out of the matters referred to in Article 14.2.1(a), the Nodal Agency shall 

promptly give the TSP a notice thereof, and the TSP shall at its own expense take 

necessary steps and attend such proceedings or claim and any negotiations for the 

settlement of any such proceedings or claim. The TSP shall promptly notify the 

Nodal Agency of all actions taken in such proceedings or claims. 

(c) If the TSP fails to notify the Nodal Agency   within twenty-eight (28) days after 

receipt of such notice from the Nodal Agency under Article 14.2.1(b) above, that it 

intends to attend any such proceedings or claim, then the Nodal Agency  shall be 

free to attend the same on their own behalf at the cost of the TSP. Unless the TSP 

has so failed to notify the Nodal Agency within the twenty eight (28) days period, 

the Nodal Agency  shall make no admission that may be prejudicial to the defence 
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of any such proceedings or claims. 

(d) The Nodal Agency shall, at the TSP’s request, afford all available assistance to the 

TSP in attending to such proceedings or claim, and shall be reimbursed by the TSP 

for all reasonable expenses incurred in so doing. 

14.2.2  

(a) The Nodal Agency, in accordance with the Regulations framed by CERC in this 

regard, subject to the TSP’s compliance with Article 14.2.2(b) shall indemnify and 

hold harmless the TSP and its employees, officers from and against any and all suits, 

actions or administrative proceedings, claims, demands, losses, damages, costs and 

expenses of whatsoever nature, including attorney’s fees and expenses, which the 

TSP may suffer as a result of any infringement or alleged infringement of any 

patent, utility model, registered design, trademark, copyright or other intellectual 

property right registered or otherwise existing at the date of the Agreement by 

reason of  the setting up of the Project by the TSP. 

(b) If any proceedings are brought or any claim is made against the TSP arising out of 

the matters referred to in Article 14.2.2 (a) the TSP shall promptly give the Nodal 

Agency a notice thereof, and the Nodal Agency   shall at its own expense take 

necessary steps and attend such proceedings or claim and any negotiations for the 

settlement of any such proceedings or claim. The Nodal Agency shall promptly 

notify the TSP of all actions taken in such proceedings or claims. 

(c) If the Nodal Agency fails to notify the TSP within twenty-eight (28) days after receipt 

of such notice from the TSP under Article 14.2.2(b) above, that it intends to attend 

any such proceedings or claim, then the TSP shall be free to attend the same on its 

own behalf at the cost of the Nodal Agency. Unless the Nodal Agency has so failed 

to notify the TSP within the twenty (28) days period, the TSP shall make no 

admission that may be prejudicial to the defence of any such proceedings or claim. 

(d) The TSP shall, at the Nodal Agency request, afford all available assistance to the 

Nodal Agency in attending to such proceedings or claim, and shall be reimbursed 

by the Nodal Agency for all reasonable expenses incurred in so doing. 

14.3 Monetary Limitation of liability  

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party 

("Indemnified Party") under this Article 14 for any indemnity claims made in a Contract 

Year only up to an amount of Rupees 3.03 Crore (Rs. Three Crore Three Lakh Only). 

14.4 Procedure for claiming indemnity 

14.4.1 Where the Indemnified Party is entitled to indemnification from the Indemnifying 
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Party pursuant to Articles 14.1 or 14.2 the Indemnified Party shall promptly notify the 

Indemnifying Party of such claim, proceeding, action or suit referred to in Articles 14.1 

or 14.2 in respect of which it is entitled to be indemnified. Such notice shall be given 

as soon as reasonably practicable after the Indemnified Party becomes aware of such 

claim, proceeding, action or suit. The Indemnifying Party shall be liable to settle the 

indemnification claim within thirty (30) days of receipt of the above notice.  

Provided however that, if: 

i. the Parties choose to contest, defend or litigate such claim, action, suit or 

proceedings in accordance with  Article 14.4.3 below; and  

ii. the claim amount is not required to be paid/deposited to such third party 

pending the resolution of the Dispute,  

the Indemnifying Party shall become liable to pay the claim amount to the Indemnified 

Party or to the third party, as the case may be, promptly following the resolution of 

the Dispute, if such Dispute is not settled in favour of the Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, suit or 

proceeding for which it is entitled to be indemnified under Articles 14.1 or 14.2 and 

the Indemnifying Party shall reimburse to the Indemnified Party all reasonable costs 

and expenses incurred by the Indemnified Party. However, such Indemnified Party 

shall not settle or compromise such claim, action, suit or proceedings without first 

getting the consent of the Indemnifying Party, which consent shall not be 

unreasonably withheld or delayed. 

14.4.3 An Indemnifying Party may, at its own expense, assume control of the defence of any 

proceedings brought against the Indemnified Party if it acknowledges its obligation to 

indemnify such Indemnified Party, gives such Indemnified Party prompt notice of its 

intention to assume control of the defence, and employs an independent legal counsel 

at its own cost that is reasonably satisfactory to the Indemnified Party. 

14.5 Limitation on Liability 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the Nodal Agency 

nor their respective officers, directors, agents, employees or Affiliates (including, 

officers, directors, agents or employees of such Affiliates), shall be liable or responsible 

to the other Party or its Affiliates including its officers, directors, agents, employees, 

successors, insurers or permitted assigns for incidental, indirect or consequential, 

punitive or exemplary damages, connected with or resulting from performance or 

non-performance of this Agreement, or anything done in connection herewith, 

including claims in the nature of lost revenues, income or profits (other than payments 

expressly required and properly due under this Agreement), any increased expense of, 
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reduction in or loss of transmission capacity or equipment used therefore, irrespective 

of whether such claims are based upon breach of warranty, tort (including negligence, 

whether of the  Nodal Agency, the TSP or others), strict liability, contract, breach of 

statutory duty, operation of law or otherwise.  

14.5.2 The Nodal Agency shall have no recourse against any officer, director or shareholder 

of the TSP or any Affiliate of the TSP or any of its officers, directors or shareholders for 

such claims excluded under this Article. The TSP shall also have no recourse against 

any officer, director or shareholder of the Nodal Agency, or any Affiliate of the Nodal 

Agency or any of its officers, directors or shareholders for such claims excluded under 

this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall take all 

reasonable measures to mitigate any loss or damage which has occurred. If the Party 

fails to take such measures, the other Party’s liabilities shall be correspondingly 

reduced. 
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ARTICLE: 15 

15 ASSIGNMENTS AND CHARGES 

15.1 Assignments: 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This Agreement shall not be assigned by 

any Party, except as provided in Article 15.3. 

15.2 Permitted Charges: 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any of its 

rights and benefits under this Agreement.  

15.2.2 However, the TSP may create any encumbrance over all or part of the receivables, or 

the Project Assets of the Project in favour of the Lenders or the Lenders’ 

Representative on their behalf, as security for amounts payable under the Financing 

Agreements and any other amounts agreed by the Parties. 

Provided that: 

i. the Lenders or the Lenders’ Representative on their behalf shall have 

entered into the Financing Agreements and agreed in writing to the 

provisions of this Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article 15.2.2 

shall contain provisions pursuant to which the Lenders or the Lender’s 

Representative on their behalf agrees unconditionally with the TSP to 

release from such encumbrances upon payment by the TSP to the Lenders 

of all amounts due under the Financing Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the same) in 

the ordinary course of the TSP developing and operating the Project; 

b. pledges of goods, the related documents of title and / or other related 

documents, arising or created in the ordinary course of the TSP developing 

and operating the Project; or 

c. security arising out of retention of title provisions in relation to goods 

acquired in the ordinary course of the TSP developing and operating the 

Project.  
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15.3 Substitution Rights of the Lenders  

15.3.1 The TSP would need to operate and maintain the Project under the provisions of this 

Agreement and cannot assign the Transmission License or transfer the Project or part 

thereof to any person by sale, lease, exchange or otherwise, without the prior 

approval of the Nodal Agency. 

15.3.2 However, in the case of default by the TSP in debt repayments or in the case of default 

by the TSP as per Article 13 of this Agreement during the debt repayments, the 

Commission may, on an application from the Lenders, assign the Transmission License 

to the nominee of the Lenders subject to the fulfilment of the qualification 

requirements and provisions of the Central Electricity Regulatory Commission 

(Procedure, terms and Conditions for grant of Transmission License and other related 

matters) Regulations, 2006 and as amended from time to time.
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ARTICLE: 16 

16 GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law:  

This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Delhi. 

16.2 Amicable Settlement:  

16.2.1 Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement, including its existence or 

validity or termination or whether during the execution of the Project or after its 

completion and whether prior to or after the abandonment of the Project or 

termination or breach of the Agreement by giving a written notice to the other 

Party, which shall contain: 

(i) a description of the Dispute; 
(ii) the grounds for such Dispute; and 
(iii) all written material in support of its claim. 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued under Article 

16.2.1, furnish: 

(i)  counter-claim and defences, if any, regarding the Dispute; and 
(ii) all written material in support of its defences and counter-claim. 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 16.2.1, if 

the other Party does not furnish any counter claim or defense under Article 16.2.2, 

or thirty (30) days from the date of furnishing counter claims or defence by the other 

Party, both the Parties to the Dispute shall meet to settle such Dispute amicably.  If 

the Parties fail to resolve the Dispute amicably within thirty (30) days from the later 

of the dates mentioned in this Article 16.2.3, the Dispute shall be referred for 

dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution: 

All Disputes shall be adjudicated by the Commission.  

16.4 Parties to Perform Obligations: 

Notwithstanding the existence of any Dispute and difference referred to the 

Commission as provided in Article 16.3 and save as the Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations/ roles (which are not in dispute) under this Agreement.  
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ARTICLE: 17 

17 REPRESENTATION AND WARRANTIES 

17.1 Representation and warranties of the Nodal Agency 

17.1.1 The Nodal Agency hereby represents and warrants to and agrees with the TSP as 

follows and acknowledges and confirms that the TSP is relying on such 

representations and warranties in connection with the transactions described in this 

Agreement: 

a. It has all requisite powers and authority to execute and consummate this 

Agreement; 

b. This Agreement is enforceable against the Nodal Agency in accordance 

with its terms;  

c. The consummation of the transactions contemplated by this Agreement 

on the part of Nodal Agency will not violate any provision of nor 

constitute a default under, nor give rise to a power to cancel any charter, 

mortgage, deed of trust or lien, lease, agreement, license, permit, 

evidence of indebtedness, restriction, or other contract to which the 

Nodal Agency is a Party or to which the Nodal Agency is bound, which 

violation, default or power has not been waived; 

17.2 Representation and Warranties of the TSP: 

17.2.1 The TSP hereby represents and warrants to and agrees with the Nodal Agency as 

follows and acknowledges and confirms that the Nodal Agency is relying on such 

representations and warranties in connection with the transactions described in this 

Agreement: 

a. It has all requisite powers and has been duly authorized to execute and 

consummate this Agreement; 

b. This Agreement is enforceable against it, in accordance with its terms;  

c. The consummation of the transactions contemplated by this Agreement 

on the part of the TSP will not violate any provision of nor constitute a 

default under, nor give rise to a power to cancel any charter, mortgage, 

deed of trust or lien, lease, agreement, license, permit, evidence of 

indebtedness, restriction, or other contract to which the TSP is a Party or 

to which the TSP is bound which violation, default or power has not been 

waived; 

d. The TSP is not insolvent and no insolvency proceedings have been 

instituted, nor threatened or pending by or against the TSP; 
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e. There are no actions, suits, claims, proceedings or investigations pending 

or, to the best of the TSP’s  knowledge, threatened in writing against the 

TSP at law, in equity, or otherwise, and whether civil or criminal in nature, 

before or by, any court, commission, arbitrator or governmental agency 

or authority, and there are no outstanding judgments, decrees or orders 

of any such courts, commission, arbitrator or governmental agencies or 

authorities, which materially adversely affect its ability to execute the 

Project or to comply with its obligations under this Agreement. 

17.2.2 The TSP makes all the representations and warranties above to be valid as on the 

Effective Date of this Agreement. 
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ARTICLE: 18 

18 INDEPENDENT ENGINEER  

18.1 Appointment of Independent Engineer 

The Nodal Agency shall appoint an agency/ company as Independent Engineer as 

per framework provided in the Guidelines for Encouraging Competition in 

Development of Transmission Projects for selection of Independent Engineer. 

18.2 Roles and functions of Independent Engineer 

The role and functions of the Independent Engineer shall include the following: 

a. Progress Monitoring as required under this Agreement; 

b. Ensuring Quality as required under this Agreement; 

c. determining, as required under the Agreement, the costs of any works or 

services and/or their reasonableness during construction phase; 

d. determining, as required under the Agreement, the period or any extension 

thereof, for performing any duty or obligation during construction phase; 

e. determining, as required under the Agreement, the valuation of the Project 

Assets. 

f. Assisting the Parties in resolution of Disputes and 

g. Undertaking all other duties and functions in accordance with the 

Agreement.  

18.3 Remuneration of Independent Engineer 

The fee and charges of the Independent Engineer shall be paid by the Nodal Agency 

as per terms & conditions of appointment. 

18.4 Termination of appointment 

18.4.1 The Nodal Agency may, in its discretion, terminate the appointment of the 

Independent Engineer at any time, but only after appointment of another 

Independent Engineer. 

18.4.2 If the TSP has reason to believe that the Independent Engineer is not discharging its 

duties and functions in a fair, efficient and diligent manner, it may make a written 

representation to the Nodal Agency and seek termination of the appointment of the 

Independent Engineer. Upon receipt of such representation, the Nodal Agency shall 

hold a tripartite meeting with the TSP and Independent Engineer for an amicable 
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resolution, and the decision of Nodal agency is final. In the event that the 

appointment of the Independent Engineer is terminated hereunder, the Nodal 

Agency shall appoint forthwith another Independent Engineer. 

18.5 Authorised signatories 

The Nodal Agency shall require the Independent Engineer to designate and notify 

to the Nodal Agency up to 2 (two) persons employed in its firm to sign for and on 

behalf of the Independent Engineer, and any communication or document required 

to be signed by the Independent Engineer shall be valid and effective only if signed 

by any of the designated persons; provided that the Independent Engineer may, by 

notice in writing, substitute any of the designated persons by any of its employees. 
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ARTICLE: 19 

19 MISCELLANEOUS PROVISIONS 

19.1 Equity Lock-in Commitment: 

19.1.1 The aggregate equity share holding of the Selected Bidder in the issued and paid up 

equity share capital of …………………………. [Insert Name of the SPV] shall not be less 

than Fifty one percent (51%) up to a period of one (1) year after COD of the Project.  

Provided that, in case the Lead Member or Bidding Company is holding equity 

through Affiliate/s, Ultimate Parent Company or Parent Company, such restriction 

as specified above shall apply to such entities. 

Provided further, that in case the Selected Bidder is a Bidding Consortium, the Lead 

Member shall continue to hold equity of at least twenty six percent (26%) upto a 

period of one (1) year after COD of the Project and any Member of such Bidding 

Consortium shall be allowed to divest its equity as long as the other remaining 

Members (which shall always include the Lead Member) hold the minimum equity 

specified above.  

19.1.2 If equity is held by the Affiliates, Parent Company or Ultimate Parent Company of 

the Selected Bidder, then, subject to the second proviso to Article 19.1.1, such 

Affiliate, Parent Company or Ultimate Parent Company shall be eligible to transfer 

its shareholding in ……………………. [Insert Name of the SPV] to another Affiliate or to 

the Parent Company / Ultimate Parent Company of the Selected Bidder. If any such 

shareholding entity, qualifying as an Affiliate / Parent Company / Ultimate Parent 

Company, is likely to cease to meet the criteria to qualify as an Affiliate / Parent 

Company / Ultimate Parent Company, the shares held by such entity shall be 

transferred to another Affiliate / Parent Company / Ultimate Parent Company of the 

Selected Bidder.  

19.1.3 Subject to Article 19.1.1, all transfer(s) of shareholding of …………………… [Insert 

Name of SPV] by any of the entities referred to in Article 19.1.1 and 19.1.2 above, 

shall be after prior written intimation to the Nodal Agency.  

19.1.4 For computation of effective Equity holding, the Equity holding of the Selected 

Bidder or its Ultimate Parent Company in such Affiliate(s) or Parent Company and 

the equity holding of such Affiliate(s) or Ultimate Parent Company in …………….. 

[Insert Name of SPV] shall be computed in accordance with the example given 

below:  

If the Parent Company or the Ultimate Parent Company of the Selected Bidder A 

directly holds thirty percent (30%) of the equity in …………………………….. [Insert name 

of the SPV], then holding of Selected Bidder A in …………………………….. [Insert name 
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of the SPV] shall be thirty percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the Affiliate 

holds fifty percent (50%) equity in ………………………….… [Insert Name of the SPV], 

then, for the purposes of ascertaining the minimum equity/equity lock-in 

requirements specified above, the effective holding of Bidder A in ……………...[Insert 

Name of SPV] shall be fifteen percent (15%), (i.e., 30% x 50%) 

19.1.5 The provisions as contained in this Article 19.1 shall override the terms of the 

consortium agreement submitted as part of the Bid. 

19.1.6 The TSP shall be responsible to report to Nodal Agency, within thirty (30) days from 

the occurrence of any event that would result in any change in its equity holding 

structure from that which existed as on the date of signing of the Share Purchase 

Agreement. In such cases, the Nodal Agency would reserve the right to ascertain the 

equity holding structure and to call for all such required documents / information / 

clarifications as may be required.  

19.2 Commitment of maintaining Qualification Requirement 

19.2.1 The Selected Bidder will be required to continue to maintain compliance with the 

Qualification Requirements, as stipulated in RFP Document, till the COD of the 

Project. Where the Technically Evaluated Entity and/or the Financially Evaluated 

Entity is not the Bidding Company or a Member in a Bidding Consortium, as the case 

may be, the Bidding Company or Member shall continue to be an Affiliate of the 

Technically Evaluated Entity and/or Financially Evaluated Entity till the COD of the 

Project.  

19.2.2 Failure to comply with the aforesaid provisions shall be dealt in the same manner 

as TSP’s Event of Default as under Article 13 of this Agreement. 

19.3 Language:  

19.3.1 All agreements, correspondence and communications between the Parties relating 

to this Agreement and all other documentation to be prepared and supplied under 

the Agreement shall be written in English, and the Agreement shall be construed 

and interpreted in accordance with English language. 

19.3.2 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in 

matters of interpretation. 

19.4 Affirmation 

The TSP and the Nodal Agency, each affirm that: 
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a) neither it nor its respective directors, employees, or agents has paid or undertaken 

to pay or shall in the future pay any unlawful commission, bribe, pay-off or kick-

back; and  

b) it has not in any other manner paid any sums, whether in Indian currency or foreign 

currency and whether in India or abroad to the other Party to procure this 

Agreement, and the TSP and the Nodal Agency hereby undertake not to engage in 

any similar acts during the Term of Agreement. 

19.5 Severability 

The invalidity or enforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement. 

19.6 Counterparts 

This Agreement may be executed in one or more counterparts, each of which shall 

be deemed an original and all of which collectively shall be deemed one and the 

same Agreement. 

19.7 Breach of Obligations/ Roles 

The Parties acknowledge that a breach of any of the obligations/ roles contained 

herein would result in injuries. The Parties further acknowledge that the amount of 

the liquidated damages or the method of calculating the liquidated damages 

specified in this Agreement is a genuine and reasonable pre-estimate of the 

damages that may be suffered by the non-defaulting Party in each case specified 

under this Agreement. 

19.8 Restriction of Shareholders / Owners Liability  

19.8.1 Parties expressly agree and acknowledge that none of the shareholders of the 

Parties hereto shall be liable to the other Parties for any of the contractual 

obligations of the concerned Party under this Agreement.   

19.8.2 Further, the financial liabilities of the shareholder(s) of each Party to this Agreement 

shall be restricted to the extent provided in the Indian Companies Act, 1956 / 

Companies Act, 2013 (as the case may be). 

19.9 Taxes and Duties: 

19.9.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/levied on the TSP, its Contractors or their employees that are required to 

be paid by the TSP as per the Law in relation to the execution of the Project and for 

providing Transmission Service as per the terms of this Agreement. 
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19.9.2 The Nodal Agency shall be indemnified and held harmless by the TSP against any 

claims that may be made against the Nodal Agency in relation to the matters set out 

in Article 19.9.1. 

19.9.3 The Nodal Agency shall not be liable for any payment of, taxes, duties, levies, cess 

whatsoever for discharging any obligation of the TSP by the Nodal Agency on behalf 

of TSP or its personnel, provided the TSP has consented in writing to the Nodal 

Agency for such work, for which consent shall not be unreasonably withheld. 

19.10 No Consequential or Indirect Losses 

The liability of the TSP shall be limited to that explicitly provided in this Agreement.  

Provided that, notwithstanding anything contained in this Agreement, under no 

event shall the Nodal Agency or the TSP claim from one another any indirect or 

consequential losses or damages. 

19.11 Discretion: 

Except where this Agreement expressly requires a Party to act fairly or reasonably, 

a Party may exercise any discretion given to it under this Agreement in any way it 

deems fit. 

19.12 Confidentiality 

19.12.1 The Parties undertake to hold in confidence this Agreement and RFP Project 

Documents and not to disclose the terms and conditions of the transaction 

contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, 

financiers, who need to have access to such information for the proper 

performance of their activities; or 

c) disclosures required under Law, 

without the prior written consent of the other Parties. 

Provided that, the TSP agrees and acknowledges that the Nodal Agency, may, at any 

time, disclose the terms and conditions of the Agreement and the RFP Project 

Documents to any person, to the extent stipulated under the Law and the 

Competitive Bidding Guidelines. 

19.13 Order of priority in application: 

Save as provided in Article 2.5, in case of inconsistencies between the terms and 
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conditions stipulated in Transmission License issued by the Commission to the TSP, 

agreement(s) executed between the Parties, applicable Law including rules and 

regulations framed thereunder, the order of priority as between them shall be the 

order in which they are placed below: 

 terms and conditions of Transmission License; 

 applicable Law, rules and regulations framed thereunder; 

 this Agreement; 

 Agreement(s), if any, under Sharing Regulations. 

19.14 Independent Entity: 

19.14.1 The TSP shall be an independent entity performing its obligations pursuant to the 

Agreement. 

19.14.2 Subject to the provisions of the Agreement, the TSP shall be solely responsible for 

the manner in which its obligations under this Agreement are to be performed. All 

employees and representatives of the TSP or Contractors engaged by the TSP in 

connection with the performance of the Agreement shall be under the complete 

control of the TSP and shall not be deemed to be employees, representatives, 

Contractors of the Nodal Agency and nothing contained in the Agreement or in any 

agreement or contract awarded by the TSP shall be construed to create any 

contractual relationship between any such employees, representatives or 

Contractors and the Nodal Agency. 

19.15 Amendments: 

19.15.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties. 

19.16  Waiver: 

19.16.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this Agreement shall be effective unless in 

writing duly executed by an authorised representative of such Party. 

19.16.2 Neither the failure by either Party to insist on any occasion upon the performance 

of the terms, conditions and provisions of this Agreement nor time or other 

indulgence granted by one Party to the other Parties shall act as a waiver of such 

breach or acceptance of any variation or the relinquishment of any such right or any 

other right under this Agreement, which shall remain in full force and effect. 
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19.17 Relationship of the Parties: 

This Agreement shall not be interpreted or construed to create an association, joint 

venture, or partnership or agency or any such other relationship between the 

Parties or to impose any partnership obligation or liability upon either Party and 

neither Party shall have any right, power or authority to enter into any agreement 

or undertaking for, or act on behalf of, or to act as or be an agent or representative 

of, or to otherwise bind, the other Party. 

19.18 Entirety: 

19.18.1 This Agreement along with its sections, schedules and appendices is intended by the 

Parties as the final expression of their agreement and is intended also as a complete 

and exclusive statement of the terms of their agreement. 

19.18.2 Except as provided in this Agreement, all prior written or oral understandings, offers 

or other communications of every kind pertaining to this Agreement or the 

provision of Transmission Service under this Agreement to the Nodal Agency by the 

TSP shall stand superseded and abrogated.  

19.19 Notices: 

19.19.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language 

19.19.2 If to the TSP, all notices or communications must be delivered personally or by 

registered post or facsimile or any other mode duly acknowledged to the addressee 

below: 

             Address  :  
 Attention  : 
 Email   : 
 Fax. No.  : 
 Telephone No.  : 

19.19.3 If to the Nodal Agency, all notices or communications must be delivered personally 

or by registered post or facsimile or any other mode duly acknowledged to the 

addresses below: 

(i) Central Transmission Utility of India Limited (Nodal Agency) 

Address  :   

Attention  : 

Email   :   

Fax. No.  :  

Telephone No.  : 
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19.19.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the 

appropriate Party for delivery by registered mail.  All notices shall be deemed validly 

delivered upon receipt evidenced by an acknowledgement of the recipient, unless 

the Party delivering the notice can prove in case of delivery through the registered 

post that the recipient refused to acknowledge the receipt of the notice despite 

efforts of the postal authorities. 

19.19.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed. 

19.20 Fraudulent and Corrupt Practices 

19.20.1 The TSP and its respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the subsistence of this Agreement. 

Notwithstanding anything to the contrary contained in the Agreement, the Nodal 

Agency may terminate the Agreement without being liable in any manner 

whatsoever to the TSP, if it determines that the TSP has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bid process. In such an 

event, the Nodal Agency shall forfeit the Contract Performance Guarantee of the 

TSP, without prejudice to any other right or remedy that may be available to the 

Nodal Agency hereunder or subsistence otherwise. 

19.20.2 Without prejudice to the rights of the Nodal Agency under Clause 19.20.1 

hereinabove and the rights and remedies which the Nodal Agency may have under 

this Agreement, if a TSP is found by the Nodal Agency to have directly or indirectly 

or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice during the Bid 

process, or after the issue of Letter of Intent (hereinafter referred to as LoI) or after 

the execution of the agreement(s) required under Sharing Regulations, the Nodal 

Agency may terminate the Agreement without being liable in any manner 

whatsoever to the TSP. Further, the TSP & its Affiliates shall not be eligible to 

participate in any tender or RFP issued by any BPC for an indefinite period from the 

date such TSP is found by the Nodal Agency to have directly or indirectly or through 

an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practices, as the case may be. 

19.20.3 For the purposes of this Clause 19.20, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the actions of any person connected 
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with the Bid process (for avoidance of doubt, offering of employment to or 

employing or engaging in any manner whatsoever, directly or indirectly, any official 

of the BPC who is or has been associated or dealt in any manner, directly or 

indirectly with the Bid process or the LoI or has dealt with matters concerning the 

RFP Project Documents or arising there from, before or after the execution thereof, 

at any time prior to the expiry of one year from the date such official resigns or 

retires from or otherwise ceases to be in the service of the BPC, shall be deemed to 

constitute influencing the actions of a person connected with the Bid Process); or 

(ii) engaging in any manner whatsoever, whether during the Bid Process or after the 

issue of the LoI or after the execution of the RFP Project Documents, as the case 

may be, any person in respect of any matter relating to the Project or the LoI or the 

RFP Project Documents, who at any time has been or is a legal, financial or technical 

adviser of the BPC in relation to any matter concerning the Project; 

(b)“fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the Bid 

process; 

(c) “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bid process; 

(d) “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the BPC with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Bid process; or (ii) 

having a Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a full 

and fair competition in the Bid process; 

19.21 Compliance with Law: 

Despite anything contained in this Agreement but without prejudice to Article 12, if 

any provision of this Agreement shall be in deviation or inconsistent with or 

repugnant to the provisions contained in the Electricity Act, 2003, or any rules and 

regulations made there under, such provision shall be deemed to be amended to 

the extent required to bring it into compliance with the aforesaid relevant 

provisions as amended from time to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS AGREEMENT TO BE 

EXECUTED BY THEIR DULY AUTHORISED REPRESENTATIVES AS OF THE DATE AND 

PLACE SET FORTH ABOVE.  
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1.                      For and on behalf of TSP 

 

   ……………………………..  

[Signature, Name, Designation and Address] 

 

2. For and on behalf of Central Transmission Utility of 
India Limited (Nodal Agency) 

 

……………………………..  

[Signature, Name, Designation and Address] 

 

WITNESSES: 

 1.  For and on behalf of 

             : BPC    

…………………………… 
       [Signature] 

 
............................................................... 

[Insert, Name, Designation and Address of the Witness] 
 

2. For and on behalf of 

: Nodal Agency                 

…………………………… 
       [Signature] 

              ........................................................... 
[Insert Name, Designation and Address of the Witness]
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SCHEDULES 
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Schedule: 1 

Project Description and Scope of Project 

i) Description of the Transmission Scheme:  

Ministry of Power has issued Hydrogen Policy vide its letter dated 17-02-2022 with a motive to 

facilitate the transition from fossil fuel/ fossil fuel-based feedstock to Green hydrogen/ Green 

ammonia both as energy carriers and chemical feedstock for different sectors. In this respect, 

MNRE has identified various locations of Green Hydrogen/Ammonia capacities expected to be 

installed by 2030 along with the electricity demand at these locations. Green 

Hydrogen/Ammonia manufacturing is planned in the coastal states of Gujarat, Karnataka, Tamil 

Nadu, Andhra Pradesh, West Bengal and Odisha. 

As per MNRE, total electricity demand of Green Hydrogen and Green Ammonia 

plants/industries in Mundra area of Gujarat will be around 22 GW by 2029-30.  

The transmission system for supply of power to upcoming Green Hydrogen and Green Ammonia 

manufacturing hubs in Western Region was deliberated in Joint Study Meeting amongst CEA, 

CTU, GRID-INDIA, GETCO, GPCL  and TPL held on 23.02.2024 wherein broad transmission system 

was agreed. The system for evacuation of Green Hydrogen/Ammonia potential in Mundra area 

of Gujarat was subsequently discussed and agreed in the 26th CMETS-WR meeting held on 

28.02.2024. Thereafter, the scheme was reviewed in a meeting held 14.08.2024 at CEA wherein 

the transmission system was finalized to cater to Green Hydrogen/Ammonia potential in 

Mundra area of Gujarat under Phase-I: Part B1 scheme (3 GW at Navinal S/s) (cumulative upto 

4500 MW in Mundra area). 

Network Expansion Scheme in Navinal (Mundra) area of Gujarat for drawal of power in the area 

involves establishment of 4x1500 MVA, 765/400 kV Navinal (Mundra) (GIS) S/s alongwith LILO 

of Bhuj-II – Lakadia 765 kV  D/C line at Navinal (Mundra) (GIS) S/s and is presently under bidding 

stage. The scheme shall cater to supply of 3000 MW power to Bulk consumers and for meeting 

1500 MW demand for Green Hydrogen/Ammonia projects. The subject scheme is for meeting 

additional 3000 MW drawal requirement of Green Hydrogen/Ammonia projects (cumulative 

upto 4500 MW in Mundra area) at Navinal (Mundra) (GIS) S/s through Augmentation of 

Transformation capacity at 765/400 kV Navinal(Mundra) S/s (GIS) by 2x1500 MVA ICTs and 

Navinal(Mundra) (GIS) – Bhuj 765 kV  D/C line.  

 

ii) Detailed Scope of Work  

Transmission System for supply of power to Green Hydrogen/Ammonia manufacturing 

potential in Mundra area of Gujarat under Phase-I: Part B1 scheme (3 GW at Navinal S/s) 
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Tentative implementation timeframe: 36 months from date of allocation to implementing 

agency 

Sl. No. Scope of the Transmission 

Scheme 

Capacity/line length km 

1. 

Augmentation of Transformation 

capacity at 765/400 kV 

Navinal(Mundra) S/s (GIS) by 

2x1500 MVA ICTs along with 2x330 

MVAr, 765 kV and 2x125 MVAr, 420 

kV bus reactors on Bus Section-II 

and 1x125MVAr, 420 kV bus 

reactor on Bus Section-I. This will 

involve creation of 765 kV and 400 

kV Bus Sections-2 through 

sectionalization arrangement.  The 

400 kV and 765 kV Sectionaliser 

shall be normally closed. 

 Creation of New 765 kV and 400 kV 

Bus Section-II  

 765 kV Sectionaliser – 1 Set 

 400 kV Sectionaliser – 1 set 

 765/400 kV, 1500 MVA ICT-2 Nos. 

(on Sec-II) 

 765 kV ICT bays-  2 Nos. (on Sec-II) 

 400 kV ICT bays-  2 Nos.  (on Sec-II) 

 330 MVAr 765 kV bus reactor-2 

Nos.  (Sec-II) 

 125 MVAr 420 kV bus reactor-3 

Nos.  (1 No.  on  Sec-I and 2 Nos.  on 

Sec-II) 

 765 kV reactor bay- 2 Nos.  (Sec-II) 

 400 kV reactor bay- 3 Nos. (1 No.  

on Sec-I and 2 Nos.  on Sec-II) 

2. 
Navinal(Mundra) (GIS) – Bhuj 765 

kV D/C line  

 

3. 

765 kV line bays at each end of 

Navinal(Mundra) (GIS) – Bhuj 765 

kV D/C line 

 765 kV line bays-2 Nos. (AIS) (for 

Bhuj end) 

 765 kV line bays-2 Nos. (GIS) (for 

Navinal (Mundra) end) (on Sec-II) 

4. 

±300 MVAr STATCOM along with 

2x125 MVAr MSC and 1x125 MVAr 

MSR at Navinal(Mundra) (GIS)  400 

kV Bus section-I 

 ±300 MVAr STATCOM along with 

2x125MVAr MSC and 1x125MVAr 

MSR 

 400 kV bay – 1 No.  

5. 

±300 MVAr STATCOM along with 

2x125 MVAr MSC and 1x125 MVAr 

MSR at Navinal(Mundra) (GIS)  400 

kV Bus section-II 

 ±300 MVAr STATCOM along with 

2x125 MVAr MSC and 1x125 MVAr 

MSR 

 400 kV bay – 1 No.  
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Sl. No. Scope of the Transmission 

Scheme 

Capacity/line length km 

Note: 

(1) Wherever required, TSP shall implement complete Dia consisting of 2(Two) 

Main Bays and 1(One) Tie Bay required for completion of diameter (GIS) in one-

and-half breaker scheme. 

(2) TSP of Navinal (Mundra) S/s shall provide space for scope of work at Sl. 1, 2, 3 

(for Navinal end), 4 and 5 above.  

(3) TSP of Bhuj PS shall provide space for scope of work at Sl. 3 (for Bhuj end) above. 

 

iii) Transmission Grid Map: 

Transmission Grid Map indicating the details of the Project is given below: 

Transmission Grid Map  
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Location details of existing / proposed substations: 

765/400 kV Navinal (Mundra) S/s (GIS): Yet to be finalized by developer. 

765 kV Bhuj S/s:23°27'7.44"N, 69°35'37.12"E 

Note: The above coordinates/location of substation indicated is approximate in the 

substation area. Exact coordinates for the corresponding bays/gantry for termination of the 

respective line may be verified and finalized in coordination with actual site. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINE 

A.1.0  The design, routing and construction of transmission lines shall be in accordance with Chapter V, 

Part A of CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. Other CEA Regulations/ guidelines as amended 

up to date and MoP guidelines, as applicable, shall also be followed. 

A.2.0  Selection of tower type shall be made as per CEA Regulations, however, in case lattice type 

towers are used, the following shall also be applicable: 

A.2.1 Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are permitted for use in 

towers, extensions, gantry structures and stub setting templates. For towers in snowbound areas, 

steel sections shall conform to Grade-C of IS-2062. 

A.2.2 The towers shall be designed as per IS-802:2015, however, the drag coefficient of the tower shall 

be as follows: - 

Solidity Ratio Drag Coefficient 

Upto 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 

A.3.0  The Transmission Service Provider (TSP) shall adopt any additional loading/design criteria for 

ensuring reliability of the line, if so desired and /or deemed necessary. 

A.4.0  The transmission line shall be designed considering wind zones as specified in wind map given in 

the National Building Code 2016, Vol.1. The developer shall also make his own assessment of 

local wind conditions and frequent occurrences of High Intensity Winds (HIW) due to 

thunderstorms, dust-storms, downburst, etc. along the transmission line route and wherever 

required, higher wind zone than that given in wind map shall be considered for tower design for 

ensuring reliability of line. Further, for the transmission line sections passing within a distance of 

50 km from the boundary of two wind zones, higher of the two wind zones shall be considered 

for the design of towers located in such sections. 

A.5.0 Selection of reliability level for design of tower shall be as per CEA Regulation (Technical 

Standards for Construction of Electrical Plants and Electric Lines) Regulations 2022, as amended 

from time to time. 

A.6.0         For power line crossing of 400 kV or above voltage level, large angle and dead end towers (i.e. 

D/DD/QD) shall be used on either side of power line crossing. 
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For power line crossing of 132kV and 220kV (or 230 kV) voltage level, angle towers 

(B/C/D/DB/DC/DD/QB/QC/QD) shall be used on either side of power line crossing depending 

upon the merit of the prevailing site condition and line deviation requirement. 

For power line crossing of 66 kV and below voltage level, suspension/tension towers shall be 

provided on either side of power line crossing depending upon the merit of the prevailing site 

condition and line deviation requirement. 

For crossing of railways, national highways and state highways, the rules/ regulations of CEA 

alongwith  the appropriate authorities shall be followed. 

A.7.0 The relevant conductor configuration for 765 kV shall be as follows: - 

(i)  Navinal (Mundra) (GIS) – Bhuj 765 kV D/C line  

Type of conductor: ACSR / AAAC / AL59 

Basic Parameters: 

Transmission 

line 

ACSR Conductor 

specified 

Equivalent AAAC 

conductor based 

on 53% 

conductivity of 

Al Alloy 

Equivalent 

minimum size of 

AL59 conductor 

based on 59% 

conductivity of 

AL Alloy* 

Sub-

conductor 

Spacing 

765 kV D/C 

(Hexa Bundle) 

transmission 

lines 

Zebra : 

Stranding 

54/3.18 mm-Al + 

7/3.18 mm-Steel, 

428 mm2 

Aluminium area, 

 

 

 

 

28.62 mm 

diameter 

 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.06868 

Stranding details: 

61/3.19 mm, 

 

487.5 mm2 

Aluminium alloy 

area 

 

28.71 mm 

diameter 

 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.06815 

 

Minimum UTS: 

135.6 kN 

Stranding 

details: 

61/3.08 mm, 

 

454 mm2 

Aluminium alloy 

area 

 

27.72 mm 

diameter 

 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.0653 

 

 

 

 

 

457 mm 
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Note: 

1. *To select any size above the minimum, the sizes mentioned in the Indian standard i.e.  IS-

398(part-6) shall be followed. 

2. The transmission lines shall have to be designed for a maximum operating conductor 

temperature of 85° C.  

A.8.0  The required phase to phase spacing and horizontal spacing for 765 kV line shall be governed by 

the tower design as well as minimum live metal clearances for 765 kV voltage level under 

different insulator swing angles. However, the phase to phase spacing for 765 kV line shall not be 

less than 15 m. 

A.9.0  All electrical clearances including minimum live metal clearance, ground clearance and minimum 

mid span separation between earth wire and conductor as given below shall be considered: 

Minimum live metal clearances for 765 kV line:  

a) (i)   Under stationary conditions 

 From tower body:  For 765 kV D/C: 6.1 m  

 For 765 kV S/C: 5.6 m 

(ii)  Under swing conditions 

Wind Pressure Condition Minimum Electrical 

Clearance 

a)    Swing angle (25º)  4.4 m 

b)    Swing angle (55º) 1.3 m 

b) Minimum ground clearance for 765 kV line : 18 m 

c) Minimum mid span separation between earth-wire and conductor for 765 kV line: 9.0 m 

A.10.0  The shielding angle shall not exceed 10 deg for 765 kV D/C transmission line. 

A.11.0  The Fault current for design of line shall be 50 kA for 1 sec for 765 kV. 

A.12.0  In case of 400 kV and above voltage class lines, at least one out of two earth wires shall be OPGW 

and second earth wire, if not OPGW, shall be either of Galvanized Standard Steel (GSS) or 

Aluminum Alloy Conductor Steel Reinforced (AACSR) or any other suitable conductor type 

depending upon span length and other technical consideration. 

 

Minimum UTS: 

130.32 kN 

Minimum UTS: 

108 kN 
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A.13.0  Each tower shall be earthed such that the tower footing impedance does not exceed 10 ohms 

(Ω). Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 

Additional earthing shall be provided on every 7 to 8 km distance for direct earthing of both shield 

wires. If site condition demands, multiple earthing or use of earthing enhancement compound 

shall be used. 

A.14.0  Pile type foundation shall be used for towers located in river or creek bed or on bank of river 

having scourable strata or in areas where river flow or change in river course is anticipated, based 

on detailed soil investigation and previous years’ maximum flood discharge of the river, 

maximum velocity of water, highest flood level, scour depth and anticipated change in course of 

river based on river morphology data of at least past 20 years to ensure availability and reliability 

of the transmission line. 

A.15.0  Transmission line route shall be finalized, in consultation with appropriate authorities so as to 

avoid the habitant zones of endangered species and other protected species. Bird diverters, 

wherever required, shall be provided on the transmission line. In order to optimize the route, use 

of GATISHAKTI platform shall also be made. 

A.16.0  Wherever, the transmission lines are passing through cyclone prone areas i.e. areas upto 60 km 

from coast following shall also be applicable:  

a) Terrain category-I, with terrain roughness factor (K2) of 1.08 shall be considered for tower 

design for exposed open terrain with few or no obstruction which also includes open sea 

coasts, open stretch of water, desert and flat treeless plains  

b) Importance factor for cyclonic region (K4) of 1.3 shall be considered for tower design.  

c) The number of consecutive spans between the section points/ angle point shall not 

exceed 10 spans or 3km instead of conventional practice of 15 spans or 5km, in order to 

reduce the failure of such towers in coastal areas due to cascading effect. The section shall 

be terminated with tension tower/ angle tower and angle of deviation should be based 

on the site requirement. 

A.17.0  Wherever, the transmission lines are passing through cyclone prone areas (i.e. areas upto 60 km 

from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 900 

g/m2 of surface area except for plates and sections below 5 mm which shall have a 

minimum overall zinc coating of 610 g/m2 of surface area. The average zinc coating for all 

sections and plates 5 mm and above shall be maintained as 127 micron and that for plates 

and sections below 5 mm shall be maintained as 87 micron. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available saline 

water. However, the design mix concrete of M30 Grade conforming to IS 456 with potable 

water can be used at locations where transportation of ready-mix concrete is not feasible. 
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The minimum cement content in any case shall not be less than 330 kg/m3. 

c) The surface of the reinforced steel shall be treated with epoxy-based coating to enhance 

corrosion performance of the foundations. Use of epoxy coated reinforcement in 

foundation shall be as per IS 13620. In addition, two (2) coats of bituminous painting of 

minimum 1.6 kg/m2 per coat shall be applied on all exposed faces of foundation (i.e. 

pedestal and base slab). 

d) Double coat 20 mm thick cement plaster shall be provided on all exposed concrete surface 

as well up to 300 mm below ground level to give protection to concrete surface from 

environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint of minimum 30-

35 micron dry film thickness each shall be applied on the stub in the 50 mm coping portion 

as well as up to 350 mm above CL portion. 

A.18.0 The raised chimney foundation is to be provided in areas prone to flooding/water stagnation like 

paddy field/agricultural field and undulated areas to avoid direct contact of water with steel part 

of tower. The top of the chimney of foundation should be at least above High Flood Level (HFL) 

or the historical water stagnation/ logging level (based on locally available data) or above High 

Tide Level or 500 mm above Natural Ground Level (whichever is higher).  

A.19.0 Routing of transmission line through protected areas of India shall be avoided to the extent 

possible. In case, it is not possible to avoid protected areas, the towers of the transmission line 

up to 400 kV level which are installed in protected areas shall be designed for Multi-circuit (4 

circuits) configuration of same voltage level considering reliability level of at least two (2). The 

top two circuits of these multi-circuit towers shall be used for stringing of the transmission line 

under present scope and the bottom two circuits shall be made available for stringing of any 

future transmission line of any transmission service providers/ State transmission 

utilities/Central transmission utilities passing through the same protected area. Further, the 

configuration and coordinates of such transmission towers shall be submitted to CEA, CTU and 

BPC by the TSP. 

A.20.0 The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines for NHAI projects 

and other projects. 

A.21.0 The safety precautions in regards to gas/oil pipe lines in vicinity of Transmission lines shall be 

taken in coordination with gas/ petroleum authorities. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 

Extension of 765/400 kV Navinal (Mundra) S/s shall be Gas Insulated Switchgear (GIS) type 

conforming to the requirements of CEA (Technical Standards for Construction of Electrical Plants 

and Electric Lines) Regulations 2022, as amended from time to time. 

The extension of 765/400/220 kV Bhuj S/s shall be conventional Air Insulated Switchgear (AIS) 

type conforming to the requirements of CEA (Technical Standards for Construction of Electrical 

Plants and Electric Lines) Regulations, 2022, as amended from time to time.  

Other CEA Regulations/guidelines as amended up to date and MoP guidelines, as applicable, shall 

also be followed.  

B.1.0 Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the following factors: 

B.1.1 Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 

 

Sl. 

No. 
Description of parameters 

765/400 kV Navinal 

(Mundra) (GIS) Extn. 

765 kV Bhuj PS  

(AIS) Extn. 

  765 kV 

System 

400 kV 

System 

765 kV 

System 

1. System operating voltage 765 kV 400 kV 765 kV 

2. Maximum voltage of the system 

(rms) 

800 kV 420 kV 800 kV 

3. Rated frequency 50 Hz 50 Hz 50 Hz 

4. No. of phases 3 3 3 

5. Rated Insulation Levels    

i) Lightning Impulse Withstand 

Voltage for (1.2/50 micro sec.) 

- for Equipment other than 

Transformer and reactor 

- for Insulator String  

 

 

2100 kVp 

 

    2100 kVp 

 

 

1425 kVp 

 

    1550 kVp 

 

 

2100 kVp 

 

2100 kVp 

ii) 

 

Switching Impulse Withstand 

Voltage (250/2500 micro sec.) dry 

and wet 

 

    1425 kVp 

 

    1050 kVp 

 

1550 kVp 

iii) One minute power frequency dry 

withstand voltage (rms) 

 

960 kV 

 

650 kV 

 

830 kV 
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Sl. 

No. 
Description of parameters 

765/400 kV Navinal 

(Mundra) (GIS) Extn. 

765 kV Bhuj PS  

(AIS) Extn. 

  765 kV 

System 

400 kV 

System 

765 kV 

System 

6. Corona Extinction Voltage 508 kV 320 kV 508 kV 

7. Max. radio interference voltage for 

frequency between 0.5 MHz and 2 

MHz  

2500 micro-

volt at  508 kV 

rms 

1000 micro-

volt at 266 

kV rms 

2500 micro-volts 

at 508 kV rms 

8. Minimum creepage distance for 

insulator string/ longrodinsulators/ 

outdoorbushings 

24800 mm 

(31 mm/kV) 

13020 mm  

(31 mm/kV) 

24800 mm 

(31 mm/kV) 

9. Minimum creepage distance for 

switchyardequipment 

24800 mm 

(31 mm/ kV) 

13020 mm  

(31 mm/ kV) 

24800 mm 

(31 mm/ kV) 

10. Max. Fault Current 50 kA 63 kA 50 kA 

11. Duration of Fault  1 sec 1 sec 1 sec 

B.1.2 Switching Scheme 

The switching schemes, as mentioned below, shall be adopted at various voltage levels of 

substation/switchyard: 

Substation 765 kV side 400 kV side 

Extension of 765/400 kV 

Navinal (Mundra) (GIS) 

One and Half Breaker One and Half Breaker 

Extension of 765 kV Bhuj PS 

(AIS) 

One and Half Breaker N/A 

Notes: - 

i) For one and half breaker switching scheme, any double circuit line consisting of two numbers 

of feeders and originating from the same transmission or generating switchyard shall not be 

terminated in one diameter. 

ii) Two transformers of the same HV rating shall not be connected in the same diameter and 

similarly two bus reactors of same HV rating shall also not be connected in the same diameter. 

iii) A diameter in one and half breaker scheme is a set of 3 circuit breakers with associated 

isolators, earth switches, current transformers etc. for controlling 2 numbers of feeders. 

iv)   In case of GIS substation where the bus scheme is One and Half breaker scheme, the 

diameters shall be complete with feeder/line side isolator and GIS duct of the future bay shall 

be brought outside the GIS hall/building with extension/interface module suitably.  

v) Connection arrangement of Switchable Line reactors shall be such that it can be used as Line 
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reactor as well as Bus reactor with suitable NGR bypass arrangement. Further, Spare 1-phase 

Shunt Reactor unit shall be placed and connected in such a way that the spare unit can be 

utilized for all the bus and switchable line reactor banks (including future reactor banks) 

without its physical movement. 

vi) Provision of Bus sectionalizer:  

One (1) set of bus sectionalizer for 765 kV shall comprise 2 Nos. of bus sectionalizer bays with 

associated Circuit Breakers, Isolators and Current Transformers for both buses.  

One (1) set of bus sectionalizer for 400 kV shall comprise 2 Nos. of bus sectionalizer bays with 

associated Circuit Breakers, Isolators and Current Transformers for both buses.  

vii) TSP shall plan distribution of line and transformer feeders to bus bar in such a way that all 

power can be evacuated successfully without crossing thermal limit at any point of bus-bar. 

viii) 765/400 kV Navinal (Mundra): 

 765 kV bay configurations (one and half breaker scheme) shall be as follows: 

Configuration Numbers 

ICT- Tie- Line 1 (one) 

Bus Reactor- Tie- Line  1 (one) 

ICT- Tie- Bus Reactor 1 (one) 

 400 kV bay configurations (one and half breaker scheme) shall be as follows: 

Configuration Numbers 

400 kV Bus Section-I 

Bus Reactor-Tie-STATCOM 1 (one)  

400 kV Bus Section-II 

ICT (400 kV side of 765 kV ICT)- Tie- Future Line with 

Switchable Line Reactor* 
1 (one) 

ICT (400 kV side of 765 kV ICT)- Tie- Bus Reactor 1 (one) 

STATCOM- Tie- Bus Reactor 1 (one) 

Note (*): GIS modules for future Line bay and Switchable Line Reactor bay shall be provided 

by TSP under present scope and GIS duct shall be brought outside the GIS hall/building 

with extension/interface module suitably. . 
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ix) 765 kV Bus Sectionalization shall be with the following feeder distribution. 

765kV Bus Section-1 (Existing) 765kV Bus Section-2 (Present) 

a) 4 Nos. of existing 765 kV Line  

b) 4 Nos. of existing 765/400 kV ICT 

c) 2 Nos. of existing 765 kV Bus 

Reactor 

 

a) 2 Nos. of present 765 kV line 

b) 2 Nos. of present 765/400 kV ICT 

c) 2 Nos. of present 765 kV Bus 

Reactor 

d) 3 Nos. of future 765/400 kV ICT 

e) 4 Nos. of future 765 kV line along 

with switchable line reactor 

x) 400kV Bus Sectionalization shall be with the following feeder distribution. 

400kV Bus Section-1 (Existing) 400kV Bus Section-2 (Present) 

a) 4 Nos. of existing 765/400 kV ICT 

b) 1 No. of existing Bus Reactor 

c) MUL-Navinal (Mundra) (GIS) 

2xD/C (existing) 

d) 2 Nos. of future 400 kV Line 

alongwith switchable line reactor 

e) 3 Nos. of future 400/220 kV ICT 

f) 1 No. of present 400 kV Bus 

Reactor 

g) 1 No. of present STATCOM 

a) 2 Nos. of present 765/400 kV ICT 

b) 2 Nos. of present 400 kV Bus Reactor 

c) 1 No. STATCOM (Present) 

d) 3 Nos. of future 765/400 kV ICT 

e) 3 Nos. of future 400/220 kV ICT 

f) 8 Nos. of future 400 kV Line along 

with switchable line reactor 

 

xi) 765 kV Bhuj Extn: One circuit of Navinal (Mundra (GIS)) – Bhuj 765 kV D/C line shall be 

terminated in bay no. 716 (associated tie bay is already existing) and other circuit shall be 

terminated in bay no. 719 (associated tie bay is already existing) as per SLD provided with the 

RfP. 

xii) Further, all associated interconnection work shall also be in the present scope of TSP. 

B.2.0  Substation Equipment and facilities (Voltage level as applicable): 

The switchgear shall be designed and specified to withstand operating conditions and duty 

requirements. All equipment shall be designed considering the following capacity. 

Sl. No Description of bay Extn of 765/400 kV Navinal 

(Mundra) (GIS) 

Extn of 765 kV 

Bhuj PS 

765 kV 400 kV 765 kV 

1. Bus Bar  4000A 4000A As per existing 

2. Line bay  3150 A 3150 A 3150 A 
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Sl. No Description of bay Extn of 765/400 kV Navinal 

(Mundra) (GIS) 

Extn of 765 kV 

Bhuj PS 

765 kV 400 kV 765 kV 

3. ICT bay 3150 A 3150 A N/A 

4. Reactor bay 3150 A 3150 A N/A 

5. STATCOM Bay N/A 3150 A N/A 

 

B.2.1 Power Transformers 

B.2.1.1 (765/3)/(400/3)/33 kV Single Phase Autotransformer 

500 MVA 765/3)/(400/3)/33 kV, 1-phase Autotransformer (including arrangement for 3-phase 

bank formation of 1500 MVA) shall conform to CEA’s “Standard Specifications and Technical 

Parameters for Transformers and Reactors (66 kV and above voltage class)” as amended up to 

date available on CEA website. 

 Connection arrangement for utilization of existing Spare Single Phase Autotransformer unit: 

TSP shall make the arrangement of present ICT bank in such a way that the existing spare unit 

can be utilized for Transformer bank under present scope without its physical movement. 

B.2.2 Shunt Reactors 

B.2.2.1 (765/3) kV Single Phase Shunt Reactor 

110 MVAr, 765/3 kV, 1-Phase Reactor (including arrangement for 3-phase bank formation of 

330 MVAr) shall conform to CEA’s “Standard Specifications and Technical Parameters for 

Transformers and Reactors (66 kV and above voltage class)” as amended up to date available on 

CEA website. 

Connection arrangement for utilization of existing Spare Single Phase Reactor unit: TSP shall 

make the arrangement of present reactor bank in such a way that the existing spare unit can be 

utilized for reactor bank under present scope without its physical movement. 

B.2.2.2 420 kV, 3-Phase, Shunt Reactor 

125 MVAr, 420 kV, 3-Phase Reactor shall conform to CEA’s “Standard Specifications and Technical 

Parameters for Transformers and Reactors (66 kV and above voltage class)” as amended up to 

date available on CEA website. 

B.2.3 765 kV and 400 kV GIS Substation equipment 
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GIS (Gas Insulated Switchgear) shall be Indoor type in accordance to IEC: 62271-203. The 

switchgear shall be designed and specified to withstand operating conditions and duty 

requirements. All the switchgear such as Circuit Breaker, isolator, earth switch including CT, PT 

etc. shall be GIS type. The Surge Arrestor and Voltage Transformer shall be either GIS or outdoor 

AIS type. 

The GIS assembly shall consist of separate modular compartments e.g. Circuit Breaker 

compartment, Bus bar compartment filled with SF6 Gas and separated by gas tight partitions so 

as to minimize risk to human life, allow ease of maintenance and limit the effects of gas leaks 

failures and internal arcs etc. These compartments shall be designed to minimize the risk of 

damage to adjacent sections and protection of personnel in the event of a failure occurring within 

the compartments. Rupture diaphragms with suitable deflectors shall be provided to prevent 

uncontrolled bursting pressures developing within the enclosures under worst operating 

conditions, thus providing controlled pressure relief in the affected compartment. The 

arrangement of gas sections or compartments shall be such as to facilitate future extension of 

any make without any drilling, cutting or welding on the existing equipment. To add equipment, 

it shall not be necessary to move or dislocate the existing switchgear bays. The layout of Gas 

Insulated Bus Ducts shall be properly planned to optimize the length of bus ducts and for easy 

accessibility for maintenance. The length of bus bars, bus ducts, isolator sections shall be 

optimized considering effects of fast transient voltage due to isolator operations. 

The bus bar modules including auxiliary bus modules (wherever applicable) shall be provided with 

suitable End Piece (Interface) module with the test link facility for future extension as per 

provisions of future requirements. The end piece module shall be designed in such a way so that 

future GIS modules may be tested without extending test voltage to existing bus and vice-versa 

by removing the test link.  

TSP shall make available the complete details for the design of interface module such as cross 

section, enclosure material, enclosure dimensions (inner and outer), Flange diameter (inner and 

outer), conductor cross-section and connection arrangement, bolt spacing and dimension, rated 

gas pressure, Gasket detail etc. Further, adequate space for GIS bus bar interface module shall 

be taken into account for future scope. 

Each section shall have plug-in or easily removable connection pieces to allow for easy 

replacement of any component with the minimum disturbance to the remainder of the 

equipment. Inspection windows (View Ports) shall be provided for Disconnector Switches and 

both type of earth switches i.e. Maintenance and fast operating. 

Local Control Cabinets (LCC) shall be provided as per requirement. The alarm and annunciation 

of GIS equipment shall be wired to the Supervisory Control and Data Acquisition (SCADA) System.  

The material and thickness of the enclosures shall be such as to withstand an internal flashover 

without burns through for a period of 300 ms at rated short time withstand current. The material 
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shall be such that it has no effect of environment as well as from the by-products of SF6 

breakdown under arcing conditions. This shall be validated with Type Test. 

Service continuity requirement for GIS: 

The GIS equipment with the given bus switching arrangement shall be divided into different gas 

compartments. During the work such as a fault repair or major maintenance, requiring the 

dismantling of a gas compartment for which more than one compartments may need to be de-

gassed. 

TSP shall meet following Service continuity conditions (to the extent possible) with ensuring 

equipment and operating personnel’s safety: 

•     For One and Half breaker bus switching scheme, during a fault in Circuit Breaker 

compartment, no bus bar and feeder is permitted out of service during maintenance and 

repair/replacement. 

•     During a fault in a GIS compartment other than the Circuit Breaker compartment, maximum 

of one bus bar and/or one feeder is permitted out of service during maintenance and 

repair/replacement. 

UHF sensors in GIS for PD (Partial Discharge) detection:  

The adequate number of Ultra High Frequency (UHF) sensors shall be provided in the offered GIS 

alongwith suitable portable type Partial Discharge (PD) measuring instrument for detection of 

Partial discharge (of 5 pC and above as per IEC 60270). The number and location of these sensors 

shall be based on laboratory tests on the typical design of GIS as per recommendations of CIGRE 

Document No. 654 (Application Guide for sensitivity verification for UHF Partial discharge 

detection system for GIS).  

B.2.3.1 Circuit Breakers (GIS) 

GIS Circuit breakers shall in general be of C2-M2 class and comply to IEC-62271-100. The rated 

break time shall not exceed 40 ms (milli second) for 765 kV and 400 kV. Circuit breakers shall be 

suitable for single phase and three phase auto reclosing. Each breaker would have two sets of 

trip circuits which would be connected to separate DC supplies for greater reliability. The Circuit 

breakers controlling 765 kV lines shall be provided with pre-insertion closing resistor of about 

450 ohms with 9 ms insertion time or Controlled Switching Device (CSD). The Circuit breakers 

controlling 400 kV lines wherever required shall be provided with pre-insertion closing resistor 

of about 400 ohms with 8 ms insertion time or Controlled Switching Device (CSD) for lines longer 

than 200 km. The short line fault capacity shall be the same as the rated capacity and this is 

proposed to be achieved without use of opening resistors. Controlled switching device shall be 

provided in the Circuit Breaker of the switchable line reactor bay and in Main and Tie bay circuit 

breakers of line with non-switchable line reactors, Bus reactors and Transformers for 400 kV and 

above voltage class. 
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B.2.3.2 Isolators (GIS) 

The isolators shall comply to IEC 62271-102 in general. Earth switches shall be provided at various 

locations to facilitate maintenance. Main blades and earth blades shall be interlocked and 

interlock shall be fail safe type. All isolators and earth switches shall be motor operated type.   

The isolator shall be of extended mechanical endurance class-M2 and suitable for Bus Transfer 

Current Switching duty as per IEC standards. High speed earthing switches shall be provided for 

grounding purposes at overhead line terminations and cable terminations and shall have fault 

making capability as specified. Earth switch for line isolator shall be of earthing switch class E1 

and shall be suitable for induced current switching duty as defined for Class-B as per relevant 

standard. 

B.2.3.3 Current Transformers (GIS) 

Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained by 

secondary taps only.  Generally, Current Transformers (CT) shall have five cores (four for 

protection and one for metering) whereas; CT in Tie bays shall have six cores (four for protections 

and two for metering) suitably distributed on both sides of CB (for 400 kV and above voltage 

class). The burden and knee point voltage shall be in accordance with the requirements of the 

system including possible feeds for telemetry. The accuracy class for protection core shall be PX 

and for the metering core it shall be 0.2S. The rated burden of cores shall be closer to the 

maximum burden requirement of metering and protection system (not more than 20 VA for 

metering core) for better sensitivity and accuracy.  

The instrument security factor shall be less than 5 for CTs upto 400 kV voltage class and less than 

10 for CTs of 765 kV voltage class. 

B.2.3.4 Voltage Transformer (GIS) 

The voltage transformers shall conform to IEC-61869. Voltage transformers shall be of 

electromagnetic type with SF6 gas insulation. The earth end of the high voltage winding and the 

ends of the secondary winding shall be brought out in the terminal box. The voltage transformers 

shall be located as a separate bay module and will be connected phase to ground and shall be 

used for protection, metering and synchronization. The voltage transformers shall be of inductive 

type, nonresistant and shall be contained in their own-SF6 compartment, separated from other 

parts of installation. The voltage transformer shall be effectively shielded against high frequency 

electromagnetic transients. The voltage transformer shall have three secondary windings out of 

which two shall be used for protection and one for metering. The voltage transformer should be 

thermally and dielectrically safe when the secondary terminals are loaded with the guaranteed 

thermal burdens. The accuracy class for protection cores shall be 3P. The accuracy of 0.2 on 

metering core should be maintained throughout the entire burden range on all the three 

windings without any adjustments during operation. The rated burden of cores shall be closer to 
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the maximum burden requirement of metering and protection system (not more than 50 VA for 

metering core) for better sensitivity and accuracy. 

B.2.3.5 Surge Arresters (GIS) (if applicable)  

624 kV Station High (SH) duty and 336 kV Station High (SH) duty gapless type Surge arresters with 

thermal energy (Wth) of minimum 13 kJ/kV and 12 kJ/kV respectively shall be provided for 800 

kV and 420 kV system respectively conforming to IEC 60099-4 in general. Other characteristics of 

Surge arrester shall be chosen in accordance with system requirements. Surge arresters shall be 

provided at line entrances, near transformers and reactors so as to achieve proper insulation 

coordination. A leakage current monitor with surge counter shall be provided with each surge 

arrester. 

B.2.3.6 SF6 to Air Bushing 

Outdoor bushings, for the connection of conventional external conductors to the SF6 metal 

enclosed switchgear, shall be provided. Bushings shall generally be in accordance with the 

requirements of IEC-60137. The creepage distance over the external surface of outdoor bushings 

shall not be less than 31 mm/kV. SF6 to air Bushing shall be of Polymer/ composite type and shall 

be robust and designed for adequate cantilever strength to meet the requirement of seismic 

conditions. The electrical and mechanical characteristics of bushings shall be in accordance with 

IEC-60137. Polymer/composite insulator shall be seamless sheath of silicon rubber compound. 

The housing and weather sheds should have silicon content of minimum 30% by weight. It should 

protect the bushing against environmental influences, external pollution and humidity. The 

hollow silicon composite insulators shall comply with the requirements of IEC 61462 and the 

relevant parts of IEC-62217. 

B.2.4 765 kV and 400 kV AIS Substation equipment (as applicable) 

B.2.4.1 Circuit Breakers (AIS)  

The circuit breakers and accessories shall conform to IEC: 62271-100, IEC: 62271-1 and shall 

be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with regard to restrike 

probability during capacitive current breaking and mechanical endurance. The rated break 

time shall not exceed 40 ms for 765 kV circuit breakers. The 765 kV circuit breakers shall be 

provided with single phase and three phase auto reclosing. Each breaker would have two sets 

of trip circuits, which would be connected to separate DC supplies for greater reliability. The 

circuit breakers controlling 765 kV lines shall be provided with pre-insertion closing resistor of 

about 450 ohm maximum with 9 ms insertion time or Controlled Switching Device. The short 

line fault capacity shall be same as the rated capacity and this is proposed to achieve without 

use of opening resistors. The controlled switching device shall be provided in circuit breakers 
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of switchable line reactor bay and in Main and Tie bay circuit breakers of line with non-

switchable line reactors, Bus Reactors and Transformers of voltage class 400 kV and above.  

B.2.4.2 Isolators (AIS)  

The isolators shall comply with IEC 62271-102 in general. 765 kV Isolator design shall be double 

break or vertical break or knee-type. All isolators and earth switches shall be motor operated. 

Earth switches shall be provided at various locations to facilitate maintenance. Isolator shall 

be of extended mechanical endurance class – M2 as per IEC-62271-102. Main blades and earth 

blades shall be interlocked and interlock shall be fail safe type. The 765 kV earth switch for 

line isolator shall be suitable for induced current switching duty as defined for Class-B. 

B.2.4.3 Current Transformers (AIS)  

Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained by 

secondary taps only. Generally, Current Transformers (CT) for 765 kV shall have six cores (four 

for protection and two for metering). The burden and knee point voltage shall be in accord-

ance with the requirements of the system including possible feeds for telemetry. The accuracy 

class for the protection core shall be PX and for the metering core it shall be 0.2S. The rated 

burden of cores shall be closer to the maximum burden requirement of the metering and 

protection system (not more than 20 VA for metering core) for better sensitivity and accuracy. 

The instrument security factor shall be less than ten (10) for CTs of 765 kV voltage class. 

B.2.4.4 Capacitive Voltage Transformers (AIS) 

Capacitive Voltage transformers shall comply with IEC 61869 in general. These shall have three 

secondaries out of which two shall be used for protection and one for metering. Accuracy class 

for protection cores shall be 3P and for metering core it shall be 0.2. The Capacitive voltage 

transformers on lines shall be suitable for Carrier Coupling. The Capacitance of CVT for 765 kV 

shall be 8800 pF. The rated burden of cores shall be closer to the maximum burden requirement 

of metering and protection system (not more than 50 VA for metering core) for better sensitivity 

and accuracy.  

B.2.4.5 Surge Arresters (AIS) 

624 kV Station High (SH) duty and 336 kV Station High (SH) duty gapless type Surge arresters with 

thermal energy (Wth) of minimum 13 kJ/kV and 12 kJ/kV respectively shall be provided for 800 

kV and 420 kV system respectively conforming to IEC 60099-4 in general. Other characteristics of 

Surge arrester shall be chosen in accordance with system requirements. Surge arresters shall be 

provided at line entrances, near Transformers and Reactors so as to achieve proper insulation 

coordination. Surge Arresters shall be provided with porcelain/ polymer housing fitted with 

pressure relief devices. A leakage current monitor with surge counter shall be provided with each 

surge arrester. 
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B.2.5 Protection Relaying and Control System  

The protective relaying system proposed to be provided for transmission lines, auto-

transformers, reactors and bus bars to minimize the damage to the equipment in the events of 

faults and abnormal conditions, is dealt in this section. All main protective relays shall be 

numerical type with IEC 61850 communication interface and should have interoperability during 

integration of numerical relays to communicate over IEC61850 protocol with RTU/SAS/IEDs of 

different OEMs. All numerical relays shall have built in disturbance recording feature. 

The protection circuits and relays of transformer and reactor shall be electrically and physically 

segregated into two groups each being independent and capable of providing uninterrupted 

protection even in the event of one of the protection groups failing, to obtain redundancy, and 

to take protection systems out for maintenance while the equipment remains in service. 

a) Transmission Lines Protection 

765 kV and 400 kV (voltage level as applicable) lines shall have Main-I numerical three zone 

distance protection scheme with carrier aided inter-tripping feature. 765 kV and 400 kV lines shall 

also have Main-II numerical distance protection scheme like Main-I but from different make that 

of Main-I. The Main-I and Main-II protection relays of same make may be provided only if they 

are of different hardware and manufacturing platform or different principle of operation. 

However, Line Current Differential relay (with back up distance protection feature) as Main–I and 

Main-II shall be considered at both ends for short lines (line length below 30 km) having Fibre 

Optic communication link. Differential relay at remote end shall be provided by the TSP. 

Associated power and control cabling and integration with SAS at remote end shall be provided 

by respective bay owner. 

In case of loop in loop out of transmission lines, the existing protection scheme shall be studied 

and suitable up-gradation (if required) shall be carried out. 

Further, all 765 kV and 400 kV lines shall be provided with single and three phase auto-reclosing 

facility to allow reclosing of circuit breakers in case of transient faults. These lines shall also be 

provided with distance to fault locators to identify the location of fault on transmission lines. 

All 765 kV and 400 kV lines shall also be provided with two stages over voltage protection. Over 

voltage protection and distance to fault locator may be provided as in-built feature of Main-I and 

Main-II protection relays. Auto reclose as built-in function of Bay Control Unit (BCU) is also 

acceptable.  

The Main-I and Main-II protection relays shall be fed from separate DC sources and shall be 

mounted in separate panels. 

For 765 kV and 400 kV transmission lines, directional IDMT earth fault relay should be provided 

as standalone unit or in-built feature of Main-I and Main -II feature.  
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b) Autotransformer Protection 

These shall have the following protections: 

(i)    Numerical Differential Protection 

(ii)   Numerical Restricted Earth Fault Protection 

(iii)  Numerical Back-up Over-current and Earth Fault Protection on High Voltage ( HV) and 

Intermediate Voltage  (IV) side  

(iv)  Numerical Over Fluxing Protection on HV and IV side 

(v)   Numerical Overload Alarm 

 

Further, Numerical Back-up Over-current and earth fault protection on HV and IV side of 

autotransformer shall not be combined with other protective functions in the main relays and 

shall be independent relays. Besides these, power transformers shall also be provided with 

Buchholz relay, Magnetic Oil Gauge (MOG) with low oil level alarm, protection against high oil 

and winding temperature and pressure relief device etc. 

Suitable monitoring, control (operation of associated circuit breaker and isolator) and protection 

for LT auxiliary transformer connected to tertiary winding of auto-transformer for the purpose of 

auxiliary supply shall be provided. The over current and other necessary protection shall be 

provided for the auxiliary transformer. These protection and control may be provided as built in 

feature either in the bay controller to be provided for the auxiliary system or in the control and 

protection IEDs to be provided for autotransformer. 

c) 765 kV and 400 kV Reactor Protection  

Reactor shall be provided with the following protections: 

i)    Numerical Differential protection. 

ii)   Numerical Restricted Earth Fault protection 

iii)  Numerical Back-up Impedance protection 

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge (MOG) 

with low oil level alarm, protection against oil and winding temperatures and pressure relief 

device, etc. 

d) Busbar Protection 
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The high speed low impedance type bus bar differential protection, which is essential to minimize 

the damage and maintain system stability at the time of bus bar faults, shall be provided for 765 

kV and 400 kV. Duplicated bus bar protection is envisaged for 765 kV and 400 kV bus-bar 

protection. Bus bar protection scheme shall be such that it operates selectively for each bus and 

incorporate necessary features required for ensuring security.  

Bus Bar protection system for new substation shall be de-centralized (distributed) type. 

The scheme shall have complete bus bar protection for present as well as envisaged future bays 

i.e. input / output modules for future bays for the bus sections under present scope and PUs shall 

be provided by the respective bay owners.  

In case, the bus section is provided, then each side of bus section shall have separate set of bus 

bar protection schemes. 

For existing substations, the existing bus bar protection shall be augmented as per requirement. 

e) Local Breaker Back up Protection 

This shall be provided for each 765 kV and 400 kV circuit breakers and will be connected to de-

energize the affected stuck breaker from both sides. 

Notes: 

1. LBB and REF relays shall be provided separately from transformer differential relay.  

2. LBB relay may also be provided as built-in protection function of distributed bus bar 

protection scheme; however in such case separate LBB relay shall be provided for tie bays 

(in case of One and Half breaker scheme).  

3. Over fluxing and overload protection can be provided as built-in feature of differential relay.  

4. In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, Tie CB 

relay panel shall be with Auto-reclosure feature. 

5. The bay(s) executed for future utilization under diameter completion, circuit breaker 

protection panel(s) shall be provided under present scope. 

B.2.6  Substation Automation System  

a) For all the new substations, state of art Substation Automation System (SAS) conforming to IEC-

61850 shall be provided. The distributed architecture shall be used for Substation Automation 

system, where the controls shall be provided through Bay control units. The Bay Control Unit 

(BCU) is to be provided bay wise for voltage level 220 kV and above. All Bay Control Units (BCU) 

as well as protection units are normally connected through an Optical fibre high speed network. 

The control and monitoring of circuit breaker, dis-connector, re-setting of relays etc. can be done 

from Human Machine Interface (HMI) from the Relay Control Room.  
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The functions of control, annunciation, disturbance recording, event logging and measurement 

of electrical parameters shall be integrated in Substation Automation System (SAS). 

 

At new substations, the Substation Automation System (SAS) shall be suitable for operation and 

monitoring of the complete substation including proposed future bays/elements. 

 

In existing substations with Substation automation system (SAS), augmentation of existing SAS 

shall be done for bays under present scope. 

 

In existing Substations where Substation automation is not provided, control functions shall be 

done through control panels. 

 

Necessary gateway and modems (as required) shall be provided to send data to RLDC/SLDC as 

per their requirement and shall be provisioned with 2+2 redundancy i.e. 2 channels for Main 

Control Centre and 2 channels for Backup Control Centre. In order to meet this requirement, 

suitable redundancy at port and card level need to be ensured by the TSP to avoid any single 

point of failure which may lead to interruption in real-time grid operation. Accordingly, all the 

hardware for communication services of station as stated above shall support dual redundancy 

for data transmission of station to respective main and backup RLDCs. Any augmentation work 

at RLDC/SLDC is excluded from TSP’s scope. However, all the configuration work at substation 

end required to send data to RLDC/SLDC shall be in the scope of TSP. 

 

b) Time Synchronization Equipment 

 

Time Synchronization Equipment complete in all respect including antenna, cable, processing 

equipment required to receive time signal through GPS or from National Physical Laboratory 

(NPL) through INSAT shall be provided at new substations. This equipment shall be used to 

synchronize SAS and IEDs etc. 

B.3.0 Substation Support Facilities 

Certain facilities required for operation and maintenance of substations as described below shall 

be provided at new substation. In existing substation, these facilities have already been provided 

and would be extended/ augmented as per requirement. 
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B.3.1 Fire Fighting System 

Fire-fighting system for substation including transformer and reactor shall conform to CEA 

(Measures Relating to Safety and Electric Supply) Regulations, 2023 as amendment time to time.  

Further, adequate water hydrants and portable fire extinguishers shall be provided in the 

substations. The main header of firefighting system shall be suitable for extension to bays 

covered under the future scope; necessary piping interface in this regard shall be provided. 

Optical Beam type heat detection for GIS hall fire protection system shall be provided for all the 

GIS halls.  

At existing substations, the fire-fighting systems, as available, shall be augmented/ extended to 

meet the additional requirements. 

B.3.2 Oil evacuating, Filtering, Testing and Filling Apparatus 

To monitor the quality of oil for satisfactory performance of transformers, shunt reactors and for 

periodical maintenance necessary oil evacuating, filtering, testing and filling apparatus would be 

provided at new substations. Oil storage tanks of adequate capacities for storage of transformer 

oil would be provided. 

 

Online Transformer Oil Drying Out System shall be provided in line with the provisions of 

Standard Specification and Technical Parameters for Transformers and Reactors (66  kV and 

above Voltage Class) as amended up to date available on CEA website.  

 

B.3.3 Illumination 

Normal and emergency AC and DC illumination shall be provided adequately in the control room 

and other buildings of the substation. The switchyard shall also be provided with adequate 

illumination.  

Lighting of the entire control room building, fire-fighting pump house, other building (if any) and 

switchyard shall be done by LED based low power consumption luminaries.  

B.3.4 Control Room 

For new substation, substation control room shall be provided to house substation workstations 

for station level control (SAS) along with its peripheral and recording equipment, AC and DC 

distribution boards, DC batteries and associated battery chargers, Fire Protection panels, 

Telecommunication panels and other panels as per requirements. Air conditioning shall be 

provided in the building as functional requirements. Main cable trenches from the control room 

shall have adequate space provision for laying of cables from control room for all the future bays 

also. 
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At existing substations, the adequacy of size of control room shall be ascertained and the same 

shall be augmented as per requirement.  

B.3.5 GIS Hall  

The Gas Insulated Switchgear (GIS) of each voltage level alongwith other associated equipment 

shall be housed inside separate GIS building. The panels i.e. Bay level units, bay mimic, relay and 

protection panels, RTCC panels, PLCC panels, panels for tele-communication system etc. are to 

be placed in a separate room in the GIS building. The size of the room shall be such that all the 

panels for the bays under present scope shall be accommodated. The panel room shall be air-

conditioned. Further, the temperature of the room shall be monitored through substation 

automation system by providing necessary temperature transducers. Ventilation system of 

suitable capacity shall be provided for each GIS hall. 

One EOT Crane of suitable capacity for erection and Maintenance of largest GIS 

component/assembly and all plant installed in the GIS switchgear room shall be provided in each 

GIS hall. The crane shall be capable of fulfilling all special requirements for erection and 

maintenance of GIS equipment. The capacity of the crane shall be sized to lift the heaviest GIS 

switchgear component. 

For extension of existing GIS, existing facilities shall be suitably augmented/ extended for GIS 

equipment under present scope. 

B.3.6 Control Concept 

All the EHV circuit breakers in substation/switching stations shall be controlled and synchronized 

from the switchyard control room/remote control center. All the isolators shall have control from 

remote/local whereas the earth switches shall have local control only. 

B.3.7 Visual Monitoring System (VMS) for watch and ward of substation premises: 

Visual monitoring system for effective watch and ward of substation premises shall cover all the 

transformers and reactors, all other major AIS Equipment (such as CB, isolators, CT, CVT, SA etc. 

as applicable), GIS bays, panel room, all the gates of switchyard and all entry and exit points of 

control room building and accordingly the location of cameras shall be decided. In addition to the 

gates of the switchyard, the cameras shall also be located around the boundaries at suitable 

locations. The camera shall be high-definition color CCD camera with night vision feature. The 

VMS data partly/completely shall be recorded (minimum for 15 days) at least @25fps (or better) 

and stored on network video recorder. The system shall use video signals from various cameras 

installed at different locations, process them for viewing on workstations/monitors in the control 

room and simultaneously record all the cameras. The VMS data should go only to the intended 

personnel/facility and not to the remote server of the Camera (VMS supplier). 
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Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the desired 

camera. The Visual Monitoring System shall have provision of WAN connectivity for remote 

monitoring. 

 

All camera recordings shall have Camera ID and location/area of recording as well as date/time 

stamp. The equipment should generally conform to Electromagnetic compatibility requirement 

for outdoor equipment in EHV substation. 

 

Advisory on deployment of CCTV issued by Ministry of Electronics and Information Technology 

(MEITY) shall be followed. 

At existing substations, the Visual Monitoring System if available shall be augmented as per 

existing or better specification as required. 

B.4 General Facilities 

a) Line Gantry/Towers are envisaged for bays under present scope only. However, for 

adjacent future line bay, gantry/tower shall be designed for extension (considering Hexa 

conductors for 765 kV and Quad conductors for 400 kV future lines) wherever applicable. 

b) Bay extension works at existing substation shall be executed by TSP in accordance with 

the requirement/provisions mentioned above. However, interface points shall be 

considered keeping in view the existing design/arrangement at the substation.  

c) TSP has to arrange for construction power and water on its own. 

d) All outdoor steel structures including anchor/foundation bolts shall be fully galvanized. 

The weight of the zinc coating shall be at least 610 g/m2. However, for coastal/creek 

regions it shall be at least 900 g/m2. 

e) In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, all 

the equipment for Tie and Future Bay shall be designed considering the current rating of 

line bay i.e. 3150 A. 

f) All electrical equipment shall be installed above Highest Flood Level and where such 

equipment is not possible to be installed above Highest Flood Level, it shall be ensured 

that there is no seepage or leakage or logging of water.  

g) As per CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022/CEA Manual on Transmissions Planning criteria 2023, line approaching 

substation shall normally be perpendicular to the substation boundary for a stretch of 2-

3 km.  Accordingly, TSP shall ensure that line terminations at substations are arranged in 

a manner to avoid hindrance to future line terminations at the substations. 

B.5 EXTENSION OF EXISTING SUBSTATION 
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The following drawings/details of existing substation is attached with the RFP documents for 

further engineering by the bidder. 

Sl. No. Drawing Title  Drawing No./Details Rev. 

No. 

A. 765/400 kV Navinal (Mundra) GIS S/s  

1.0 Single Line Diagram The drawings shall be obtained from 

the developer on finalization. 

 

2.0 General Arrangement  

3.0 Earthmate Layout  

4.0 Visual Monitoring System  

5.0 Bus Bar Protection   

6.0 Substation Automation 

System (SAS) 
 

B. 765 kV Bhuj PS   

1.0 Single Line Diagram 0778BH_Bhuj_SWYD_E_DRG_41_001  

2.0 General Arrangement 0778BH_Bhuj_SWYD_E_DRG_42_001  

3.0 Earthmate Layout   

4.0 Visual Monitoring System   

5.0 Bus Bar Protection  GE Make  

6.0 Substation Automation 

System (SAS) 
GE Make  

 

Note: Bidder is advised to visit the substation sites and acquaint themselves with the topography, 

infrastructure such as requirement of roads, cable trench, drainage, space availability in control 

rooms and LT panel room etc. and also the design philosophy. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR STATCOM 

The proposed STATCOMs shall be generally conforming to the requirements of CEA 

(Technical Standards for Connectivity to Grid) Regulations, 2007 including amendments and 

CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) Regulations 

2022, as amended from time to time. Other CEA Regulations and MoP guidelines, as 

applicable, shall also be followed and complied with. 

C.1 Introduction: 

This technical specification for a STATCOM Station consists of STATCOM, MSCs 

(Mechanically Switched Capacitors) and MSRs (Mechanically Switched Reactors) (to be 

installed at MV bus) including associated coupling Transformer (rated 400/xx kV) and other 

equipment connected to the 400 kV bus. MV voltage level (xx kV) of the coupling 

Transformer can be chosen by the TSP to optimize the offered solution which meets 

functional requirement of this Technical Specification. 

The STATCOM station shall operate asymmetrically in the leading and lagging MVAr regions 

as applicable to reach the dynamic range specified. The purpose of the STATCOM station is 

to regulate the voltage of 400 kV Bus Point of Common Coupling (PCC). The Configuration 

and the nominal rating of the STATCOM station is specified in this document. 

The main building block of the STATCOM should be single phase Voltage Source Converter 

(VSC) based convertor valve (multi-level) operating in a way to eliminate or minimize AC 

filter requirement to High pass filter only and connected to the xx kV bus through air core 

reactors.  

C.1.1  Definitions and Abbreviations 

For the purpose of this specification, the following definitions / abbreviations are used: 

PCC: Point of Common Coupling (herein also called as Point of Interconnection (POI)). The 

connection point between the STATCOM and the  ISTS at which performance requirements 

are defined. 

Reference Voltage (Vref): The Point on the voltage/current (V/I) characteristics where the 

static synchronous compensator (STATCOM) is at zero output (i.e. where no reactive power 

is absorbed from, or supplied to, the transmission system where the voltage is controlled) 

MV: Medium Voltage. 
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STATCOM Unit: Static Synchronous Compensator based on Multi-Module technology and 

including air cored reactors as needed, Valve cooling, switchgear and its control and 

protection. 

STATCOM: Static Synchronous Compensator consisting of STATCOM Unit(s) connected to a 

common coupling Transformer. A static synchronous generator operated as a shunt 

connected compensator, whose capacitive or inductive output current can be controlled 

independently of the AC system voltage. 

MSC: Mechanically Switched Capacitor (Including Switchgear). A shunt-connected circuit 

containing a mechanical power-switching device in series with a capacitor bank and a 

current limiting reactor. 

MSR: Mechanically Switched Reactor (Including Switchgear). A shunt-connected circuit 

containing a mechanical power-switching device in series with a reactor. 

Sub Module: Basic single power module of a Multi Module STATCOM unit Valve. It is a Part 

of a STATCOM unit valve comprising controllable switches and diodes connected in full 

bridge arrangement, together with their immediate auxiliaries, and storage capacitor, if any, 

where each controllable switch consists of one or more switched valve device(s) connected 

in series. 

Valve: Electrically and mechanically combined assembly comprising of forced commutated 

devices [for example insulated-gate bipolar transistor(IGBT)] assembled in levels, complete 

with all connections, auxiliary components, and mechanical structures, which can be 

connected in series with each phase of the reactor of a STATCOM unit. 

Valve Section: Electrical assembly defined for test purposes, comprising one of several sub-

modules. 

Valve Structure: Physical structure holding valve(s), which is insulated to the full system 

voltage above earth potential. 

STATCOM Station: STATCOM Station includes 400 kV Switchgear, Coupling Transformer, 

STATCOM, MSCs (as applicable), MSRs (as applicable) along with its switchgear and 

complete integrated control and protection whose outputs are coordinated. (Complete 

turnkey delivery at site). 

CT: Current Transformer. 

VT: Voltage Transformer.  

SAS: Substation Automation System. 
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Response Time: the duration from a step change in control signal until the voltage changes 

by 90% of its final change, before any overshoot. 

Settling Time: The duration from a step change in control signal input until the STATCOM 

output settles to within ±5% of the required control output. 

Slope: The ratio of the voltage change to the current change over a defined controlled range 

of the STATCOM, normally the full (inductive plus capacitive) range at nominal voltage, 

expressed as a percentage. 

VSC: Voltage Source Convertor, A forced commutated device (for example, IGBT) based self-

commutated convertor that is capable of generating AC voltage from DC capacitor. 

Voltage/Current (V/I) Characteristic: The relationship between the current of the 

STATCOM and the voltage at the point of connection. 

Lagging Operation: Inductive operation or reactive power absorption of the STATCOM 

similar to a shunt reactor. 

Leading Operation: Capacitive operation or reactive power generation of the STATCOM 

similar to a shunt Capacitor. 

TSP: Transmission Service Provider 

C.2 Relevant Standard: 

STATCOM Station shall comply with the following standards (latest edition): 

C.3 Scope of work for STATCOM 

Sl. No. Description Standards 

1 Voltage source converter (VSC) valves for 

STATCOM  

IEC- 62927 

IEEE- 1052 

IEC-60747 

2 Control, protection and monitoring  IEC-61000 

IEC-60255 

3 Valve Hall for housing the equipment as above 

comprising of:  

-     wall bushings for connection between 

converter phases and decoupling reactors,  

-     piping and tubing connections of the cooling 

system to converter  

-     connection of the control cabinet with the 

converter through optical fibers  

IEC-60071 

IEC-60270 

IEC-60137 
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Sl. No. Description Standards 

-    internal lighting, auxiliary power supply (AC and 

DC) and power socket system  

-    internal HVAC system  

4 X kV, dry insulated, air core and air self-cooled 

decoupling reactors. Mechanically Switched 

Reactors, half-reactors stacked on above the 

other, Outdoor installation, Complete with 

supporting structures 

IEC- 60076 

5 Power Capacitors (MSC etc.) IEC-60871-1 

6 400 kV Power transformer (Coupling Transformer) IEC-60076 

IEC-60354 

7 CT’s and VT’s IEC- 61869 

8 Dis-connectors and Earthing Switches IEC- 62271 

9 HV and MV Circuit Breakers IEC- 62271 

10 Surge Arresters IEC- 60099 

11 Auxiliary and grounding transformer IEC- 60076 

IEEE C57.32 

IS- 5553 (Part 6) 

12 Neutral Grounding Resistor, charging resistor IEEE- C57.32 

13 UPS, SMPS and Other Power supply units IEC- 62040 

IEC- 61558 

14 Cyber Security IEC-62243 

The scope of work with regard to the works associated with the STATCOM shall comprise 

±300 MVAr Modular Multi-level Voltage Source Converter (MMC-VSC) based STATCOM 

along with 2x125 MVAr MSC (Mechanically Switched Capacitors) and 1x125 MVAr MSR 

(Mechanically Switched Reactors).  

STATCOM can either be Single/ multiple units. The minimum size of a unit allowed is 150 – 

200 MVAr. TSP shall ensure that there are no coordination issues between multiple 

STATCOM branches of STATCOM station. Further complete Dynamic range for STATCOM 

may also be installed based on appropriate studies instead of combination of VSC with 

MSC/MSR technology. Minimum MV bus voltage is to be decided by OEMs. 

The TSP shall be responsible for the complete installation of STATCOM station along with 

the substation works as specified in the complete scope of work.  
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The TSP shall also perform the system studies (steady state and dynamic) according to the 

requirement mentioned and documentation of the same shall be preserved by TSP and to 

be submitted to CEA/CTU/GRID-INDIA, as per their request. 

TSP shall carry out a detailed study on prevailing system conditions before interconnection 

of the STATCOM to assess the performance of the STATCOM. Parameters tuning to avoid 

any adverse impact on the grid with integration of the STATCOM shall also be identified and 

implemented at this stage. TSP shall carry out tuning of Power Oscillation damping (POD) 

along with an interaction study with nearby HVDC/FACTS controllers.   

TSP shall ensure interconnection study at the time of commissioning and shall also be 

responsible for tuning the POD during the license period as per relevant standards (e.g. IEEE 

1052). 

The switchgear for connection of STATCOM units, MSCs and MSRs provided on the 

secondary side of the coupling transformer shall be of standard voltage rating as per 

relevant IEC. The switchgear, structure, control, protection and substation automation on 

the 400 kV side shall be as per applicable Technical Specification of the substation 

equipment. 

Generally, the purpose of STATCOM is to improve system stability, provide damping, and 

smooth out the step voltage change associated with MSCs, MSRs and external compensating 

equipment (i.e. any existing capacitor and reactor banks) switching and provide steady state 

VARs as needed to support the 400 kV bus voltage. 

In order to get optimum control of MVAr, the control of MSCs and MSRs, as well as reactor 

banks connected on the 400 kV HV side, may be integrated along with STATCOM control to 

provide steady state 400 kV bus voltage control in a smooth manner. MSRs and MSCs are to 

be switched to relieve the STATCOM from high level operation, reduce its continuous losses 

and maximize its dynamic control potential. There should be a provision for the independent 

operation of MSC/MSR after delinking it with STATCOM controls when STATCOM is out of 

service due to any reason. Switching of MSC/MSR shall be based on value of external bus 

voltage. 

The operating functions of the STATCOM Station shall include: 

 Steady state voltage control of 400 kV bus,  

 Balance steady state voltage at 400 kV bus,  

 Dynamic over-voltage control, 

 Transient and Dynamic stability control  

 Damping of Power Oscillations 
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It is assumed that the arresters will limit any transient and switching surge over voltages and 

may also, by design, limit dynamic over voltages. 

The requirement of reactive power compensation (as defined above) guaranteed by the TSP 

shall not be less than the levels specified considering following. 

 The total cumulative Capacitive (+) and Inductive (-) MVAr rated Capacity of STATCOM 

Station as defined above comprising of STATCOM, MSCs (as applicable), MSRs (as 

applicable), coupling transformer, coupling reactor or any filter (if applicable) shall be 

rated at 1 p.u. voltage, 1 p.u. frequency and 50 o C (Celsius) ambient temperature at 

400 kV Bus (Referred to as “Point of Common Coupling” or PCC). 

 

 Capacity of one or more branches of MSC, MSR in STATCOM Station can be included in 

the STATCOM with equivalent capacity. Accordingly, ratings of STATCOM Unit/Branch 

equipment may be designed.  

Example of equivalent acceptable solutions for each STATCOM Station is given below: 

For ±300 MVAr STATCOM: 

Option 1:  ±300 MVAr STATCOM, 2x125 MVAr Mechanically switched Shunt 

Capacitor (MSC), 1x125 MVAr Mechanically switched Shunt Reactor (MSR). 

Option 2:  +425/-300 MVAr STATCOM, 1x125 MVAr Mechanically switched Shunt 

Capacitor (MSC), 1x125MVAr Mechanically switched Shunt Reactor (MSR). 

Option 3:  +300/-425 MVAr STATCOM, 2x125 MVAr Mechanically switched Shunt 

Capacitor (MSC). 

Option 4:  ±425 MVAr STATCOM, 1x125 MVAr Mechanically switched Shunt 

Capacitor (MSC) 

Option 5:  +550/-300MVAr STATCOM, 1x125 MVAr Mechanically switched Shunt 

Reactor (MSR) 

Option 6:  +550/-425 MVAr STATCOM 

 The rated capability of STATCOM, MSC (as applicable) and MSR (as applicable) shall be 

at 400 kV (Referred to as “Point of Common Coupling” or PCC) and in the steady state 

frequency range of 48.5 Hz-50.5 Hz. 

 The STATCOM Station including STATCOM Units, MSCs and MSRs shall be designed to 

operate continuously under the worst possible combination of steady state voltage 
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range of 360-440 kV and frequency range of 47.5 Hz – 52.5 Hz respectively and transient 

and temporary over voltages defined in Clause C.6.1-f). 

 The AC voltage unbalance at fundamental frequency shall be assumed equivalent to a 

negative phase sequence component of 1.5% for equipment rating purposes. 

 The reactive power compensation levels shall be determined by manufacturing 

tolerances of the components and measurements carried out using metering accuracy 

instrumentation at the 400 kV feed points to the STATCOM Station. 

 

 The reactive power capability shall also be determined by calculations based on test 

values of appropriate quantities at the discretion of the owner. 

 In calculations of capability and availability, the owner shall assume the most 

unfavorable combinations of control, manufacturing and measurement tolerances. 

 In case more than one STATCOM Station are installed in a particular substation, each 

STATCOM Station shall be connected to 400 kV bus individually with complete separate 

downstream system. Each individual STATCOM station shall have complete 

independent yet coordinated control system to avoid simultaneous tripping of both 

STATCOM Stations. The system shall be design in such a way that single common 

contingency (other than loss of 400 kV voltage, abnormal system events) will not cause 

tripping of both STATCOM Stations. 

 Operation of STATCOM Station shall not excite any resonance condition in connected 

Power System. 

 Control of STATCOM Station shall be designed to prevent hunting between MSRs, MSCs 

and STATCOM. 

C.3.1 STATCOM building 

The STATCOM station shall have an independent building including a separate control room 

different from the main control room building of the 765/400kV Substation.  

The STATCOM Building shall comprise of following facilities: 

1. Control and Relay Panel room 

2. ACDB and DCDB room 

3. Battery room 

4. Service Room cum workshop 

5. Conference room 

6. Valve hall 

7. Cooling system room 

8. Lobby 

9. Corridor with minimum width of 1600 mm 
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10. Portico 

11. Common Toilet 

12. Provision of shaft for electrical, sanitary, water supply facilities 

13. Other facilities as per functional requirement of building 

14. AHU Room 

C.4 Ambient Condition 

STATCOM Station should be designed to perform at 50 degrees C ambient temperature.  

C.5 Power System Characteristic 

The following AC power system characteristics apply at the point of connection i.e. 

point of common coupling in this case (PCC). STATCOM station operation is required 

within the parameter value and duration given in following table: 

S. No Power System Characteristic Value unit 

1. Nominal ac system voltage, line-to-line 400 kV 

2. Maximum continuous ac system voltage, 

line-to-line 

420 kV 

3. Minimum continuous ac system voltage, 

line-to-line 

380 kV 

4. Maximum short-term ac system voltage, 

line-to-line 

448 kV 

5. Maximum duration of item 4 10 s 

6 Continuous negative-sequence voltage 

component (used for performance 

calculation) 

1 % 

7 Continuous negative-sequence voltage 

component (used for rating calculation) 

1.5 % 

8 Continuous zero-sequence voltage 

component 

1 % 

      9 Nominal ac system frequency 50 Hz 

10 Maximum continuous ac system frequency 

(for rated output) 

50.5 Hz 

11. Minimum continuous ac system frequency 

(for rated output) 

48.5  Hz 



 

............ [Insert Name of the SPV]                                                                                                        106 

                                                                                                     | ________ 2024 

S. No Power System Characteristic Value unit 

12. Maximum short-term ac system frequency  52.5  Hz 

13. Minimum short-term ac system frequency  47.5  Hz 

14. Basic Insulation Level (BIL) 1550 kV peak 

15. Switching impulse level (SIL) 1050 kV peak 

16. Power Frequency Withstand voltage 630 kV 

17.     Maximum three-phase fault current  

      a) for performance requirements  

      b) for rating of STATCOM  

X/R (Positive/Negative Seq)* 

X/R (Zero Seq)* 

Clearing time - normal  

Clearing time – backup  

 

a) 63 

b)  63 

23.5 

23.6 

0.1 

0.75 

 

kA  

kA for 1s 

 

 

s  

s  

18. Maximum three-phase fault current 63 kA  

19. Minimum three-phase fault current # 

-for performance requirements  

-for safe operation 

 

29 

29 

 

kA  

kA 

20. Maximum single-phase fault current 63 kA  

21. Minimum single-phase fault current# 8 

 

kA 

 

22. 

 

 

Harmonic impedance sectors for each 

harmonic number up to the 49th harmonic 

or system impedance data as R-X values 

with frequency steps not larger than 1 Hz 

(for performance and/or STATCOM system 

component rating) 

Chapter 7.3 of CIGRE 

Publication 139 

23. 

 

 

Background harmonic voltage (or current) 

spectrum (for STATCOM components 

rating) (Distortion up to 15th Harmonic 

5th Harmonic 1.5%  

7th Harmonic 1.0%  

Other Harmonics 0.5%  

(each) 

24. Power System Phase Rotation CCW 
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#Calculated considering outage of 2 nos. 765/400 kV ICTs at Navinal S/s and 400 kV and 765 

kV Sectionalisers under closed condition as per the approved scheme. 

The STATCOMs shall remain connected to the grid and shall be able to operate at rated 

reactive power capability when voltage at the interconnection point, on  single phase  or  

three phases dips up to the level depicted by the thick lines in the following curve (for 

specified time) and up to at least 0.3 p.u. in case of two phase faults:  

VT : Actual Voltage; Vn: Nominal Voltage 

 

C.6 STATCOM Station Characteristics 

 

 

 

Figure-1: Conceptual Indicative Schematic diagram of STATCOM Station 
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Figure-2: VI Curve of the VSC Portion 

 

 

 

 

 

 

 

 

 

 

 

 

 

Figure-3: VI Curve of the STATCOM Station 

C.6.1  STATCOM Station Ratings 

The output of a STATCOM Station shall be adjusted continuously over the range illustrated 

in Figure-3. 

The following items define the ratings of the STATCOM station equipment. 
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a) The STATCOM Station should regulate the 400 kV bus voltage to a reference voltage of 400 

kV (1.0 per unit, Point L Figure-3), continuously adjustable between 0.95 per unit and 1.05 

per unit. 

b) The nominal capacitive and inductive reactive power output of the STATCOM should be as 

defined in the scope, at 1.0 pu  AC bus voltage and nominal system frequency f, and 50°C 

ambient temperature (Point A and point B of figure-2). 

c) The slope of the STATCOM Station characteristic should be adjustable in steps of not greater 

than 0.5% between 1% and 8%, on a basis of cumulative MVA capacity of STATCOM Station 

(A+B in Figure-3). 

d) The STATCOM Stations  shall continue to inject reactive power during temporary under 

voltage down to 60 kV (0.15 p.u.) for the duration 0.3 sec (Point C) and STATCOM behavior 

for voltages above 0.15 p.u. shall be as specified under section C.5 above, ; the STATCOM 

system may be tripped (or blocked) if the under voltage persists for time beyond limits 

specified under section C.5 above. 

e) The STATCOM shall continue to absorb reactive power during HVRT Conditions in a 

controlled manner as per the following. 

Nominal Voltage (pu) 
Minimum time for remaining connected to the 

Grid 

V > 1.50 Instantaneous trip 

1.50 ≥ V > 1.30 100 milli seconds 

1.30 ≥ V > 1.10 10 seconds 

V ≤ 1.10 Continuous 

STATCOM Station may be tripped if the respective temporary over voltages as mentioned 

above persists for more than its respective mentioned duration.  

f) The STATCOM Station should be capable of repeating temporary operation as defined in 

any one of item (d) and (e) as above for at least 3 charging cycles in 60 mins.  

g) The coupling transformer and all bus equipment, such as filter branches (if applicable), MSC 

and MSR branches etc. and the MV Bus should be rated to withstand the specified 

continuous and short-term operation, and to withstand or be protected against voltage and 

current stresses that exceed these conditions. 

h) All equipment in the STATCOM Station should be capable of sustaining, without damage, 

any fault limited by the maximum design short circuit level of the system and the Coupling 

transformer impedance. 

i) The TSP shall assume the negative sequence voltage of 1% at rated short circuit level and 

provide control to reduce this unbalance. 



 

............ [Insert Name of the SPV]                                                                                                        110 

                                                                                                     | ________ 2024 

j) The injected harmonics by STATCOM Station under the full operating range measured at 

400 kV Bus (PCC) in accordance with IEEE Standard . 

k) The STATCOM controls should be designed to correct negative sequence voltage during 

steady state operation.  

l) The switching module design should include an appropriate allowance for stray capacitance 

and component tolerances. 

m) The STATCOM should be designed to prevent, or alternatively to withstand, false firing 

events, i.e., the firing of any valve at an incorrect time in the cycle or when not ordered. 

C.6.2  Control Objectives 

The control system shall control the STATCOM, MSCs, MSRs required under this 

specification, as well as all bus reactors on the 400 kV HV bus of the substation. 

Operation logic for the breakers, disconnectors and earth-switches in the STATCOM Station 

shall also be incorporated in the control system. The control shall be programmable and 

shall have sufficient scope and flexibility (software programming margin of at least 20%) to 

permit re-programming according to future changes/addition in the power system. The 

operator interface must be integrated in a latest version of Windows environment. 

C.6.2.1  STATCOM Station Functions and Applications 

C.6.2.1.1  Voltage Control mode (Automatic and Manual) 

Control of the positive sequence component of the fundamental frequency voltage in 

steady state at POI shall be , with slope in the range as specified at clause 6.1 c) above. 

There shall be following provisions in STATCOM System to operate in Voltage Control Mode: 

a)   To adjust the reference voltage for changes by Grid operator. 

b)   To adjust the value of reactive power droop in pu to provide a stable, coordinated and 

dynamic response. 

c)   To adjust the voltage dead band with a minimum magnitude of ±0.05pu 

C.6.2.1.2 Fixed Reactive Power Mode 

In this mode, the STATCOM system shall maintain a specified constant reactive power 

output at the POI under continuous / steady state operating region. The target reactive 

power level and mode (injection or absorption) shall be specified by the Grid operator. 

There shall be a provision to adjust the reactive power set point. The dynamic response of 
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the STATCOM system to any changes in reactive power shall be positively damped with a 

damping ratio of 0.3 or better. 

C.6.2.1.3  Steady State Condition 

The STATCOM Station (STATCOM along with MSCs and MSRs) shall provide necessary 

reactive power support to the 400 kV bus (PCC) to compensate for voltage variation under 

steady state. 

C.6.2.1.4  Dynamic Over-voltage Control Performance 

The STATCOM shall be required to provide necessary reactive power support with fast and 

smooth variation so that over-voltages under dynamic conditions are controlled. STATCOM 

shall smooth out the step caused by the switching of  MSCs and MSRs. 

The operation of each STATCOM over its range of MVAr from full capacitive to full Inductive 

capacity and vice-versa shall be on the basis of smooth variation. 

C.6.2.1.5   Transient and Dynamic Stability Performances 

The STATCOM Station shall provide necessary reactive power so that the transient and 

dynamic stability of the Owner’s system is enhanced. 

C.6.2.1.6  Damping of Power Oscillations 

The STATCOM shall provide necessary damping to power oscillations by modulating its 

output in its entire range based on the measured rate of change of power/frequency at the 

400 kV bus. The damping controller would track local area oscillations as well as wide area 

oscillations and control would include several loops each focused on different frequencies. 

TSP shall ensure the damping of oscillation during the entire license period including the 

pre–commissioning period as per relevant standards. (e.g. IEEE 1052). 

C.6.2.1.7   Facility for compensation of phase imbalance 

Provide negative phase sequence voltage control to minimize the presence of negative 

sequence content of the 400 kV bus voltage. 

C.6.2.1.8   Start up and Initial Switching 

The operation of STATCOM Station during start-up/initial switching on should not create 

significant energizing transients causing voltage drop, voltage distortion and swinging of 

transmission voltage angle at the PCC bus by more than +/-5%. TSP shall have to ensure this 

analytically during the design phase and also in the field after the commissioning of the 

facility. TSP shall prepare the design documentation and the same shall be preserved by TSP 

and to be submitted to CEA/CTU/GRID-INDIA, as per their requirement. 
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C.6.2.1.9   Gain Supervision and Control 

To control the regulator gain in order to prevent oscillations and excessive overshoot in the 

STATCOM response, a gain supervision function shall be implemented. This shall be an 

essential function for the supervision of stability of closed-loop voltage control. The function 

of this controller is that when the supervision of the gain in the voltage regulator detects 

oscillations in the voltage controller output, the gain shall gradually be reduced until 

stability is reached. Normally it is a changed condition in the transmission system 

contribution to the closed loop gain that results in instability. The reduction in the voltage 

regulator gain shall only balance the external change. The control should be adaptive in 

order to maximize its effectiveness. Gain reductions should be indicated and the reduction 

of the gain shall be able to be reset to nominal value by means of commands from the 

operator interface or automatically. A relative gain factor shall also be able to be changed 

from a gain optimizer. 

C.6.2.1.10 Coordinated reactive power control of external devices 

To optimize the use of dynamic VARs versus steady state VARs, control of externally 

connected shunt capacitor or reactor banks shall be implemented. Such banks will be 

connected locally to a HV bus or/and at MV bus. For simultaneous control with the 

supplementary VSC current controller, coordination for the two functions shall be provided. 

External devices like Mechanically Switched Capacitors (MSC)/Mechanically Switched 

Reactors (MSR) can be switched ON or OFF to position the steady state operating point of 

the VSC so as to extend its dynamic range. There should be a provision for independent 

operation of MSC/MSR after delinking it with STATCOM controls when STATCOM is out of 

service due to any reason. The threshold values for switching the MSC/MSR on/off shall be 

configurable in all modes of operation. 

C.6.2.1.11 Supplementary VSC current controller 

To optimize the use of dynamic VARs versus steady state VARs, a control function that slowly 

reduces or offsets the STATCOM point of operation shall be implemented. By deliberately 

adjusting the voltage reference setting within a narrow window the STATCOM system 

output is pushed towards either a specific point or towards a window to preserve dynamic 

range. This slow operating function is meant to provide for slower controllers, such as 

externally connected shunt banks to operate and meet the slower long term voltage 

variations caused by daily or weekly load variations. Rapid changes in the system voltage 

that call for dynamic compensation will have priority over this type of controller. 

C.6.2.1.12  Gain optimization 
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To provide operation at optimal regulator gain, a fully automatic optimizing function shall 

be implemented. This function operates by inducing a small change in the STATCOM output. 

The gain is adjusted based on the network response signal. 

C.6.2.1.13  Control of Direct Current 

During STATCOM operations, any flow of direct current to the transformer’s MV side must 

be less than 25% of the transformer magnetizing current. DC current flow in the transformer 

should be minimized by an independent control function that minimizes DC current. For 

presence of up to 0.2% second harmonic in 400 kV system, the STATCOM control should 

minimize DC current flow in the transformer. 

C.6.2.2 Under Voltage Strategy 

It is essential that the STATCOM Station operates in a robust manner when transmission 

system under voltages appears.  In case of single phase or three phase faults, the STATCOM 

units must operate unrestricted, producing its rated capacitive current for transmission 

system voltages down to 0.15 p.u. In case of two phase fault, STATCOM shall be capable to 

produce rated capacitive current atleast down to 0.3 p.u, however, it shall be designed to 

operate upto 0.15 p.u. The STATCOM must be designed to operate at transmission system 

under voltage, even considering that severe voltage unbalances can appear. The STATCOM 

must not be restricted by short term negative sequence voltages up to 1.5%, appearing in 

conjunction with under voltages. 

Transmission system under voltages below  0.15 pu will appear in conjunction with 

transmission system faults. The STATCOM must ride through during faults and post fault 

under voltages. The minimum trip delay for the STATCOM Station, upon complete loss of 

the transmission system voltage shall not be less than 5 seconds. If station AC auxiliary 

power distribution is affected, critical loads must be fed from DC station batteries, 

uninterrupted power supply (UPS) without tripping the STATCOM Station. Adequate 

capacity must be kept in DC station batteries, UPS to feed critical loads for the smooth 

operation of the STATCOM Station facility. There must be redundant station battery system 

with each station battery system capable of delivering 100% load. 

 

At under voltage conditions for the transmission system voltage, special control strategies 

are activated which override the normal control modes presented above. Normally if the 

voltage is low, the output from the STATCOM will be capacitive. If the voltage in all three 

phases goes below a level, but not greater than   0.15 pu, a special under voltage strategy 

may be activated that controls the STATCOM output to 0 MVAr. As soon as the voltage goes 
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higher than 0  0.15 pu, the under voltage strategy is deactivated and the normal control will 

be in operation (for the specified duration). 

The STATCOM Station must not be tripped or shut down automatically due to under 

voltages appearing for specified duration as specified under section C.5 above. STATCOM 

Station must continue to operate when AC system Voltage on any or all phases dips down 

to   0.15 pu voltage as per the characteristic given at section C.5. 

C.6.2.3  Over Voltage Strategy 

C.6.2.3.1   The TSP shall carry out dynamic stability study upfront in order to assess the dynamic 

overvoltage requirements. These studies shall include conditions with maximum and 

minimum short circuit system MVA conditions, single phase and three phase faults as well 

as stuck breaker, outage of the nearby generator and also with the outage of parts of the 

STATCOM Station. It is important that the STATCOM Station rides through temporary over 

voltages and not trip when it is needed the most. 

C.6.2.3.2  The system should be able to withstand any 3 phase, 5 cycle (100 ms) and single phase 10 

cycles (200 ms) fault with consequent loss of a 400 kV double circuit line and loss of a 500 

MW generator. The fault duration mentioned above corresponds to time assumed for the 

persistence of fault. For other system parameters refer clause 5 above (Power System 

Characteristics). In addition to above requirement, system contingency cases as provided in 

Annexure-I need to be considered and satisfied. 

C.6.2.3.3 The 400kV system and equipment to which the STATCOM Station is connected is designed 

to withstand switching surge overvoltage up to 2.5 p.u. and power frequency over voltages 

up to 1.5 p.u. with initial value of the temporary overvoltage up to 2.0 p.u. for 1-2 cycles. 

Based on arrestor coordination and under the worst case scenario the 400 kV system phase 

to ground peak over voltages may be expected as follows 

i) 650 kVp for 3 peaks 

ii) 575 kVp up to 5 cycles 

iii) 530 kVp up to 1 second 

iv) 475 kVp up to 10 seconds 

a) The STATCOM Station shall be designed to withstand these sequential over voltages. 

b) If the over voltages greater than 1.1 p.u. are exceeded in magnitude and duration due to 

any system contingencies, suitable control action shall be taken by STATCOM Station to bear 

this kind of contingency. 
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c) The TSP shall evolve the insulation co-ordination of the components of the STATCOM 

Station after studies have been conducted to determine the over- voltage profile with the 

STATCOM connected to the system. 

d) The TSP shall ensure that STATCOM Station will not excite ferro-resonance and sub-

synchronous oscillation in the AC system. The study report in this regard shall be preserved 

and to be submitted to CEA/CTU/GRID-INDIA, if required. 

e) It may also be noted that the tripping action for 400 kV lines is initiated if the overvoltage 

exceeds 1.1 p.u. for 10 seconds. The tripping of 400 kV lines is initiated if 1.5 p.u. voltage 

persists for more than 100 milli seconds. The over voltage strategy shall be coordinated with 

these settings such that the STATCOM Station rides through up to these levels. 

C.6.2.4  STATCOM Station Over load / Over Current 

The overvoltage cycles mentioned in clause 6.2.3.3 above create a corresponding current 

overload in the STATCOM Station components; the STATCOM Station and its components 

shall be designed to withstand these. 

In addition to the above the STATCOM Station and its components shall be designed to 

withstand overloading caused due to the following eventualities. 

i) Short circuits and ground faults in the 400 kV system especially those occurring near 

the STATCOM Station and medium voltage bus of the STATCOM Station. 

ii) Transient overvoltage due to switching operations and atmospheric effects. 

iii) Temporary over voltages. 

iv) Short circuits in the transformer secondary circuit such as: 

 Bushing terminal fault 

 Flashover across a reactor, Bus Bar and other connected 

components/switchgear etc. 

v) Protection system faults. 

If the rated overvoltage is exceeded as a result of prolonged stressing or for other reasons, 

the protection specified elsewhere in the specification shall come into effect to prevent 

damage. 

C.6.2.5  Dynamic Performance Controls of STATCOM Station 

The TSP must describe in detail, the dynamic reactive power controls for enhancing stability 

margin and also damp oscillations of any critical frequencies. The dead band for continuous 

damping control must be very small so that there are no discernible sustained oscillations. 

C.6.2.6  Protective Control Functions 
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The TSP shall provide all necessary protections including Main and Back-up protections for 

all protective zones and equipment like transformers, STATCOM Units, MSCs (if applicable), 

MSRs (if applicable), MV Bus Bar etc. TSP shall provide any protective control functions to 

meet the performance requirement of STATCOM under the scope of the TSP. 

a) Overvoltage Protection 

The TSP shall provide adequate overvoltage protection as a result of any normal operation, 

mal-operation or system event. 

b) Over current Protection 

The TSP shall provide adequate over-current protection for the STATCOM Station as a result 

of any abnormal operation, mal-operation or system event. 

c) Gate level control Supervision 

The TSP shall provide adequate Sub module Gate level control supervision. 

C.6.2.7  STATCOM Station Response 

STATCOM station response shall be such that the change in measured system voltage to 

small disturbance should reach 90% of the desired total change within 30 msof initiating a 

5% step change of voltage reference. The maximum overshoot should not exceed 120% of 

the total change and the settling time should not exceed 100 ms, after which the voltage 

should be within ±5% of the final value. This response characteristic within these limits must 

be respected when the system’s three-phase fault MVA is between the minimum and 

maximum value defined in clause-5. The response of the system voltage using the actual 

controller should be validated on a real time simulator during the factory acceptance test 

(FAT) at the manufacturer’s premises. For the purpose of STATCOM Station, response time 

measurement and signal conversion of the voltage, the error should not exceed 0.3%. The 

voltage response acquisition circuit should have a response time of no longer than 10 ms. 

However, time longer than 10 ms can be allowed provided the requirement of STATCOM 

response time is met. 
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Figure-4 Response and Settling time 

C.6.3 Harmonic performance and AC harmonic filter design 

It is likely that with multi-level VSC based technology, no filters or only a small high-pass 

filter will be needed. The STATCOM shall be operable without AC filters. The STATCOM 

Station should be designed to eliminate the effects of any harmonic resonance between its 

MSRs, MSCs banks, filter branches, and the AC system. To limit the harmonic distortion 

imposed on the 400 kV transmission system, the additional contribution of harmonic 

distortion from the STATCOM Station to 400 kV system (PCC) should not exceed 1% for the 

total and 0.5% for any specific harmonic. 

C.6.3.1 Filter performance 

The distortion levels as specified should be met for the following: 

a) The continuous range of all system and environmental conditions. 

b) Variation in total filter capacitance due to manufacturing tolerance, ambient 

temperature, aging, and changes in capacitance up to alarm level. 

c) Variation in tolerance for STATCOM parameters, such as transformer winding 

unbalances, valve firing variations MSC and MSR unequal reactor and capacitor 

reactance between phases. 

d) System frequency in the range of 48.5 Hz to 50.5 Hz. Calculation should take into 

account all possible combinations of STATCOMs, MSCs and MSRs. 

C.6.3.2  Filter Component rating 

The harmonic filter components (and other STATCOM components) should be rated to carry 

continuously the harmonic currents caused by the background harmonic distortion of the 

system and the harmonic currents produced by the STATCOM itself. Unless otherwise 

specified, harmonic currents from the system and the STATCOM of the same order should 

be added arithmetically. All filter harmonic currents of different order should be added 

quadratically (root sum of squares). 

The rated voltage of capacitors should be derived from the largest arithmetic sum of the 

power-frequency and individual harmonic voltages obtained from stress calculations in 

continuous operating conditions (Note: Maximum fundamental voltage and maximum 
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harmonic contributions may not exist at the same time for STATCOM configurations 

including MSRs or MSCs). 

For filter capacitor voltage rating, the loss of capacitor unit or elements should be 

considered up to the trip level. 

The rated voltage of so-called "low voltage" capacitors (e.g. in double or triple tuned filters) 

should be chosen such as to also withstand imposed transient stresses from faults, 

energization, or other switching events. 

C.6.3.3  Harmonic at PCC 

The STATCOM Station’s contribution to the harmonic distortion levels at the STATCOM 

Station connection point (PCC) to the transmission system shall not exceed the limits 

defined in IEEE-2800 standard. 

C.6.3.4 Harmonic calculation: 

Chapter 7.3 of CIGRE Publication 139 together with information in PSSE network files given 

shall be used for the Network harmonic impedance. 

C.6.4  MV Switchyard 

•  Medium Voltage (MV) delta bus shall be grounded through a Grounding Transformer 

(i.e. zig-zag winding Transformer) along with a suitable resistor in the neutral. 

•  MV Switchyard of different STATCOM Station branches shall be fenced with a fence 

height of 3 meter. To minimize the probability of electrical fault suitable arrangement 

i.e. electrified fence shall be done to prevent the encroachment of unwanted animals or 

other to minimize the probability of electrical faults (Ph-E, Ph-Ph). Further bus bar 

arrangements shall be made in a way to minimize the probability of electrical faults. 

•  Secondary side of the Coupling Transformer shall be provided with suitable surge 

capacitors to mitigate transfer surges.  

•  For MV bus bar, an Aluminum conductor (Tube, Rectangular Hollow Section or C Section) 

may be used, however, a suitable bus bar end cover/cap shall be provided to avoid any 

animal/bird entering the hollow space. 

C.6.5  Broadband Interference 

C.6.5.1  Radio Interference 
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The TSP shall take necessary precautions in the form of shielding of valve hall and building 

or Containers to meet its own requirement together with any requirements that may be 

specified in Section-Project. Further, the following requirements shall also be met: 

a) With the STATCOM Station operating at any load upto rated value and within the design 

range of firing angle, the radio interference level from electromagnetic or electrostatic 

inductions generated by the STATCOM station shall not exceed 100 micro-volts/m, 

under fair weather conditions, at 500 m away from STATCOM fence or boundary of the 

substation whichever is higher. The Radio Interference Level (RIL) criteria shall be 

achieved at all frequencies within the range of 150 kHz to 300 MHz and with the 

STATCOM operation at any level up to and including rated value, the design shall provide 

correcting measures, in case the specified design is not being realized in the final 

installation. In case of any third-party complaints about the radio interference, suitable 

measures shall be implemented by the TSP 

b) Measurements of actual RI at STATCOM Station shall be made by the TSP, at points along 

the above defined contour and at other critical points. 

c) RIV (Radio Interference Voltage) measured at a phase to ground voltage (266 kV rms) in 

accordance to NEMA-107 shall not be more than 500 micro-volts for 400 kV system. For 

other system voltages, IEC/NEMA in the order of preference shall be applicable. 

C.6.5.2  Interference with Power Line Carrier and Open Wire Carrier system 

The TSP shall take the necessary precautions in the form of noise suppression techniques 

and filtering devices to prevent harmful interferences from STATCOM Station to the 

power line carrier communication (PLCC) system operating on connected AC transmission 

network. 

The frequency spectra to be protected are: 

System     Frequency spectrum 

Power Line carrier    30 kHz to 500 kHz 

Open wire carrier    5 kHz to 30 kHz 

C.6.6  Audible Noise 

The TSP shall limit the audible noise in various areas of the STATCOM Station buildings and 

containers to the following values. 

Valve hall (Inside) 90 dBA 

Mechanical equipment areas indoor (measured at 2 meter distance)  75 dBA 

Mechanical equipment outdoor (Measured at 15 m distance) 75 dBA 
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Control Room Building* 60 dBA 

At the limits of the STATCOM STATION perimeter fence 80 dBA 

*This is the background noise from the ventilation system in adjacent rooms, control cubicles 

etc. Printers, recorders may be switched off during the measurement. 

C.6.7  Loss Requirements 

C.6.7.1 The TSP must guarantee the total losses of STATCOM Station, be less than 1% of the reactive 

power output individually at its inductive limit (STATCOM+MSRs) and capacitive limit 

(STATCOM+MSCs) for the cumulative highest reactive power output of STATCOM Station at 

PCC with the worse combination of manufacturing tolerances for the Option-1 to 4 as 

provided in clause C.3. In case of Option 5 as provided in clause C.3 i.e. +550/-425 MVAr 

STATCOM without MSC and MSR, the TSP must guarantee the total losses of STATCOM 

Station will be less than 1.5% of the reactive power output individually at its inductive limit 

and capacitive limit for the cumulative highest reactive power output of STATCOM Station 

at PCC with the worse combination of manufacturing tolerances. For the purpose of total 

loss measurements, it should be assumed that the ambient temperature is 20 °C, the PCC 

voltage is 1 per unit, and the slope setting is 1%. The STATCOM system may not operate 

under these conditions, but they provide a common base. 

C.6.7.2 The total losses shall include all components, as well as different parts or subsystems of the 

complete STATCOM Station such as coupling transformer, All VSC systems and components, 

MSC and MSR, Control and protection systems, including ancillary devices such as HMI, fault 

recorders, and SCADA, Auxiliary Power supply systems, cooling systems, Building ancillary 

services such as lighting, air conditioning, heating, and ventilation. It may be noted that for 

the redundant VSC valve levels and dual/redundant control and protection systems, the 

losses of redundant VSC valve levels and dual control and protection systems shall be 

considered during loss measurement. 

C.6.7.3 For the dual or redundant systems design of STATCOM Station, such as dual pumps or 

redundant fans, dual systems losses are to be excluded, if the dual system is not in service 

during the normal operation of the STATCOM Station. However, dual systems should be 

included if they are required to be in service under the defined operating conditions. The 

same methodology shall be applied for HVAC (heating ventilation and air conditioning 

systems). 

C.6.7.4 The TSP is required to prepare documentation for the detailed calculation of total losses 

based on measurement during Factory Acceptance Tests of major equipment and systems 

mentioned above as per relevant IS/IEC/IEEE standards and the  same shall be preserved 

and to be submitted to CEA/CTU/GRID-INDIA, as per their requirement. Further for 
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equipment/systems, whose loss measurement cannot be done during Factory Acceptance 

Test, the same can be measured at the site, and a combination of calculation and 

measurement shall be used to derive the total losses as specified above. During Loss 

measurement, all fans, and pumps; valve room and control room air-conditioning system 

shall be switched on. However, redundant fans, pumps and air-conditioners shall be kept 

off during loss measurement. 

C.6.7.5 During the factory tests the losses for the following equipment shall be measured/ assessed 

as detailed below: 

Coupling transformer: 

Losses shall be measured at factory/lab at the maximum rating, at power frequency as per 

relevant IEC/IS under below mentioned conditions: 

i. No load loss (Iron loss) at rated voltage and fundamental frequency. 

ii. Load loss (copper loss) at rating corresponding to maximum continuous current 

and at 75 °C. 

iii. Transformer cooling equipment’s loss (Auxiliary loss) at rated voltage and 

fundamental frequency. 

Reactors: 

The losses shall be measured at the factory/lab at the maximum rating at power frequency 

as per relevant IEC/IS. 

VSC Valves: 

Converter losses comprise the losses in power electronic switches [insulated gate bipolar 

transistor (IGBT) or equivalent], made up of conduction and switching losses, and the losses 

in DC capacitors, resistors, and inductors used within the converter system. Refer IEEE-1052 

for calculating VSC losses. 

Capacitor: 

The capacitor losses shall be measured at the manufacturer’s works at power frequency as 

well as calculated to obtain the losses in the complete bank on the basis of factory 

measurement. 

Auxiliary System: 

Aux. power losses shall be calculated from the kW and efficiency of all motors (name plate 

rating) of the cooling system, air conditioning, ventilation etc. The higher of the total losses 
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for the entire auxiliary systems occurring at full capacitive capacity MVAr or full Inductive 

MVAr as the case may be shall be considered for arriving at the total losses. 

Harmonic Filters, if any: 

The losses shall be calculated at the maximum STATCOM Station loading at 400 kV and 50 

Hz. 

The calculations shall be on the basis of the tested results of the components. 

C.6.8  Selection of Insulation Levels 

C.6.8.1 Arresters: 

Protective levels of arresters connected to the 400 kV AC Bus Bars of the STATCOM Station 

shall be coordinated with the insulation and surge arrester Characteristics of the 400 kV AC 

systems to which the STATCOM Station is to be connected. The specification and 

characteristics of the surge arresters installed in 400 kV AC system is given in the Substation 

specifications. The front of wave (FWWL), lightning impulse (LIWL) and switching impulse 

withstand levels (SIWL) shall be determined by the following margins: 

a) A SIWL at least 1.15 times the switching impulse protection level. 

b) A LIWL which is an IEC standard level corresponding to the SIWL and shall be at least 

1.25 times the lightning impulse protection level. 

c) A FWWL which is at least 1.25 times the front of wave protection level. 

 

In addition to the above minimum basic requirement, the various insulation level of 400 kV 

equipment shall be as below. The STATCOM Station equipment, coupling transformers etc. 

shall be co-ordinated accordingly. 

Description SIWL LIWL 

All equipment including Transformer Bushing and 

winding 

1050 kVp 1425 kVp 

C.6.8.2  Valves  

The requirement of insulation levels of the valves shall be as per the design requirement.  

C.6.8.3  Air clearances  
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The air clearances shall be determined by the TSP based on the required withstand levels 

for all waveforms in order to limit the probability of flashover within the STATCOM Station 

to a target value of one flashover in 15 years. 

C.6.8.4 Switchyard 

The air clearances for switchyard equipment shall be equal to or greater than the minimum 

values as specified in IEC-60071. Altitude correction factor (if any) shall also be considered 

as per IEC. 

C.6.8.5 Leakage distances 

The Creepage/leakage distance across insulation shall be determined by the TSP and shall 

be adequate to ensure that under conditions of heavy pollution, the probability of a 

flashover of an insulator does not exceed one in 15 years. However, the leakage distance 

for all AC insulators for outdoor installation shall not be less than  31 mm/kV of the 

maximum operating phase to earth rms voltage at the insulator. The leakage distance of 

equipment connected to 400 kV systems shall not be less than  13020 mm. 

Specific creepage distance for outdoor bushings, insulator strings and long rod insulators 

shall be a minimum 31 mm/kV. 

C.6.9  STATCOM Station availability and reliability 

The following definitions apply: 

C.6.9.1 Outage terms: 

a) Outage 

The stage in which equipment is unavailable for normal operation due to an event directly 

related to the equipment which results in a reduction in STATCOM Station capacity. 

b) Scheduled Outage 

An outage that can be scheduled at least one week in advance. 

c) Forced outage 

The stage in which the equipment is unavailable for normal operation but is not in the 

scheduled outage stage and which results in a reduction in STATCOM Station capacity i.e. 

an outage which is not scheduled outage. 

C.6.9.2 Capacity terms 

Maximum Continuous Capacity (Pm) 
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The maximum STATCOM Station capacity (MVAr) for which continuous operation under 

normal conditions is possible. 

C.6.9.3 Outage duration terms 

Actual Outage Duration (AOD) 

The time elapsed in hours between the start and end of an outage. 

C.6.9.4 Time Categories 

a) The number of hours in the reporting period in a full year, the period year is 8760 hours. If 

the equipment is commissioned, part way through a year, the period hours will be 

proportionately less than 8760 hours. 

b) Total Outage Hour (TOH) 

 The sum of all outage duration within the reporting period. TOH = AOD 

C.6.9.5 Availability and Reliability Terms 

Unavailability: 

Unavailability is the duration for which the STATCOM Station is not available with a specified 

rating due to forced outages per year. If part of the station is unavailable, then the 

unavailability duration shall be counted proportionally. However, if STATCOM is out then its 

duration shall count as a fully unavailable STATCOM Station. However, If the STATCOM unit 

is out then the STATCOM Station unavailability shall be counted proportionally to STATCOM 

capacity. STATCOM Station Control system outage shall count as full STATCOM Station 

unavailability.  

‘OF’ is the outage frequency which will be the number of forced outages per year. 

The period basis for availability and reliability calculations shall be 12 months. The TSP shall 

ensure that the design will meet the specified guaranteed and design target value of 

availability and reliability. 

Outage times for repair, maintenance and replacement of components shall be based on 

the premise that all items in the list of recommended spare parts are on hand, and that all 

maintenance schedules of recommended maintenance are adhered to. Reliability 

calculations shall be made and shall be presented as the expected frequency of unscheduled 

loss of STATCOM Station capacity. For simultaneous occurrence of events, for either of 

which a loss of capacity would result, the longer repair time shall be counted. 
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The facilities shall be assumed to be utilized 100% of the time at 100% load, regardless of 

the actual reactive power generated/absorbed by the STATCOM Station. Hence the 

availability and reliability assessment will be based on the capability of STATCOM Station to 

generate/absorb the rated reactive power regardless of whether, it is in service or not. 

C.6.9.6 Availability Requirement 

The calculated availability of the system considered on an annual basis shall be equal to or 

exceed the following target values. 

Minimum availability requirement of each complete STATCOM Station 

 Guaranteed for STATCOM Station - 98%  

The outages of STATCOM Station capacity caused by the failure of equipment outside the 

scope of the TSP shall not be considered for the calculation of availability and reliability 

guarantee. However, such outages shall be restricted to 

1) Complete loss to 400 kV supply (at PCC) 

2) Human Error. 

Circumstances causing curtailment of STATCOM Station capacity that will be included in 

reliability and availability assessment and which can lead to forced outages shall include but 

not be limited to the following: 

a) Failure of equipment 

b) Mal-operation of control and protection system 

c) Failure to start 

d) Reduction in capacity. 

C.6.9.7 Reliability Requirement 

a) Reliability 

In the assessment of reliability, the following events shall also be considered to 

constitute a STATCOM Station outage: 

i) A STATCOM Station shut down. 

ii) A reduction of STATCOM Station capacity due to an outage of any component of 

STATCOM Station 

The calculated reliability of the complete STATCOM Station shall be equal to or exceed 

the following design target values. 
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The average outage frequency per year for each STATCOM Station shall not exceed the 

following values: 

 Design target for STATCOM 

Station 

Max acceptable Guaranteed 

value for STATCOM Station 

Total Number of 

Forced Outages 

3 x Nos. of STATCOM 

Station 

5 x Nos. of STATCOM 

Station 

 

C.6.9.8 GUARANTEED FAILURE RATE OF Sub-modules. (Including all components and electronic). 

The maximum annual guaranteed failure rate of sub module (including all components and 

electronic) shall not exceed 1.0% per STATCOM. The failure rate shall not include failures 

directly attributable to operation and maintenance errors. 

C.6.9.9 GUARANTEED VALUE OF FAILURE RATE OF AC POWER CAPACITOR 

The maximum guaranteed annual capacitor failure rate shall not exceed 0.15% except for 

first unit failure. The capacitor shall be considered as failed if its Capacitance value varies 

more than ±5% of the (actually measured) name plate value. Leakage of oil from the 

capacitor and the deformation of the capacitor unit shall be considered as a failure even if 

the capacitance value is within the tolerance limits. 

C.7 Design Principles 

The objective for the design of the STATCOM Station shall be to achieve a high level of 

availability and reliability as specified. Special attention shall be given to designing the 

STATCOM Station to avoid forced outages. The TSP shall conduct thorough design reviews 

to ensure the minimum risk of such outages. The TSP shall give careful attention to related 

factors affecting STATCOM Station performance such as subsystem and system testing, 

protective relays co-ordination and proper setting of relays. 

Except where greater reliability requirements are specified in these specifications, the 

design basis for STATCOM Station shall be such that no single contingency downstream from 

the medium voltage bus shall cause a total outage of the STATCOM Station. The following 

general criteria shall be followed for the design of the control system: 

a) Use of components similar to those whose reliability has already been proved in use. 

b) Use of good design practices, surge protection, filtering, and interference buffers to 

assure Immunity to sensitive components and circuits against damage and 

interference by induced voltages and currents in the external cabling and cubicle 

wiring. 
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c) Use of fail-safe and self-checking design features. 

d) Use of component and equipment redundancy, by means of either duplication or 

triplication with automatic transfer facilities wherever necessary to meet the 

requirement of these specifications. 

e) Design which in the event of component failures, provides for transfer to a less 

complex operating mode. 

f) Provision of alarm, fault diagnosis and indication 

C.8 STATCOM Station Main Components 

C.8.1  STATCOM Unit  

The main electrical data of the STATCOM Units are the following:  

o  Rated voltage      20 kV Minimum  

o  Rated frequency      50 Hz  

o  Redundancy (Sub Module)    2 Nos. or 5% whichever is 

 higher  

o  Rated Power of each STATCOM unit/Branch  ±50 MVAr Minimum  

o  Valve Cooling      Deionized/Demineralized water  

In general, the STATCOM units shall equally share the load however under contingency 

conditions it should be possible to run the units with unequal load. Charging of the DC 

capacitors of Sub module during the initial start-up shall be achieved by means of Resistors 

and bypass breaker arrangement. The charging resistor for DC capacitor of the STATCOM 

Sub module should be designed for three charges per hour followed by the appropriate 

cooling time. Power for the gate level control shall be derived internally from Sub module. 

The offered STATCOM Units with their Control system shall be suitably located inside the 

STATCOM Station Building. 

C.8.1.1 STATCOM Valve 

The valve shall be designed to meet the performance requirements described in this 

specification and as described below. 

In order to ensure a modern low loss and reliable solution, the STATCOM valve assembly 

shall use the multi-module (including redundant sub-modules) approach. 

The valves shall be designed to ensure satisfactory operation according to the overall 

performance requirements and include all necessary auxiliary equipment required for 
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smooth and reliable operation. The valves shall be indoor air-insulated and cooled by de-

mineralized water. The valves shall be of modular design and have removable Sub-Module 

for ease of maintenance. The valves shall be mounted to allow easy access for visual 

inspection, routine maintenance and replacement, and facilities shall be provided to enable 

easy access. 

C.8.1.2 Semiconductor Switches 

The electronic switches should be designed with the aim to achieve operation according to 

the overall performance requirements of the STATCOM Station. The valve shall be designed 

with individual semiconductor switches applied in a conservative manner with regard to 

their basic design parameters. The semiconductor switch shall meet the requirements of 

IEC 60747 except where otherwise specified herein.  

The semiconductor switches shall be designed to withstand all stresses expected under 

steady state, transient and temporary overvoltage conditions. Basic semiconductor devices 

shall be of the Press Pack type, or packaged to provide short circuit means in case of device 

failure such that the STATCOM can continue to operate without interruption. The adjacent 

sub-module should be protected against the possible explosion of the semiconductor 

switch. 

Under the restriction of redundancy (minimum two or 5% whichever is higher) i.e. the 

failure of any semiconductor switch or sub module or monitoring device etc shall not 

prevent continued system operation. In the event of any of the above failures, the STATCOM 

shall annunciate and identify the specific location of the failed device and continue 

operation until such time as repairs can be scheduled. During such time the next shutdown 

can be availed, the STATCOM must continue to operate without downgrading STATCOM 

capability. 

The switching device’s design should include an appropriate allowance for unequal voltage 

distribution across individual devices in the valve due to the stray capacitor and component 

tolerances. 

The switching device’s design should include an appropriate allowance for unequal voltage 

distribution across individual devices in the valve due to the stray capacitor and component 

tolerances. 

Each switching device should be able to operate within component ratings, generally with 

at least two failed sub-module or levels. The number of possible failed sub-modules or levels 

as specified shall be consistent with the availability requirements of the STATCOM system. 

C.8.1.3 Sub module for Multi-Module Topology 
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The key element of the multi-module topology shall be the sub-module. By increasing the 

number of these sub-modules, it is possible to obtain high voltage with extremely low 

harmonic distortion and very low dv/dt using a low switching frequency that reduces power 

losses. Sub-module shall have the following characteristics: 

VSC sub-modules should be protected against over voltages with appropriate strategies. A 

description of the failure mode of the switching device and the strategies used for failure 

should be provided. 

In each fiber optic cable (having multiple fiber cores) used for control/communication 

purposes of sub-module at least two fiber cores shall remain available as spare for future 

use. 

C.8.1.4 The STATCOM sub-module has DC capacitors that require a charge to allow full functionality 

and performance. At the startup of the STATCOM Station, the capacitors are discharged. 

During the energization sequence of the STATCOM, Capacitors are charged from the main 

power grid via resistor operated in series to the main connection circuits. Once the desired 

charging voltages are reached, the charging resistor circuit is bypassed using a bypass 

switch/breaker. 

The Type and Rating of the charging resistor and associated bypass switch shall be designed 

with the aim to achieve operation according to the overall performance requirements of 

the STATCOM Station and shall conform to the relevant Standard. 

C.8.1.5 STATCOM Valve Cooling system 

A closed-loop recirculating system shall be provided with full heat rejection capacity with 

redundancy for pumps, heat exchangers, and fans, appropriate to the STATCOM Station 

availability requirements. The cooling system should be able to maintain full capacity at 

maximum ambient temperature and maximum STATCOM reactive power output. The 

cooling system should be able to operate at the lowest ambient temperature and zero 

output specified. The Valve cooling system shall have black start capability and necessary 

Uninterruptible Power Supply (UPS)/ Uninterruptible Motor Drives (UMD) shall be provided 

separately for each STATCOM Unit. 

The valve cooling system shall be designed to meet the performance requirements 

described in this specification and as described below. 

a) Each STATCOM Unit shall have its own de-ionized water valve cooling system with 

redundant pumps. 

b) For cooling the STATCOM valves, a deionized re-circulating (closed loop) water system shall 

be used. 
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c) Water to air heat exchanger shall be used for cooling of this de-ionized water. Water to 

water heat exchanger shall not be employed. 

d) System shall be designed such that no shut down of STATCOM be resorted to for making up 

the deionized water in the system. The make-up water should comply with the 

recommended pH and purity. 

e) Cooling water shall have a constant flow rate irrespective of loading. The flow rate shall be 

decided on the basis of extreme operating conditions. 

f) The control system for the cooling system shall be redundant type including the provision 

of redundant control supply and main power supply. However, in place of the redundant 

control system for the cooling systaem, suitable alternate mode is also acceptable meeting 

the requirement of fulfilling cooling system operation even if failure of cooling control 

system. 

g) 2x100% pumps with one as standby shall be provided for the primary.  In case a pump 

failure occur, the second pump  shall automatically switch in without shutting down the 

STATCOM. An alarm shall be displayed at the control panel for the failure of the first pump 

and standby pump in operation. 

h) Each cooling system shall be provided with an independent/dedicated UMD supply however 

common battery for both UMD power supply may be accepted. An UMD system will provide 

an extended capability of the STATCOM Station to deliver reactive power without any 

interruption, adding a buffer against the system faults or during events such as delayed 

voltage recovery or Transient over Voltage (TOV). 

i) The secondary cooling system shall be a redundant type such that it shall be possible to take 

out 10% (minimum one number) of the cooler module (fan unit) of secondary cooling 

system without affecting the rated performance of STATCOM). 

j) Normally no make-up water shall be required however in case of expansion vessel level 

going low; the same shall be replenished automatically by means the  of make-up water 

tank and make up water pump to be supplied with the system. 

k) TSP shall provide a water treatment plant of sufficient capacity. The purification (treatment) 

system shall be designed to maintain conductivity below 1 micro Siemens. A resistivity cell 

in the outgoing water from the deionizer should detect the depletion of ionized material. 

Filters and deionizers shall be designed to allow replacement during operation. Normal 

replacement shall not be required more than once every year. 

l) Filters and deionizer/deoxidizer material shall be designed to allow replacement within 

minutes without shutdown of the cooling unit. (Normal replacement should not be required 

more than once/year). 

m) Primary cooling system shall monitor its own operation and condition of cooling water. 
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n) The protection system of the cooling cycle shall have minimum following alarms: 

i) Depleted deionizing cell 

ii) Low water resistivity 

iii) High water temperature 

iv) Primary pump stopped 

v) Fan stopped 

vi) Primary pump or fan interlock circuits faulty 

vii) Primary cycle (Make-up water) tank level low 

viii) Failure of control supply. 

ix) UMD/UPS fault. 

o) Following shutdown alarms / TRIP shall be provided with cooling system protection. 

Excessive low water resistivity Excessive high water temperature, complete loss of auxiliary 

supply to primary pumps, low flow, Low Pressure etc. 

p) The dissipative components of the converter are cooled with deionized water. 

q) The power losses are transferred to the external ambient by means of a deionized water 

/air heat exchanger. All the piping and other components shall be provided.  Complete 

instrumentation set including following   shall be  mounted on board in order to check the 

status of the cooling system: 

 Conductivity gauge system. 

 Flow meter equipped with two set points (alarm and trip).  

 Pressure meter 

 Two thermometers for the inlet and two thermometers for the outlet (two set points 

for alarm and trip) 

 Thermostat 

r) The status of the cooling system  shall be monitored by means of the control system. 

s) Replacement of certain cooling equipment (e.g. pumps, fans, cooler unit etc.), if defective,  

shall be possible while the cooling system still operates. 

C.8.1.6 Tests on STATCOM Unit Valve 

All applicable tests i.e. Operational Type Tests, Dielectric Type Tests and Test for valve 

insensitivity to electromagnetic disturbance and Production tests shall be done as per the 

latest edition of IEC 62927.  

C.8.2 STATCOM Station Control equipment and operator interface 
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C.8.2.1 Control Equipment 

The control systems should achieve the functional objectives given in 6.2. The accuracy of 

voltage should be within ± 1% of the reference voltage. The accuracy of the gradient and 

linearity of the slope delivered by the STATCOM Station should be defined in relation to the 

current deviation from the theoretical slope defined in 3.1. The maximum deviation should 

be less than ± 5% of the nominal current. 

The control system design shall be based on a single fail criterion i.e. failure of any one 

component in the system should not result into outage of the complete system. As a 

minimum, a dual (hot standby) digital programmable controller shall be supplied for each 

STATCOM unit/branch and STATCOM Station to control the STATCOM, MSRs and MSCs 

completely including the functions listed as mentioned below: 

a. The controller shall have diagnostic and self-checking features for both itself and for valves, 

gate firing and drive circuits, interface hardware, and software. This is required to reduce 

outage times and to facilitate fault finding. 

b. The Controller shall be reprogrammable. The Owner shall have at least the following 

possibility for changing the following reference and limit values via HMI: 

c. Closed loop Controllers: 

The STATCOM Station controller shall have the means to modify the reference set points. 

This refers to the functionality that will allow all the control parameters to be adjustable 

within selectable limits and is inclusive of, but not limited to following: 

o Voltage controller 

o Q controller (reactive power controller).  

o  Supplementary VSC current controller.  

o  Other supplementary control functions. 

d. Sequence Controllers: 

The sequence control and open-loop controllers shall include the control of all switchgears 

and associated control gear and external devices. 

e. The Controller shall have at least 10% excess I/O capacity to allow future program upgrades 

to satisfy the changing requirements of the power systems or future extensions to the 

STATCOM Stations. As a minimum, a control of up to 4 future HV shunt devices (reactors or 

capacitors) shall be included in the offer. 
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f. All control signals available for remote control must also be available locally so as to ensure 

that a local operator can operate the STATCOM Station if the communications link between 

STATCOM Station and remote control centers is lost. 

g. A changeover switch shall be provided for control of the selection of local or remote control. 

h. TSP shall provide the equipment necessary for the purpose of control, protection and 

interlocking of all equipment within the scope of supply. 

i. TSP shall be responsible for the design and coordination of control, protection and 

interlocking system and switching sequences within the STATCOM Station. All necessary 

interfacing required between AC switchyard equipment and STATCOM Station for the above 

purpose shall also be included in the scope of TSP. 

j. It is proposed to control STATCOM through a Supervisory Control and Monitoring System 

(SCADA). All the data shall be acquired through suitable means from the field and various 

components and control is executed through the redundant HMI. The local STATCOM 

Station Control system shall consist of a redundant STATCOM Station controller, redundant 

HMI workstation, Gateway, STATCOM Station Control System Engineering cum Disturbance 

Recorder (DR), PC which can also be used as standby HMI workstations in case of emergency 

with associated peripheral equipment such as color laser log Printers, Color laser jet fault 

record printer, GPS System, Inverter / UPS etc. all interconnected via redundant Ethernet 

based Station LAN Network. Each work-stations and PCs at STATCOM Station shall have at 

least 19” LED display. 

k. In addition to the above, HMI workstation (identical to HMI Workstation provided in the 

STATCOM Station control room) should also be provided  in the control room of the main 

400kV substation. This HMI workstation should be powered from an independent UPS 

system adequate enough to provide power to the HMI workstation for a minimum two 

hours in case of auxiliary power failure. 

l. The control equipment shall satisfy the reliability and availability requirements specified in 

this specification 

m. All necessary measures shall be taken to ensure satisfactory operation in the presence of 

harmonic current and voltage, noise and radio interference signals. The equipment shall be 

designed to operate in the environmental conditions specified in the specification. 

n. There should be a provision for independent operation of MSC/MSR after delinking it with 

STATCOM controls when STATCOM is out of service due to any reason. 

o. The threshold values for switching the MSC/MSR on/off shall be configurable in all modes 

of operation.  

C.8.2.2 Operator Interface 
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a) Each STATCOM Station shall have a SCADA consisting of an HMI which shall provide a 

Centralized (local) operator control of the STATCOM Station functions. All human interface 

operations necessary for the control and monitoring of the STATCOM shall be provided at 

this point. 

b) Any abnormal condition requiring operator action or intervention or maintenance on any of 

the STATCOM Station subsystems shall be annunciated at the STATCOM Station control 

room and the Substation control room. 

c) The local HMI shall include the following diagrams as different screens in the display system: 

i. Complete STATCOM Units and STATCOM Station single line diagram including EHV and MV 

busses 

ii. AC Auxiliary supply and distribution 

iii. DC Auxiliary supply and distribution 

iv. STATCOM Valve cooling systems 

v. Interlocking system. 

d) These diagrams shall indicate status, alarms, voltages, currents, etc. The HMI shall provide 

complete diagnostics on alarm and trip indications as required and discussed in this 

specification, including SER information. 

e) A facility shall be provided whereby the local HMI features and functions shall be accessible 

from remote. A remote user shall be able to view screens and change STATCOM Station 

parameter settings. 

f) As the substation where STATCOM Station shall be installed, will be equipped with Sub-

station Automation System (SAS) conforming to IEC 61850, it is required that STATCOM 

Station control and monitoring shall be integrated with SAS at the main Sub-station by the 

TSP. It is proposed to connect STATCOM Station’s SCADA with SAS through a Gateway and 

the database, configuration etc of the main substation SAS shall be upgraded to incorporate 

STATCOM Station events, alarms, Controls (both switchgear and control functions of 

STATCOM Station like the setting of parameters etc.) so that STATCOM Station can be 

effectively monitored and controlled from main substation SAS and shall be monitored from 

Load Dispatch Center (RLDC). 

C.8.3  STATCOM Station Protection System  

C.8.3.1 Protection system Design 
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a) To ensure that faults are cleared within stability critical clearing time, to minimize 

damage to the plant, and to avoid voltage collapse, loss of load, or load limitations, TSP 

shall provide a high speed main protection scheme. An independent (having a separate 

measurement system) back-up protection scheme shall be provided in the event of the 

main protection scheme failing or taken out for maintenance. 

b) The STATCOM Station shall be completely self-protecting (unit protection). STATCOM 

Station shall be protected from damage for all conditions of over-current, overvoltage, 

excessive reactive power loading, unbalance due to loss of capacitor elements, phase-

to-phase and phase-to-ground faults, three phase faults, loss of cooling, semiconductor 

valve or control malfunction, faults (STATCOM, MV system) in individual primary 

connected components of the STATCOM, HV system faults, etc. The STATCOM Station 

shall withstand the maximum fault current for a period of the maximum fault clearing 

time as specified, considering second contingency cases due to the previously 

mentioned conditions. 

c) All protection equipment and systems should be properly co-ordinated to prevent 

incorrect operations of the protection equipment or systems during normal STATCOM 

Station operation, including anticipated abnormal conditions on the transmission 

system, as specified. Fail-safe principles should be applied throughout. 

C.8.3.2 The basic principle and order of precedence for the control and protection shall be, to take 

care of the following: 

• Correctly identify a fault, problem or error condition, 

• Only if necessary, isolate the minimum number of components, subsystems 

whenever possible, 

• Utilize degraded modes to the maximum extent possible either directly (no 

interruption of the STATCOM Station operation) or indirectly (by tripping the 

STATCOM Station momentarily in order to isolate the branch and re-energization of 

the STATCOM Station). 

• Trip STATCOM Station and Block. 

a) Failure of the STATCOM Station Interface (SCADA interface) shall not result in a 

Protection trip of the STATCOM Station. A fail-safe philosophy shall be 

implemented to allow the STATCOM Station to operate safely and independently 

from the STATCOM Station Interface (SCADA interface). 

b) Protection equipment shall be designed and applied to provide maximum 

discrimination between faulty and healthy circuits. 
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c) The Protection shall be sufficiently sensitive to cater to the full range from 

maximum to minimum fault level conditions. The Protection shall also be suitable 

for a system fault level equal to the maximum short circuit capacity of the 

substation. All current transformer designs shall be based on these fault levels. 

d) All required protective, control devices, etc including auxiliary instrument 

transformers and panels, relays, cabling, wiring, indication, and all other 

associated plant and material necessary for the effective operation of the 

protection systems shall be supplied and installed by TSP. 

e) The protective relays shall be microprocessor based. Relays shall have approved 

characteristics and be mounted in dust and moisture-proof cases. The protective 

relays shall be provided with visual indications for starting, tripping and failure of 

the protective function. The LEDs shall be reset without opening the covers. The 

protection relays shall also be equipped with HMI facilities suitable for manual 

parameter settings and viewing of the settings. Relays with provision for manual 

operation from outside the case, other than for resetting, are not acceptable. 

Relay settings shall be visible and readable without having to remove the relay 

cover. Relays shall be of approved construction and shall be arranged so that 

adjustments, testing and replacement can be effected with the minimum of time 

and labor. Auxiliary Relays of the hand reset type, if provided shall be capable of 

being reset without opening the case. Electrically reset tripping relays shall be 

provided as necessitated by the system of control, such as for those circuits subject 

to remote supervisory control. 

f) Relay contacts shall be suitable for making and breaking the maximum currents 

which, they may be required to control in normal service but where contacts of 

the protective relays are unable to deal directly with the tripping currents, 

approved Auxiliary tripping relays shall be provided. In such cases, the number of 

auxiliary tripping relays operating in tandem shall be kept to a minimum in order 

to achieve fast and reliable fault clearance times. Separate contacts shall be 

provided for alarm and tripping functions. Relay contacts shall make firmly without 

bounce and the whole of the relay mechanisms shall be as far as possible 

unaffected by vibration or external magnetic fields 

g) Steps shall be taken to protect the circuitry from externally impressed transient 

voltages which could reach the circuitry via connections to instrument 

transformers or the station battery. The routing of cables should be such as to limit 

interference to a minimum. Any auxiliary supplies necessary to power solid-state 

circuits shall be derived from the main station battery and not from batteries 

internal to the protection. 
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h) Relay communication 

The Relays shall also have a communication port provided on the front of the relay 

for configuration and parameter settings as well as downloading of data. A direct 

port suitable for remote communication shall also be provided at the back of the 

Relay. This port shall conform to IEC - 61850. 

i) Tripping schemes 

 Tripping of MV circuit breakers shall be done by means of two-separated trip 

signals. 

 Duplicate high security tripping circuits for MV Circuit Breaker shall comprise two 

independent high speed (less than 10 ms) high burden (greater than 150 W) 

tripping relays for each circuit, each with its own independent DC supply. The 

trip circuits for all circuit breakers need to be equipped with a “lockout” function 

and it shall be possible for this to be reset manually and remotely by the 

operator. 

j) The protection for the power system is based on a normal switching state and an 

occurrence of a single fault. This means that faults resulting from maintenance as 

well as the simultaneous occurrence of two or more faults are not taken into 

account. 

k) The input circuits of the digital protections shall be monitored by means of a 

plausibility check. If any incorrect information is found, the protection function 

shall be blocked by the protection system. All protection relays shall have facilities 

for monitoring trip circuits. Detection of an interruption in the case of a switched 

on circuit breaker shall be signaled. 

l) Test facilities 

 It shall be possible to test the protective device during operation without causing 

trips. Links shall be provided for the isolation of individual protection trip circuits 

and the common protection trip circuit to each circuit breaker trip coil. 

 Separate test facilities shall be provided for each current and voltage 

transformer secondary circuit so as to give access for testing of protection relays 

and associated circuits. The Test facility to be supplied shall have two selectable 

positions, a Service and a Test position. In the service Position, the test switch 

connects CTs and VTs signals to the Relays and trip commands to the circuit 

breaker trip coils. In the Test Position, the test switch applies a short-circuit to 

the Current Transformer (CT) secondary windings and open circuits the VT 

secondary cores and allow injection of secondary current and voltage into the 

relay. At the same time, the Trip commands to the Circuit Breaker Trip Coils are 

isolated. The test switch supplied shall be to the Approval of the Owner. 
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m) The protection of the electrical system shall be designed and installed in such a 

way that the failed equipment is disconnected selectively and automatically. All 

equipment have to remain operative during transient phenomena, which may 

arise during switching or other disturbances to the system. 

n) Auxiliary DC Supplies 

 The protection concept has to be designed in a way so that back-up protection 

is provided at all times. All protection relays shall be configured in a way that 

failure of one Auxiliary DC system will not affect the relay. If all DC supplies to 

the controllers are lost, the STATCOM Station breaker must be tripped via the 

protection panel. 

o) Electromagnetic Compatibility 

 Electronic Relays and other electronic devices and the ancillary circuits 

connected to them, such as power supplies, current and voltage transformer 

secondaries, status or tripping or alarm circuits shall be designed to ensure that 

they are compatible for use in the hostile electrical environment found in an MV 

or HV substation.  

 Adequate steps by means of suitable design, shall be taken to prevent 

Electromagnetic Interference (EMI), (generated by sources such as circuit 

breakers, disconnectors, lightning, radio or radar emissions, switching 

contactors in DC circuits etc) or Electrostatic Discharges (ESD) from affecting 

relay performance or causing damage to components. 

 All relays offered shall therefore have been type-tested to meet the current 

requirements of IEC Standards with respect to High Frequency disturbance, Fast 

Transients, Electrostatic Discharge, Radio Frequency Interference testing etc. 

p) List of Protection functions for STATCOM Station 

Coupling Transformer Protection: 

i) Biased Differential Protection (87T) 

ii) REF Protection (64T) 

iii) OverCurrent Protection (50, 51) 

iv) Ground Over Current (51N) 

v) Over Flux Protection (HV and MV) 

vi) Transformer Mechanical Trips 

STATCOM MV Bus Protection: 

i) Bus Differential Protection (87) 

ii) Ground Over Current Protection (51N), used with a neutral Grounding 

Transformer 
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iii) Under / Over Voltage (59 Ph-Ph) Protection 

iv) Over Voltage (Open Delta) Protection 

STATCOM Branch Protection: 

i) Differential Protection (87) 

ii) Overload Protection (49) 

iii) OverCurrent Protection inside delta (50, 51) 

iv) Negative phase sequence protection (46) 

v) STATCOM branch overcurrent protection (50, 51, 50N, 51N) 

MSR Branch Protection: 

i) Differential Protection (87) 

ii) Ground Over Current protection (51N) 

iii) Reactor branch unbalance protection (Negative Phase Sequence) 

iv) Thermal Overload protection 

MSC Branch Protection: 

i) Ground Over Current Protection (51N) 

ii) Capacitor OverVoltage (Using current signal) protection. 

iii) Capacitor unbalance protection (60C) 

iv) Over Current Protection (50, 51) 

 The protection functions listed above are the minimum set of function to be 

provided, any additional protection required to fulfill the requirement of the 

protection system shall also be provided. 

 Further protection functions of individual branch (STATCOM, MSC, MSR) shall trip 

the respective branch MV CB (Circuit Breaker). 

 All CBs shall be provided with individual Breaker Failure protection relays. Breaker 

Failure relay shall have the logic based on the current signal or CB close open status. 

 Any fault on MV bus will trip the 400 kV breaker. However, any branch fault shall be 

cleared by the respective MV branch Circuit Breaker. 

 Protection System for the STATCOM valve portion of the STATCOM station shall be 

provided in the redundant controllers to isolate the STACOM valve during internal 

overload/overvoltage, ground fault etc. 

 

C.8.4 STATCOM Station Fault Recording System 
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An integrated Transient Fault Recording (TFR) System shall be supplied, installed and 

commissioned. This shall include trigger level settings for analog signal, etc subject to review 

and comment. Disturbance and event recording facilities are required for local monitoring 

of the STATCOM following a disturbance on the power system or the STATCOM System. The 

TFR shall be GPS synchronized. 

 The following inputs are required: 

 All analog signals (output signals) including 3-ph and sequence values of voltage, 

control. 

 All digital signals (control outputs, status indications, commands, alarms, and trip 

indications). Internal STATCOM Station control signals/variables to be selectable. 

 The accuracy of the TFR for event inputs shall be at least 100 μs (sampling rate of 

minimum 10 kHz). 

 The TFR shall have provision for remote access and retrieval of recorded information 

onto a PC. For this purpose, a communication link to the substation LAN shall be 

implemented. 

 The remote software application for data retrieval shall be included. 

 There shall be multiple channels to view 3-ph and sequence values of voltage, 

current. 

 TFR file shall be viewable in any open source software. 

C.8.5 Mechanically Switched Reactor (MSR) 

MSR is a fixed source of inductive reactive power connected in shunt to the MV bus of 

STATCOM Station and switched by means of a circuit breaker (with a control switching 

device) based on the command from the STATCOM Station control system. The rated 

capability of MSRs shall be at 400kV (Referred to as “Point of Common Coupling” or PCC) 

and in the steady state frequency range of 48.5 Hz-50.5 Hz. However, the MSR Components 

shall be designed with the aim to achieve operation according to the overall performance 

requirements of the STATCOM Station. The individual components of MSR shall be able to 

withstand the onerous conditions imposed by system overvoltage and harmonics. The MSR 

consists of 3-ph Air Core Reactor, 3-ph MV Circuit breaker (SF6/Vacuum type), associated 

current transformer, 3-ph Disconnector and associated safety grounding switch. The MSR 

area shall be fenced and a castle key interlock with safety grounding switch shall be provided 

for human safety. 

Specifications for individual components like Air core reactors etc are provided in the 

subsequent clause. 

C.8.6 Mechanically switched capacitor (MSC) 
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MSC is a switched 3-phase capacitor bank connected in shunt to the MV bus of STATCOM 

station and switched automatically by means of a circuit breaker (with control switching 

device) based on the command from STATCOM Station control system. The rated capability 

of MSCs shall be at 400 kV (Referred to as “Point of Common Coupling” or PCC) and in the 

steady state frequency range of 48.5 Hz-50.5 Hz. However, TSP will ensure the 

corresponding values at PCC (400 kV) for possible operating condition measured at PCC. The 

MSC Components shall be designed with the aim to achieve operation according to the 

overall performance requirements of the STATCOM Station. The individual components of 

MSC shall be able to withstand the onerous conditions imposed by system over voltages 

and harmonics. The MSC consists of 3-ph AC power capacitor bank, a current limiting air 

core reactor as required, 3-ph MV Circuit breaker (SF6/Vacuum type), associated current 

transformer, 3-ph Disconnector and associated safety grounding switch. The MSC area shall 

be fenced and a castle key interlock with safety grounding switch shall be provided for 

human safety. Specifications for individual components like Capacitors, Air core reactors etc 

are provided in the subsequent clauses. 

C.8.7 Air Core Reactors 

a) Reactors shall be air core, dry type, be suitable for outdoor installation and there shall be 

no tapping on the reactors. The insulation level shall be adequate and TSP has to ensure 

proper insulation coordination. 

b) The insulation of the reactor shall be class F and hot spot temperature rise shall not exceed 

105 °C above ambient temperature. Winding temperature rise shall not exceed 80 °C above 

ambient temperature. 

c) The reactor shall be designed to withstand thermal dynamic shocks and mechanical shocks 

while in service and during erection. 

d) The reactor shall fully conform to the relevant IEC standard. 

e) The reactor shall be designed to withstand overloading due to over voltage as specified and 

shall also be subjected to excitation by harmonics; the reactor must be able to withstand 

such events without deterioration in normal life. 

f) The reactors shall be subjected to type and routine tests in accordance with the latest issue 

of IEC-60076 as appropriate to the type of reactor provided. 

g) Tests on Reactors: The reactors shall be subjected to type and routine tests in accordance 

with the latest issue of IEC-60076 as appropriate to the type of reactor provided. 

C.8.8 AC POWER CAPACITORS 
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i)   General 

a) The capacitor banks shall comprise capacitor units, discharge devices, protection 

equipment, series reactor as required, earthing switches, suitably connected in series and 

parallel, mounted at ground level with protected fencing all around. The number, 

arrangement and connection of capacitor banks shall be designed to suit the requirement 

of the compensator as a whole. If convenient, the capacitor banks may be used in 

conjunction with reactors. In this event, the rating of the capacitor shall be adequate to cope 

up with the harmonic loading. The frequency variations shall also be considered. To limit 

the peak inrush current for switching in the capacitors, current limiting reactors with parallel 

connected damping resistors, if required shall be connected in series with shunt capacitor 

banks. 

b) The capacitors shall be provided with internal-type fuses. Alternatively, the fuseless 

capacitor is also acceptable. 

c) Fuses shall not melt nor shall deteriorate when subjected to the inrush current during the 

life of the capacitor bank. 

d) With the capacitor charged to a peak voltage, the fuses associated with the healthy 

elements shall not melt when carrying the discharge current resulting from a breakdown of 

an element or from an external short circuit. 

e) Fuses shall be capable of disconnecting a faulty element over a range of voltage across the 

unit terminals from 0.9 Un to 2.0 Un. In addition, if all the elements in the same row of an 

internally fused capacitor were to fail as a result of a cascading action, the last fuse element 

to melt shall be capable of successful disconnection with a voltage of not less than 1.5 times. 

f) After fuse operation the fuse assembly shall be able to withstand continuously at least 1.5 

times the rated unit voltage Un across the gap for 10 Seconds. 

g) Fuses shall preferably be of the current limiting type but fuse system shall in any event be 

designed to ensure that energy released into a faulty capacitor unit is less than the valve 

that will cause rupture or bursting of the container. 

h) The capacitor units shall be the outdoor type. The container of the capacitor shall be of 

stainless steel. 

i) Each capacitor unit shall be readily accessible and replaceable without disturbing any other 

unit. The supporting frames shall be designed to provide adequate ventilation to the units. 

j) The dielectric fluid used in the capacitor unit shall be environmentally safe and bio-

degradable, non-toxic. Polychlorinated bi-phenyl (PCB) type dielectric or any of its 

derivatives shall not be acceptable. 

ii)   Construction and Design Requirement 
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a) The capacitors shall conform to IEC-60871. The capacitors shall be provided with internally 

mounted discharge resisters with characteristics in accordance with IEC-60871. 

b) The current limiting reactors (as required) shall be dry type and connected in series with the 

capacitor bank. Suitable lifting lugs shall be provided. 

c) The capacitor enclosure shall have sufficient strength to withstand without damage or loss 

of life, mechanical load, both in operation and during erection. The loads shall include 

electromagnetic forces including those during faults external or internal to the capacitor 

bank, wind loading, forces due to expansion and contraction caused by ambient 

temperature and load variation, and seismic effects all as specified. 

d) The capacitor units shall be interchangeable in order to reduce the spare requirements and 

simplify maintenance procedures. 

e) The capacitor stack shall be vibration free. The stack shall have a fixed potential that is 

connected to one electrical point in the bank. The stack shall be of galvanized structural 

steel. 

f) The capacitor racks shall be supplied complete with all capacitor units, insulators, and 

connections and shall be equipped with lifting lugs/eyes to facilitate assembly into the 

stacks. The racks shall be constructed of galvanized structural steel. No drilling of galvanized 

steel shall be allowed. Each rack shall be labeled with the weight of the fully equipped racks, 

the phase, and the bank of which it forms a part. The maximum and minimum capacitor unit 

capacitance which may be substituted into the racks as spares shall be suitably identified. 

Suitable warning labels shall be affixed. 

g) The capacitor shall be specially designed to be suitable for intermittent duty. 

h) The capacitors should comply with the overload capacity as per NEMA Standard. 

i) The capacitor elements shall be vacuum dried inside the case prior to impregnation with 

dielectric fluid. After impregnation, the capacitor unit shall be sealed immediately upon 

removal of the impregnated reservoir. 

j) The discharge resister shall discharge the unit from peak operating voltage to less than 75 

Volts within 10 minutes. 

k) The capacitor case shall be made from type 409 stainless steel or equivalent stainless steel 

with all joints welded and tested for leaks. 

l) All racks and bus insulators as well as the insulators used to insulate each stack of capacitor 

from ground level shall be pin cap or post type. The minimum voltage rating shall be 15 kV 

and low frequency wet withstand voltage of all insulators used to insulate within or between 

the capacitor rack of a stack shall not be less than three times the actual voltage stress 

across the insulators. The insulator shall be outdoor type manufactured from wet porcelain. 
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The insulators shall be bolted to the top members of the frame to support electric-grade 

aluminum buses. 

m) The size and groupings of the individual capacitor units shall be such that a single blown fuse 

will not cause the voltage across the parallel group to rise by more than 10%. 

n) The redundancy to be provided, shall be as per the requirement specified regarding 

reliability and availability in the clause mentioned elsewhere. 

 

iii)   Capacitor Unit Failure Detection 

The stages of capacitor units or element failure detection shall be provided as below: 

a) A three-step unbalanced current protection shall be provided in each capacitor bank to 

initially generate an alarm when the unbalance limit is reached and finally to trip the bank 

in case of the limit is exceeded. 

b) The first stage shall generate an alarm and the capacitor unit shall continue in service. It 

may be assumed that the bank shall be disconnected for maintenance within 2 weeks. 

c) The second stage shall generate a separate alarm and a delayed trip signal which will 

disconnect the bank after two hours. 

d) The third stage shall cause immediate disconnection of the Capacitor Bank. 

iv)   Tests on Capacitors 

All the tests on capacitor units shall be in accordance with the latest issue of IEC 60871. 

C.8.9 Coupling Transformer 

The TSP shall provide single phase coupling transformers to operate as 3- phase bank with 

one unit as a common spare (cold spare) with necessary auxiliary arrangements for stepping 

down the voltage from 400 kV system to a suitable medium voltage value as required for 

replacing any one of the faulty phase units without physically shifting the transformer. The 

Medium Voltage side of the coupling transformer to couple with the STATCOM shall not be 

less than 20 kV to ensure optimum power transformation. 

The Coupling Transformer shall be designed with the aim to achieve operation according to 

the overall performance requirements of the STATCOM Station. The transformer should be 

designed and rated to carry complete capacitive and inductive reactive loading as specified 

for STATCOM Station including that of mechanically switched capacitors and Reactors etc.), 

as well as harmonic currents associated with the most onerous operating conditions of 

STATCOM Station, without loss of life. 
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The coupling transformer shall be designed in accordance with the most up-to-date 

experience in STATCOM application and shall incorporate the latest improvements of design 

currently employed in the industry. The Comprehensive design review of the Coupling 

Transformer of STATCOM Station shall be carried out by the TSP. 

C.8.9.1  General Requirements 

The coupling transformer shall be designed electrically and mechanically for operating 

conditions peculiar to STATCOM Station operation, which shall include, but not be limited 

to the following: 

a) Electrical insulation problems resulting from the transformer being subjected to voltages of 

distorted sinusoidal wave shape because of saturation, harmonics, trapped charges in 

capacitors etc. 

b) The cumulative effect of electro-dynamic forces produced during valve commutation or 

other short circuit conditions imposed by valve design limitation and valve group operation. 

c) Harmonic currents due to STATCOM operation, with reference to additional stray losses 

resulting from these harmonic currents. 

d) No generation of uncharacteristic harmonics by the transformers. 

e) Stresses due to normal control operation and other onerous operations such as blocking 

and de-blocking. 

f) Stress due to the fast response requirement of STATCOM for loading from 100% inductive 

to 100% capacitive and vice-versa. 

g) Overvoltage stresses for which STATCOM shall be designed as per specification would apply 

to the transformer also. 

h) All other stresses for which STATCOM Station shall be designed as per specification would 

apply to the transformer also. 

i) The transformer and all its accessories like Bushings, CTs etc shall be designed to withstand 

without damage, the thermal and mechanical effects of any external short circuit to earth 

and of a short circuit across the terminals of any winding for a period of 3 seconds. The short 

circuit level of the 400 kV system to which the transformer shall be connected, will be as per 

the maximum short circuit level of the main substation. Short Circuit level of the Coupling 

Transformer shall be as per the Short Circuit level of the respective Substation. Short circuit 

level for HV bushing shall be 63 kA for 1 Sec. 

j) The transformer shall be capable of being loaded in accordance with IEC 60076 or the 

overload conditions as specified whichever is the worst. There shall be no limitation 

imposed by bushings during its terminal fault. 
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k) The transformer shall be capable of withstanding the mechanical stresses caused by 

symmetrical or asymmetrical faults on any winding. 

l) The transformer should be designed to carry a certain level of direct current consistent with 

the STATCOM design. To ensure minimum harmonics generation, the saturation flux density 

of the transformer should be higher than the maximum flux density reached over the full 

steady state (continuous operating) range; this margin shall be at least 10%. This maximum 

flux density (over the full steady-state range) is obtained at the highest secondary voltage 

during any reactive power generation, highest reference voltage, minimum slope, and 

minimum continuous frequency. The flux density at the highest secondary voltage shall lie 

in the linear portion of the BH curve of the core. Any harmonic generated by the transformer 

should be considered for the design of the STATCOM. 

m) All protection class Current Transformers in the coupling transformer shall be of PX/PS type. 

Other details of these Current Transformers shall be as per protection/metering 

requirements and shall be decided during detailed engineering. However, the parameters 

of the Winding Temperature Indicator (WTI) of Current Transformer for each winding shall 

be as per the Coupling Transformer manufacturer. 

n) Transformers shall be capable of operating under natural cooled conditions up to the 

specified load. The forced cooling equipment shall come into operation by pre-set contacts 

of winding temperature indicator and the transformer shall operate as a forced cooling unit 

initially as Oil Natural Air Forced (ONAF) up to a specified load and then as Oil Forced Air 

Forced (OFAF). Cooling shall be so designed that during total failure of power supply to 

cooling fans and oil pumps, the transformer shall be able to operate at full load for at least 

ten (10) minutes without the calculated winding hot spot temperature exceeding 140 

degree Celcius. Transformers fitted with two coolers, each capable of dissipating 50 percent 

of the heat due to losses at the continuous maximum rating, shall be capable of operating 

for 20 minutes in the event of failure of the oil circulating pump or blowers associated with 

one cooler without the calculated winding hot spot temperature exceeding 140o(degree) 

Celcius at continuous maximum rating. 

o) The transformer shall be free from any electrostatic charging tendency (ECT) under all 

operating conditions when all oil circulation systems are in operation. In general, the oil flow 

speed shall not exceed 1.0 m/sec within winding in the oil flow system of the transformers. 

The manufacturer shall ensure that there is no electrostatic charging tendency in the design. 

The Technical Parameters of the Transformer shall be as below 

Sl. No. Description Unit Technical Parameters 

1.1 Rated Capacity   

 HV MVA To meet the performance 

requirement and ratings of  MV MVA 
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Sl. No. Description Unit Technical Parameters 

STATCOM. The transformer 

shall be suitable for 100% 

reactive loading 

1.2 Voltage ratio (Line to Line)  400 / XX (*) 

1.3 Single / Three Phase Design  Single phase 

1.4 Applicable Standard  IEC 60076 

1.5 Rated Frequency Hz 50 

1.6 Cooling and Percentage Rating 

at different coolings 

 ONAN/ONAF/(OFAF or 

ODAF): 60% / 80%/100% 

OR 

ONAN/ONAF1/ONAF2: 60% 

/80%/100% 

OR 

OFAF (with 5 x 25% unit cooler 

if required) 

1.7 Impedance at 75 oC (in 

percentage) 

  

 HV–MV  To suit the design 

requirements. 

1.8 Tolerance on Impedance (HV-

MV) 

% As per IEC 

1.9 Service  Outdoor 

1.10 Duty  Continuous Reactive loading 

1.11 Overload Capacity  IEC-60076-7 

1.12 Temperature rise over 50 oC 

ambient Temp 

  

i) Top oil measured by 

thermometer 

0C 50 

ii) Average winding measured by 

resistance Method 

0C 55 

1.13 Windings   

i) System Fault level   

 HV kA 63 

 MV kA To suit the design 

requirements. 

ii) Lightning Impulse withstand 

Voltage 
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Sl. No. Description Unit Technical Parameters 

 HV kVp 1300 

 MV kVp * 

 Neutral kVp 170 

iii) Switching Impulse withstand 

Voltage 

  

 HV kVp 1050 

iv) One Minute Power Frequency 

withstand Voltage 

  

 HV kVrms 570 

 MV kVrms * 

 Neutral kVrms 70 

v) Neutral Grounding  Solidly grounded 

vi) Insulation   

 HV  Graded 

 MV  Uniform 

vii) Tan delta of winding % < 0.5 

1.14 Vector Group (3 – ph)  

(unless specified differently 

elsewhere) 

 YNd* 

1.15 Tap Changer  Not Applicable 

1.16 Bushing   

i) Rated voltage   

 HV kV 420 

 MV kV * 

 Neutral kV 36 

ii) Rated current (Min.)   

 HV A * 

 MV A * 

 Neutral A * 

iii) Lightning Impulse withstand 

Voltage 

  

 HV kVp 1425 

 MV kVp * 

 Neutral kVp 170 

iv) Switching Impulse withstand 

Voltage 

  

 HV kVp 1050 
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Sl. No. Description Unit Technical Parameters 

v) One Minute Power Frequency 

withstand 

  

 Voltage   

 HV kVrms 695 

 MV kVrms * 

 Neutral kVrms 77 

vi) Minimum total creepage 

distances 

  

 HV mm/kV 31  

 MV mm/kV 31  

 Neutral mm/kV 31  

vii) Tan delta of bushings   

 HV % Refer Note 2 

 MV % Refer Note 2 

viii) Max Partial discharge level at 

Um 

  

 HV pC 10 

 MV pC 10 

 Neutral  - 

1.17 Max Partial discharge level at 

1.58 * Ur /√3 

pC 100 

1.18 Max Noise level at rated 

voltage and at principal tap at 

no load and all cooling Active 

dB 80 

1.19 Maximum Permissible Losses 

of 

  

 Transformers   

i) Max. No Load Loss at rated 

voltage and Frequency 

kW To suit the design 

requirements. 

ii) Max. Load Loss at maximum 

continuous current and at 75O 

C 

kW To suit the design 

requirements. 

iii) Max. Auxiliary Loss at rated 

voltage and Frequency 

kW To suit the design 

requirements. 
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Notes: 

1. No external or internal Transformers / Reactors are to be used to achieve the specified 

HV/MV impedances. 

2. The criteria for Transformer losses shall be “Copper Loss (Load Loss) > Iron Loss (No Load 

Loss) > Cooler Loss (Auxiliary Loss)”. 

3. (*) marked parameters shall be decided based on STATCOM manufacturer’s requirement. 

C.8.10  STATCOM Station MV Switchgear 

The MV Switchgear shall be designed with the aim to achieve operation according to the 

overall performance requirements of the STATCOM Station. 

C.8.10.1  MV Circuit Breaker 

The MV Circuit Breaker shall comply with the relevant IEC standard and all other relevant 

Standards, and as specified in this specification. They shall satisfy the General Technical 

Requirements and shall be designed to operate in the environmental conditions specified 

in this specification. 

The Circuit Breaker offered should be of SF6 type/Vacuum type only and of class C2, M2 as 

per IEC 

 

i) The circuit breaker shall be complete with terminal connectors, operating mechanism, 

control cabinets, piping, inter pole cable, cable accessories like glands, terminal blocks, 

marking ferrules, lugs, pressure gauges, density monitors (with graduated scale), galvanised 

support structure for CB and control cabinets, their foundation bolts and all other circuit 

breaker accessories required for carrying out all the functions the CB is required to perform. 

ii) All necessary parts to provide a complete and operable circuit breaker installation such as 

main equipment, terminals, control parts, connectors and other devices whether specifically 

called for herein or not shall be provided. 

iii) The support structure of the circuit breaker shall be hot dip galvanized. Exposed hardware 

items shall be hot dip galvanized or Electro-galvanized. 

iv) MV Circuit Breaker shall be equipped with controlled switching with consequent 

optimization of switching behavior, when used in: 

 Switching of Capacitor Bank 

 Switching of shunt Reactor Bank 

v) Reactor Switching Duty test shall be conducted on MV Circuit Breaker in line with latest 

edition of IEC 62271-110. 
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vi) Type Tested for Back-to-Back Capacitor Bank Switching as per latest edition of IEC 62271-

100. 

vii) Routine tests as per IEC: 62271-100 shall be performed on all circuit breakers. 

viii) The medium voltage circuit breakers in any of the branches shall be designed to switch off 

metallic three phase short circuits only limited by the transformer impedance of the 

STATCOM System (Coupling transformer) with the initial short circuit current and DC 

component according to IEC 60909-0. Thereby the worst case time constant where the 

maximum short circuit peak and DC component occur shall be considered. The network shall 

be considered to deliver the maximum short circuit power of the substation. 

C.8.10.2  MV Isolator and Earth Switch 

The isolators and earth switches shall comply with the IEC and all other relevant Standards, 

and as specified in this specification. They shall satisfy the General Technical Requirements 

and shall be designed to operate in the environmental conditions specified in this 

specification. 

 

i) The isolators and accessories shall conform in general to IEC-62271 series as per relevance 

(or IS:9921) except to the extent explicitly modified in specification. 

ii) Earth switches shall be provided on isolators wherever called for. 

iii) Switches shall be motor operated with local and remote operation features and local 

manual operation features. Remote operation of Earth Switch is not required. 

iv) Disconnections and earth switches shall electrically and mechanically be interlocked. Castle 

Key interlocking facilities shall be provided to mechanically interlock the earth switch and 

Isolator to the doors of valve rooms. 

C.8.10.3 Instrument Transformers for STATCOM Station 

The instrument transformers shall comply with the relevant IEC Standards. They shall satisfy 

the general Technical Requirement specified in the specification and shall be designed to 

operate in the environmental conditions specified in this Specification. The instrument 

transformers provided for control, metering and protective relaying functions shall have 

voltage and current ratings, accuracy ratings and burden capabilities adequate to provide 

their designated functions within the overall accuracy requirement of the systems. 

Voltage Transformers 

Voltage transformers shall comply with the relevant IEC standards IEC 61869 (Part-1, Part-

3 and Part-5). 
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Current Transformers 

Current transformers shall comply with IEC 61869 (Part-1 and Part-2). Type tests and routine 

tests as per relevant IEC. 

C.8.10.4 Surge Arrester 

TSP shall install the surge arresters necessary for the protection of the equipment 

associated with the STATCOM Station in accordance with the requirements as per the 

insulation coordination study. The surge arresters shall give consistent protection to their 

associated equipment against overvoltage produced by lightning or switching surges, 

internal or external station faults, and other system disturbances. 

The surge arresters shall be rated such that they are able to discharge a specified maximum 

energy due to the application of lightning, switching surges, temporary over voltages and 

faults as determined by insulation coordination studies, without coming into the 

temperature region where thermal runaway could result upon subsequent application of 

maximum transient and steady state voltage conditions. 

The arrester housing shall be porcelain/composite type. The end fittings shall be made of 

non-magnetic and corrosion proof material. 

Internal components shall be designed to eliminate internal corona and also to ensure 

minimal capacitive coupling with any conducting layer of pollutant on the outside of the 

porcelain housing. Particular attention shall be given to the high discharge currents which 

some of the arresters may experience in service due to discharge of stored energy of the AC 

filter and reactive compensating equipment, tripping of STATCOM etc. 

C.8.11  STATCOM Station Auxiliary Power Supply 

The auxiliary supply of STATCOM Station shall conform with the system requirements 

relating to reliability, availability, and redundancy, performing continuously to help ensure 

that the complete STATCOM Station operates as per the requirements. STATCOM station 

Auxiliary supply including all necessary switchgear (viz. AC/DC, lighting boards etc.) shall be 

completely separate from the main 765/400/220 kV substation auxiliary supply, all loads of 

STATCOM station shall be fed from this supply. The auxiliary supply provides power to the 

controllers, cooling system, station supplies, and various other essential and non-essential 

loads. With the exception of the cooling system, all other essential loads are also connected 

to the DC system of the STATCOM Station which is also to be provided separately from the 

DC system of the main 765/400/220 kV substation. 
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The auxiliary supply system shall be able to provide a stable supply for the STATCOM Station 

during system faults such as single-phase faults, phase-to-phase faults, and three-phase 

faults and LVRT (Low Voltage Ride Through) to allow continuous operation of the STATCOM 

Station during these transient events. 

 

The auxiliary supply system of each STATCOM Station shall consist of two main incomers 

and one emergency incomer from DG set. The two main incomers shall be required to be 

paired to act redundantly to help ensure a certain degree of reliability and availability. One 

of the main incomers shall be supplied from 33 kV tertiary winding of 765/400/33 kV or 

400/220/33 kV ICT at the main substation. 

The other main incomer can be supplied from any one of the following three options: 

 Supplied from Tertiary/Yoke winding of STATCOM coupling Transformer.  

 Supplied from MV Bus Bar of STATCOM Station. 

 Supplied from Power PT on HV side of coupling Transformer. 

 

Wherever the Voltage variation on the incomer is very high, a solid state AVR (Automatic 

Voltage Regulator) shall be provided to control the auxiliary supply voltage. 

All MV incomers shall be provided with suitable CB, disconnector, instrument Transformer 

etc along with necessary protection system. 

C.8.12  Fire Protection System for STATCOM Station: 

Necessary fire protection for STATCOM units, Coupling Transformer, MSC, MCR and 

Harmonic filter (if any) shall be required. The main features of these protections are as 

under. 

Fire Detection and Alarm System: 

Suitable fire detection system using smoke detectors and/or heat detectors shall be 

provided in STATCOM Station for all room and areas. These smoke fire detection systems 

shall be connected to a separate Fire annunciation system clearly identifying the zone. 

Hydrant System: 

The hydrant system shall be extended from fire  fighting system of the substation in the 

yard. Suitable number of hydrants shall be provided for protection of STATCOM Station 

equipment in the yard namely Coupling Transformer, MSCs, MSRs and Harmonic Filter (if 
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required) etc as applicable for the station. Further suitable number of hydrants shall also be 

provided for STATCOM Station building 

HVW System: 

HVW (High Velocity Water) Spray system shall be provided for coupling transformer. The 

tapping for HVW system shall be done from nearby transformer/Reactor or any other 

suitable point of the main substation fire-fighting line. 

Fire protection system shall be provided in accordance with the Central Electricity Authority 

(Measures relating to Safety and Electric Supply) Regulations, 2023.  

C.8.13  Air-conditioning and ventilation system for STATCOM station 

The STATCOM Station shall be provided with Air conditioning system as per requirement. 

1) AC System (Except Valve Hall): 

Air condition system shall be provided for the following rooms in the STATCOM Building: 

a. Control and Relay room 

b. Battery room 

c. Conference Room 

d. Store cum workshop 

e. Cooling system room 

f. Lobby 

Capacity and quantity of the AC units shall be decided based on heat load calculation and 

redundancy requirement. 

2) Air-Conditioning System for Valve hall: 

Air-Conditioning shall be provided for each Valve room for maintaining the following inside 

conditions round the year: 

DBT - 35 oC (Maximum) Relative Humidity (RH) - 60% (Maximum) 

The system shall be designed for an outside ambient temperature of 50 oC. Based on the 

above system design and parameters for valve room the AC system shall comprise “AHU 

and Air-cooled DX Condensing units” with one Main and one Standby unit for each room. 

The system shall be designed for 24 Hours, 365 Days of the year operation to maintain the 

inside temperatures of the Valve Hall for proper operation of the critical equipment. The 

air-cooled condensing unit shall be designed for continuous duty. 
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C.9 Engineering studies 

The TSP shall carry out studies as brought out in this section with a model of the STATCOM 

in PSSE and PSCAD and documentation of the same shall be preserved and to be submitted 

to CEA/CTU, as per their requirement. The objective of these studies is to verify the steady 

state requirement of reactive power under normal and contingent operating conditions for 

peak and light loads conditions in the network. 

The studies shall have to be carried out for 

- Peak Load 

- Light Load 

- Contingency Conditions 

The load flow and dynamic file available with CTU shall be provided to the TSP in PSSE 

version 36 format. If data is not available typical data shall be assumed by TSP. 

The studies should demonstrate that the STATCOM system meets all system and equipment 

specified performance criteria as per the specification. Engineering studies should include, 

but not be limited to, the studies described in subsequent subsections. 

C.9.1  System dynamic performance studies 

Dynamic performance studies should verify that the STATCOM system controls the system’s 

dynamic performance during system disturbances. Dynamic performance studies include 

the following: 

a. Studies verifying that the STATCOM provides adequate dynamic control to meet the system 

and STATCOM system performance criteria for the system conditions. 

b. Study of response time and of the STATCOM system’s behavior and contribution to the 

system’s recovery from faults. 

c. Studies to verify the operation of any supplementary controls designed to damp power 

oscillations following system disturbances. 

d. Studies to evaluate the interaction of the STATCOM controls with the other nearby control 

systems, including high-voltage direct current (HVDC) controls, generator controls, and 

controls of other flexible AC transmission systems (FACTS) devices 

In addition to the above, relevant studies shall include the cases stated as mentioned in 

Annexure-I 

C.9.2 Harmonic performance 
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The studies should evaluate resultant maximum harmonic levels at the STATCOM system 

point of common coupling (PCC), and determine maximum stresses on all STATCOM system 

components. The study report should include the following: 

a. Evaluation of specified system and operating conditions (refer to Clause 5) under all possible 

STATCOM operating conditions. 

b. Evaluation within maximum ranges of STATCOM system component tolerances (worst 

performance values may not occur at detuning extremes). 

c. Evaluation with maximum system voltage unbalance (refers to item 8 and item 9 in Table 3 

of Clause 5). 

d. Evaluation of the worst case resonance condition between STATCOM system and overall 

system. 

e. Evaluation of possible resonant over voltages. 

f. Transformer saturation induced harmonics for component rating calculation only. 

g. Evaluation of impact considering single phase auto reclose dead time. 

C.9.3  Electromagnetic transients, control performance, and overvoltage studies 

Transient overvoltage studies should be performed with the actual control modeled to 

verify that the STATCOM system equipment is adequately protected against over voltages 

and over currents (including excessive valve recovery voltages) from power system 

transients resulting from switching, fault clearing events, and credible STATCOM system mal 

operations. Evaluation shall include the following: 

a. Study of start-up, including transformer energization, shutdown, switching coordination, 

and other local area network switching events 

b. Study of STATCOM system protection and protection coordination 

c. Faults on the high-voltage (HV) and MV bus (single line-to-ground, phase-to-phase, and 

three-phase) 

d. Faults across the VSC, capacitors, and other equipment if used. 

e. Control interaction 

C.9.4  Insulation coordination study 

Overall insulation coordination should be verified by considering the results of 8.4 (dynamic 

over voltages, and fault and switching transients), including the impacts of lightning surges 

on the STATCOM equipment. This study should determine and verify insulation levels, 

clearances, and arrester placement and ratings. 
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C.9.5  Other Studies 

a) Grounding Study 

b) Protection coordination 

c) PLC/radio interference 

d) Magnetic field strength 

e) Other studies as applicable 

C.9.6 Software simulation models 

The TSP shall provide the latest following PSCAD and PSSE (36) simulation model(s) and 

parameters to CEA/CTU/GRID-INDIA along with detailed documentation for the purpose of 

future simulation to adequately represent and model the proposed STATCOM system in the 

respective software: 

a. Stability model. TSP should provide a detailed STATCOM system dynamics model for use in 

(PSCAD and PSSE) power flow and stability simulation software The model detail should be 

appropriate and complete for positive-sequence power system simulation and analysis that 

is typically performed with power flow and transient stability programs. All appropriate 

control features for such analysis will be modeled, and necessary documentation on the 

theory and use of model should be provided. Further, a generic model, benchmarked to 

detailed STATCOM stability model, shall also be furnished for distribution. 

b. Transients model. TSP should provide a detailed STATCOM transients model for use in 

PSCAD (V-5). The model detail should be appropriate and complete for the transient 

response calculation of the STATCOM system. All appropriate control features for such 

analysis will be modeled, and necessary documentation on the theory and use of model 

should be provided. Further, a generic model, benchmarked to detailed STATCOM transient 

model, shall also be furnished for distribution. 

 

PSS/E files may be used for developing RTDS files/ models. For simulation of STATCOM in 

PSS/E file (load flow and dynamic) and PSCAD (Transient) model for STATCOM is required 

for study. TSP will share STATCOM models with CEA, CTU and Grid-India along with detailed 

documentation for above study purposes and simulations. For PSS/E, both Generic and 

User-defined models shall be shared by the TSP with the CEA, CTU and Grid-India. Generic 

model (PSS/E) response shall be benchmarked with user-defined model (PSS/E and PSCAD) 

to the extent possible by the TSP.  Generic models can be shared by the CEA, CTU and Grid-

India with the concerned stakeholders/external party (ies) e. g. STUs etc. on need basis. For 

User Defined model, confidentiality shall be maintained by the CEA, CTU and Grid-India.  For 
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PSCAD, User Defined model shall be provided by the TSP for which confidentiality shall be 

maintained by the CEA, CTU and Grid-India.   

Both UDM (PSCAD and PSS/E) and Generic model (PSSE) shall be provided by OEMs to 

CEA/CTU/GRID-INDIA without any NDA (Non-Disclosure Agreement)  

C.9.7 Factory tests of controls 

The integrated nature of the performance of the STATCOM in an electrical grid requires the 

following tests: 

a. The TSP should perform factory simulator system tests for integrated control and protection 

system to ensure the proper operation of the same. The control system should be 

connected to a digital simulator with adequate representation of the electrical network for 

various conditions. The STATCOM system controller needs to be representative of control 

functions, including basic controllers but inclusive of supplementary controls, firing controls, 

and protective functions integrated into the controllers. TSP shall submit the FAT (Factory 

Acceptance Test) reports of STATCOM controls to CTU/RLDC. 

b. The simulator should provide an accurate network representation including network 

harmonic behavior, as well as synchronous condensers, power stations, generators (with 

AVRs), and pump storage schemes, existing HVDC, SVCs and STATCOMs, future SVCs and 

STATCOMs, FSC (fixed series capacitors), and shunt reactors/capacitors/filters. 

STATCOM system control function type tests on a simulator should include the following: 

- Verification of each control function. 

- Verification of control linearity. 

- Verification of control redundancy. 

- Verification of the monitoring system. 

- Verification of the protection system with reference to integrated protective 

functions included in the Controllers and firing controllers. 

- Verification of overall system performance for minor and major system disturbances. 

- Verification of processor loading of all digital controllers. 

- Verification of STATCOM system parallel operation with other controls in the system 

and control Stability. 

- Verification of control equipment performance for auxiliary power supply voltage 

(AC and DC) and frequency variations (AC). 

- Routine production tests of all control functions, and separately of all protection 

functions. 
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C.10.0 VISUAL MONITORING SYSTEM FOR WATCH AND WARD OF STATCOM STATION 

Visual monitoring system (VMS) for effective watch and ward of STACOM station premises 

covering the areas of entire switchyard, STATCOM building, Coupling Transformer, Cooling 

Towers and main gate, shall be provided. The TSP shall design, supply, erect, test and 

commission the complete system including cameras, Digital video recorder system, 

mounting arrangement for cameras, cables, LAN Switches, UPS and any other 

items/accessories required to complete the system. 

 Features of VMS system shall be as those specified for main substation. The number of 

cameras and their locations shall be decided in such a way that any location covered in the 

area can be scanned. The cameras shall be located in such a way to monitor at least: 

a) Coupling Transformer, Mechanically Switched Reactors (if any) and Mechanically Switched 

Capacitors (if any), AC filter banks (if any). 

b) STATCOM Valve Hall, Cooling System, Electrical and Mechanical Auxiliary area. 

c) Entrance to STATCOM Station. 

d) All other Major Equipment (such as CB, CT, VT, SA etc.) 

The cameras can be mounted on structures, buildings or any other suitable mounting 

arrangement. 

C.11.0 Spares, Special Tools and Tackles 

Considering STATCOM as high technology proprietary equipment of the OEM, the TSP shall 

ensure necessary spares are procured to maintain the necessary reliability and availability 

of STATCOM station. Further all necessary special tools and tackles required for erection, 

testing, commissioning, and maintenance of equipment shall also be taken. 

  



 

............ [Insert Name of the SPV]                                                                                                        160 

                                                                                                     | ________ 2024 

Annexure-I 

Contingency Cases for STATCOM 

A) N-1 Contingency 

 

Contingency at 765 kV level 

1. Three Phase Fault close to 765 kV bus of Navinal (Mundra) S/s followed by tripping of one circuit 

of Navinal– Bhuj-II PS 765 kV D/C line (fault persisted for 100 ms) 

2. Single Phase to Ground Fault close to 765 kV bus of Navinal (Mundra) S/s followed by single 

pole opening (100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) 

followed by 3-pole opening (100 ms) of the faulted line i.e. tripping one circuit of Navinal – 

Bhuj-II PS 765 kV D/C line 

3. Three Phase Fault close to 765 kV bus of Navinal (Mundra) S/s followed by tripping of one circuit 

of Navinal– Lakadia 765 kV D/C line (fault persisted for 100ms) 

4. Single Phase to Ground Fault close to 765 kV bus of Navinal (Mundra) S/s followed by single 

pole opening (100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) 

followed by 3-pole opening (100 ms) of the faulted line i.e. tripping one circuit of Navinal – 

Lakadia765 kV D/C line 

5. Three Phase Fault close to 765 kV bus of Navinal (Mundra) S/s followed by tripping of one circuit 

of Navinal– Bhuj PS 765 kV D/C line (fault persisted for 100ms) 

6. Single Phase to Ground Fault close to 765 kV bus of Navinal (Mundra) S/s followed by single 

pole opening (100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) 

followed by 3-pole opening (100 ms) of the faulted line i.e. tripping one circuit of Navinal – Bhuj 

PS 765 kV D/C line 

7. Three Phase Fault close to 765 kV bus of Bhuj-II PS followed by tripping of one circuit of Bhuj-II 

PS – Bhuj PS 765 kV D/C line (fault persisted for 100ms) 

8. Single Phase to Ground Fault close to 765 kV bus of Bhuj-II PS followed by single pole opening 

(100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) followed by 3-

pole opening (100 ms) of the faulted line i.e. tripping one circuit of Bhuj-II PS – Bhuj PS 765 kV 

D/C line 

9. Three Phase Fault close to 765 kV bus of Bhuj PS followed by tripping of one circuit of KPS1 PS– 

Bhuj PS 765 kV D/C line (fault persisted for 100ms) 

10. Single Phase to Ground Fault close to 765 kV bus of Bhuj PS followed by single pole opening 

(100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) followed by 3-

pole opening (100 ms) of the faulted line i.e. tripping one circuit of KPS1 PS – Bhuj PS 765 kV 

D/C line 

11. Three Phase Fault close to 765 kV bus of Lakadia PS followed by tripping of one circuit of KPS2 

PS– Lakadia PS 765 kV D/C line (fault persisted for 100ms) 

12. Single Phase to Ground Fault close to 765 kV bus of Lakadia PS followed by single pole opening 
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(100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) followed by 3-

pole opening (100 ms) of the faulted line i.e. tripping one circuit of KPS2 PS – Lakadia PS 765 kV 

D/C line 

13. Three Phase Fault close to 765 kV bus of Lakadia PS followed by tripping of one circuit of KPS3 

PS– Lakadia PS 765 kV D/C line (fault persisted for 100ms) 

14. Single Phase to Ground Fault close to 765 kV bus of Lakadia PS followed by single pole opening 

(100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) followed by 3-

pole opening (100 ms) of the faulted line i.e. tripping one circuit of KPS3 PS – Lakadia PS 765 kV 

D/C line 

15. Three Phase Fault close to 765 kV bus of Lakadia PS followed by tripping of one circuit of 

Halvad– Lakadia PS 765 kV D/C line (fault persisted for 100ms) 

16. Single Phase to Ground Fault close to 765 kV bus of Lakadia PS followed by single pole opening 

(100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) followed by 3-

pole opening (100 ms) of the faulted line i.e. tripping one circuit of Halvad– Lakadia 765 kV D/C 

line 

17. Three Phase Fault close to 765 kV bus of Lakadia PS followed by tripping of one circuit of 

Vataman– Lakadia PS 765 kV D/C line (fault persisted for 100ms) 

18. Single Phase to Ground Fault close to 765 kV bus of Lakadia PS followed by single pole opening 

(100 ms) of the faulted phase and unsuccessful re-closure (dead time 1 second) followed by 3-

pole opening (100 ms) of the faulted line i.e. tripping one circuit of Vataman– Lakadia 765 kV 

D/C line 

 

Contingency at 400 kV level (Considering 400kV Sectionaliserunder closed condition as per the 

approved scheme) 

19. Three Phase Fault close to 400 kV bus of Navinal (Mundra) S/s followed by tripping of one 

765/400 kV ICT at Navinal S/s (fault persisted for 100ms) 

20. Three Phase Fault close to 400 kV bus of Mundra S/s followed by tripping of 3 GW Load at 

Mundra S/s (fault persisted for 100ms) – Load Throw over case. 

21. TSP shall conduct contingency case(s) for demonstrating LVRT and HVRT requirements given at 

C.5 (Power System Characteristics)and C.6 (e) respectively. 

 

B) N-1-1 Contingency 

 

Contingency at 765 kV level 

22. Case 1 and 2 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Navinal 

(Mundra) S/s followed by single pole opening (100 ms) of the faulted phase (2nd ckt of Navinal 

– Bhuj-II PS 765 kV D/C line) and successful re-closure(dead time 1 second) 
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23. Case 3 and 4 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Navinal 

(Mundra) S/s followed by single pole opening (100 ms) of the faulted phase (2ndckt of Navinal 

– Lakadia765 kV D/C line) and successful re-closure(dead time 1 second) 

24. Case 5and6 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Navinal 

(Mundra) S/s followed by single pole opening (100 ms) of the faulted phase (2ndckt of Navinal 

– Bhuj PS 765 kV D/C line) and successful re-closure(dead time 1 second) 

25. Case 7 and 8 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Bhuj-II PS 

followed by single pole opening (100 ms) of the faulted phase (2nd ckt of Bhuj-II PS – Bhuj PS 

765 kV D/C line) and successful re-closure(dead time 1 second) 

26. Case 9 and 10 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Bhuj PS 

followed by single pole opening (100 ms) of the faulted phase (2nd ckt of KPS1 PS – Bhuj PS 765 

kV D/C line) and successful re-closure(dead time 1 second) 

27. Case 11and12 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Lakadia 

PS followed by single pole opening (100 ms) of the faulted phase (2nd ckt of KPS2 PS– Lakadia 

PS 765 kV D/C line) and successful re-closure(dead time 1 second) 

28. Case 13 and 14 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Lakadia 

PS followed by single pole opening (100 ms) of the faulted phase (2nd ckt of KPS3 PS– Lakadia 

PS 765 kV D/C line) and successful re-closure(dead time 1 second) 

29. Case 15and16 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Lakadia 

PS followed by single pole opening (100 ms) of the faulted phase (2nd ckt of Halvad– Lakadia PS 

765 kV D/C line) and successful re-closure(dead time 1 second) 

30. Case 17 and 18 (consider as separate cases) + Single Phase Fault close to 765 kV bus of Lakadia 

PS followed by single pole opening (100 ms) of the faulted phase (2nd ckt of Vataman– Lakadia 

PS 765 kV D/C line) and successful re-closure(dead time 1 second) 

 

SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION 

The communication requirement shall be in accordance to CEA (Technical Standards for 

Communication System in Power System Operations) Regulations, 2020, CEA (Technical 

Standards for Construction of Electrical Plants and Electric Lines) Regulations, 2022, CERC 

(Communication System for inter-State transmission of electricity) Regulations, 2017, CEA 

(Cyber Security in Power Sector) Guidelines, 2021, and CERC Guidelines on “Interface 

Requirements” 2024, all above documents as amended from time to time. 

The complete ISTS communication system commissioned by TSP under the RFP shall be the 

asset of ISTS and shall be available for usage of ISTS requirements as suggested by CTU from 

time to time.  

The communication services viz. SCADA, VoIP, PMU, AGC and AMR (wherever applicable) 

have been identified as critical services and therefore shall be provisioned with 2+2 
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redundancy i.e. 2 channels for Main Control Centre and 2 channels for Backup Control Centre. 

In order to meet this requirement, suitable redundancy at port and card level need to be 

ensured by the TSP to avoid any single point of failure which may lead to interruption in real-

time grid operation.  

PMU to PDC communication (wherever required) shall be through 2 channels to the PDC 

(main) as there is no backup PDC at present.   

Accordingly, all the hardware for communication services of station as stated above shall 

support dual redundancy for data transmission of station to respective main and backup 

RLDCs. 

In order to meet the requirement for grid management and operation of substations, 

Transmission Service Provider (TSP) shall provide the following:   

D.1.0  Navinal (Mundra) (GIS) – Bhuj 765 kV D/C line. 

On Navinal (Mundra) (GIS) – Bhuj 765 kV D/C line, TSP shall supply, install and commission 

One (1) no. OPGW cable containing 24 Fibres (24F) on one E/W peak and conventional earth 

wire on other E/W peak.   

 

The TSP shall install this OPGW from gantry of Navinal (Mundra) (GIS) up to the gantry of 

Bhuj with all associated hardware including Vibration Dampers, mid-way and gantry Joint 

Boxes (called OPGW Hardware hereafter) and finally terminate in Joint Boxes at end 

Substations. The transmission line length is 70 kms (approx.) where repeater is not required 

to meet link budget requirement of Navinal (Mundra) (GIS) – Bhuj link. 

Maintenance of OPGW Cable and OPGW Hardware shall be the responsibility of TSP. 

D.2.0 2 Nos. of 765 kV line bays (GIS) at Navinal (Mundra) (GIS) for termination of Navinal (Mundra) 

(GIS) – Bhuj 765 kV D/C line.  

(I) TSP shall supply, install and commission 1 no. FODP ( 72F or higher) alongwith panel 

and required Approach Cable (24F) with all associated hardware fittings from gantry 

tower to Bay Kiosk and from the Bay Kiosk to Control room  

(II) TSP shall supply, install and commission One STM-16 (FOTE) equipment alongwith 

panel/s supporting minimum three (3) directions with MSP (Multiplex Section 

Protection – 1+1)with necessary interfaces to meet the voice and data communication 

requirement between Navinal (Mundra) (GIS) and Bhuj S/s. The suitable DC Power 

Supply and backup to be provided for communication equipment. 

(III) FOTE/FODP panel shall be installed in the new Bay Kiosk/ Switchyard Panel Room (SPR). 

The FOTE under present scope shall be integrated by TSP with the existing FOTE at 
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control room of Navinal (Mundra) (GIS)S/s which shall be communicating with 

respective control center. TSP to provide necessary FODP sub rack / Splice trays/ Patch 

cords etc. and optical interfaces/equipment in the existing FOTE/FODP panels in 

control room for integration with the existing FOTE for onwards data transmission. 

In case spare optical direction is not available in the existing FOTE at the control 

room, the TSP shall coordinate with station owner to reconfigure the directions in 

existing FOTE at control room. Alternatively, The TSP may integrate the FOTE under 

the present scope with existing FOTE in the nearby Kiosk connected to the control 

room FOTE (if available with spare direction). For this purpose, TSP shall provide 

necessary FODP sub rack / Splice trays/ Patch cords etc. and suitable optical 

interfaces/ equipment in the existing FOTE/FODP panels in another Kiosk (SPR).  

(IV) FOTE and FODP can be accommodated in same panel to optimize space. 

 

(V) The new communication equipment under the present scope shall be compatible for 

integration with existing regional level centralized NMS. The local configuration of the 

new communication equipment shall be the responsibility of TSP. The configuration 

work in the existing centralized NMS for integration of new Communication equipment 

shall be done by Regional ULDC Team, however all the necessary support in this regard 

shall be ensured by TSP.  

The maintenance of all the communication equipment and software thereof 

including FOTE, PMU, FODP, approach cable, DCPS alongwith Battery Bank shall be 

the responsibility of TSP. 

 

D.3.0 2 Nos. of 765 kV line bays (AIS) at Bhuj S/s for termination of Navinal (Mundra) (GIS) – Bhuj 

765 kV D/C line.  

(I) TSP shall supply, install and commission 1 no. FODP (72F or higher) alongwith panel 

and required Approach Cable (24F) with all associated hardware fittings from gantry 

tower to Bay Kiosk and from the Bay Kiosk to Control room. 

(II) TSP shall supply, install and commission One STM-16 (FOTE) equipment alongwith 

panel/s supporting minimum three (3) directions with MSP (Multiplex Section 

Protection – 1+1) with necessary interfaces to meet the voice and data 

communication requirement between Navinal (Mundra) (GIS) and Bhuj S/s. The 

suitable DC Power Supply and backup to be provided for communication 

equipment. 

(III) FOTE/FODP panel shall be installed in the new Bay Kiosk/ Switchyard Panel Room 
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(SPR). The FOTE under present scope shall be integrated by TSP with the existing 

FOTE at control room of Bhuj S/s which shall be communicating with respective 

control center. TSP to provide necessary FODP sub rack / Splice trays/ Patch cords 

etc.  and optical interfaces/equipment in the existing FOTE/FODP panels in control 

room for integration with the existing FOTE for onwards data transmission. 

In case spare optical direction is not available in the existing FOTE at the control 

room, the TSP shall coordinate with station owner to reconfigure the directions in 

existing FOTE at control room. Alternatively, The TSP may integrate the FOTE under 

the present scope with existing FOTE in the nearby Kiosk connected to the control 

room FOTE (if available with spare direction). For this purpose, TSP shall provide 

necessary FODP sub rack / Splice trays/ Patch cords etc. and suitable optical 

interfaces/ equipment in the existing FOTE/FODP panels in another Kiosk (SPR).  

(IV) FOTE and FODP can be accommodated in same panel to optimize space. 

(V) The new communication equipment under the present scope shall be compatible 

for integration with existing regional level centralized NMS. The local configuration 

of the new communication equipment shall be the responsibility of TSP. The 

configuration work in the existing centralized NMS for integration of new 

Communication equipment shall be done by Regional ULDC Team, however all the 

necessary support in this regard shall be ensured by TSP.  

The maintenance of all the communication equipment and software thereof  

including FOTE, PMU, FODP, approach cable, DCPS alongwith Battery Bank shall be 

the responsibility of TSP. 

D.4.0   Specific Requirement for Phasor Measurement Units (PMUs) 

TSP shall supply, install and commission required no. of Phasor Measurement Units 

(PMUs) PMUs at all the locations under the scope of TSP under this RFP as per CEA 

(Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations, 2022 (alongwith all amendments if any), and all the other applicable 

Regulations, Standards, Guidelines issued time to time. The signal list shall be as per 

the Annexure-I Part-B of CERC Guidelines on “Interface Requirements” 2024. These 

PMUs shall be provided with GPS clock and LAN switch and shall connect with LAN 

switch of control room of respective substations/ generating stations with Fibre 

Optic cable. These PMUs shall be connected with the FOTE at Substation/ 

generating stations for onwards data transmission to the PDC (Phasor Data 

Concentrator) located at respective RLDC. Configuration work in existing PDC at 

RLDC for new PMU integration shall be done by respective RLDC, however all the 

necessary support in this regard shall be ensured by TSP. The maintenance of all the 

PMUs and associated equipment shall be the responsibility of TSP. 
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Note: Existing Station owner/s to provide necessary support to integrate different 

equipment and applications of new extended bays with the existing substation e.g. 

Communication (through FOTE), Voice etc. for smooth operation and monitoring of 

new added grid elements. 
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Figure F.1 
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D.5.0 PLCC and PABX: 

Power line carrier communication (PLCC) equipment complete for speech, tele-protection 

commands and data channels shall be provided on each transmission line. The PLCC equipment 

shall in brief include the following: - 

(i) Coupling device, Coupling filter line traps, carrier terminals, protection couplers, HF cables, 

PABX(if applicable) and maintenance and testing instruments. 

(ii) At new substation, a telephone exchange (PABX) of 24 lines shall be provided at as means 

of effective communication among various buildings of the substation, remote end 

substations and with control centers (RLDC/SLDC) etc. 

(iii) Coupling devices shall be suitable for phase to phase coupling for 400kV Transmission lines. 

The pass band of coupling devices shall have sufficient margin for adding communication 

channel in future if required. Necessary protection devices for safety of personnel and low 

voltage part against power frequency voltages and transient over voltage shall also be 

provided. 

(iv) The line traps shall be broad band tuned suitable for blocking the complete range of carrier 

frequencies. Line Trap shall have necessary protective devices such as lightning arresters for 

the protection of tuning device. Decoupling network consisting of line traps and coupling 

capacitors may also be required at certain substation in case of extreme frequency 

congestion. 

(v) The carrier terminals shall be of single side-band (SSB) amplitude modulation (AM) type and 
shall have 4 kHz band width. PLCC Carrier terminals and Protection couplers shall be 
considered for both ends of the line. 

- PLCC equipment for all the transmission lines covered under the scheme shall be provided 
by TSP.PLCC to be provided for following lines under present scope: 

     

Sl. No Line name PLCC configuration 

1 Navinal (Mundra) (GIS) – Bhuj 765 

kV D/C line 

1 set Analog PLCC + 1 set Digital Protection 

Coupler for each circuit at both ends.   

Further, CVT and Wave trap for all 765kV and 400kV line bays under present scope shall be 

provided by TSP.  
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(vi) All other associated equipment like cabling, coupling device and HF cable shall also be 

provided by the TSP. 

(vii) 2 sets of 48 V battery banks for PLCC and communication equipment shall be provided at each 

new Substation with at least 10-hour battery backup and extended backup, if required. 
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Annexure – E 

SPECIFIC TECHNICAL REQUIREMENTS FOR INTEGRATION OF COMMUNICATION 

EQUIPMENT WITH REGIONAL LEVEL NMS / REGIONAL  UNMS: 

The new communication equipment/ system for all the substations under the present scope shall 

be compatible for integration with existing regional level NMS system/ Centralized Supervision and 

Monitoring System (CSMS) i.e. Regional UNMS. The local configuration of the new communication 

equipment at the station end shall be the responsibility of TSP as per Annexure E.1. The 

configuration work in the existing centralized NMS/ CSMS at Control center end, for integration of 

new Communication equipment/ system shall be done by Regional ULDC Team/ NMT, however all 

the necessary support in this regard shall be ensured by TSP.  

Annexure E.1 

Requirement for integration of Communication Equipment with Regional  UNMS: 

1. TSP shall ensure that NMS/EMS/NE supplied by them is NBI compliant and all FCAPS 

functionality is supported in the NBI such as  NE Inventory, Hardware Inventory – 

Shelf/Slot/Card/SFP/Port, Topology, Protections, Alarms, Performance- real time and 

periodic, Performance KPI parameters ( E-1, STM, Ethernet) , Remote Configuration, Cross 

Connects, Trails and  Circuits, Services Provisioning  (NE),  E-1 , STM,  Ethernet , TX and RS 

Trace, loop back and details are published in the NBI guide for the configuration parameters. 

2. TSP shall be obliged to provide/share all necessary documentations such as NBI 

Guide/MIB/IDL/WSDL/API files/ etc.  for onward integration of their NMS/EMS/NE with 

regional UNMS. 

3. The following support shall be provided by TSP for integration of their supplied equipment 

with regional UNMS: 

  Enabling and activating NBI license in their EMS/NMS and providing NBI login access 

along with User credentials 

  Assist in verifying NBI Connectivity with UNMS vendor for the successful 

communication and retrieval of data. 

 Assist in troubleshooting (if required) for NBI connectivity along with UNMS vendor for 

the communication and retrieval of data. 

4. For standalone NE which is not integrated with any EMS/NMS,  TSP shall provide modality 

of complete FCAPS data acquisition as above  through industry standard  programmatic 

methods and provide the CLI command manual. 
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Annexure-F 

Frequently Asked Queries: 

1.0 Transmission Line: 

1.1  Please clarify that whether shutdowns for crossing of existing transmission lines of 

POWERGRID/STUs/ Power Evacuation Lines from Generation Plants/ Any other 

Transmission Licensee will be given to TSP on chargeable basis or free of cost. 

Reply: Shutdowns for crossing of existing transmission lines of POWERGRID/ STUs/ Power 

Evacuation Lines from Generation Plants/ Any other Transmission Licensee will be given to 

TSP by the concerned owner of the lines as per their own terms and conditions. As far as 

shutdown of ISTS lines are concerned the same can be availed by approaching respective 

Regional Power Committee. 

      

1.2 We understand that the suggested swing angle criteria are applicable for Suspension 

Insulator in Suspension Tower. Further, you are requested to provide similar swing angle 

and clearance criteria for Pilot Insulator with Jumper and Jumper.    

Reply: It is clarified that the swing angle criteria (as mentioned in RFP) for transmission 

lines is applicable for Suspension Insulator in Suspension Tower. Further, as per Clause 

3.0 of Specific Technical Requirements for transmission lines, Transmission service 

Provider (TSP) shall adopt any additional loading/design criteria for ensuring reliability of 

the line, if so desired and /or deemed necessary.     

   

1.3 We request you to kindly allow that use of diamond configuration at Power line crossings 

and the existing owner of the lines may be directed to allow the same for the successful 

bidders.          

Reply: Power line crossing including Diamond configuration is responsibility of the TSP.  

TSP shall formally submit the profile of the crossing section to the owner of the existing 

line suggesting proposed crossing alternatives. The crossing will have to be carried out as 

per approval of owner of the existing line.      

    

1.4 It is requested you to kindly provide present status of Forest Clearances if any 

transmission line corridor area falling in wildlife forest / reserve forest/ mangroves 

Reply: Based on the preliminary route survey, the process of initiation of forest clearance 

for the forest stretches, if any, enroute the proposed line alignment will be initiated by 

way of writing letters to the concerned authority(ies). However, it may be noted that it 

will be the responsibility of TSP for obtaining forest clearance for the forest stretches as 
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provided in the survey report and also for any forest area encountered during detailed 

survey.  

 

1.5 For transmission line, no special requirement is specified for type of Insulator and creepage 

in RFP document. Hence it is understood that bidder can decide the type of insulator along 

with creepage requirement based on general CEA regulations and relevant standards. Kindly 

confirm.         

Reply: The minimum specific creepage distances shall be decided for the pollution 

condition in the area of installation. It shall be as per CEA regulations and relevant 

standards.  

           

2.0 Substation 

2.1 We understand that space for storage of OM spare shall be provided by existing owner 

within the station boundary without any cost. Kindly confirm.    

Reply: Space for storage of O&M spares shall be arranged by TSP on its own. 

 

2.2 We presume that the O&M for the end Termination bays will be in the scope of the TSP 
and TSP shall not be liable for any payment towards OM to the existing owner of the 
substation. Kindly confirm. 
Reply: Operation and maintenance of the bays is solely responsibility of the TSP. 
Further, TSP shall follow CEA’s “Operation and Maintenance (O&M) guidelines and 
Standard Format for Memorandum of Understating between New TSP and Existing TSP” 
issued by CEA vide its letter No. I/28514/2023 dated 22.06.2023. 
 

2.3 With reference to subject scheme of existing sub-station, we assumed following scope 

of work: 

(a)   We assumed internal road is available and need not to consider in the present scope 

of work. 

(b)  Drainage is available and need not to consider in the present scope of work. 

(c)  Cable trench extension in adjacent to Main cable trench only under present scope 

of work. 

(d)  Levelled area being provided by developer for bay extension. 

Reply: Regarding requirement of internal road, drainage, cable trench, leveling of the 

bay extension area, bidder is advised to visit site and acquaint themselves with the 

provisions/facilities available at substation. 
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2.4 Kindly provide the soil investigation report of soil parameters of existing substation. 
Reply: Bidder is advised to visit the substation site and ascertain the requisite 
parameters.  
 

2.5 Kindly confirm, energy accounting of aux. power consumption. Whether it will be on 

chargeable basis or part of transmission loss. 

Reply:  It will be on chargeable basis. 

 

2.6 We understand that VMS requirement is for unmanned stations only. For Manned 
stations VMS is not compulsory. 
Reply: VMS shall be provided in line with requirements of RfP document. 
 

2.7 It is understood that Construction water and power shall be provided free of cost to TSP 

by respective substation owner for construction of new bays. 

Reply: Arrangement of construction power and water is in the scope of TSP. 

 

2.8 It is understood that existing fire hydrant system shall be extended by the TSP for bay 

extension. 

Reply: Existing fire hydrant system shall be extended from existing system (if required) 

 

2.9 Please clarify that Status of land acquisition for Substations. Whether the lands have 

been acquired by BPC and will be transferred to TSP. 

Reply: The acquisition of land for substation is in the scope of TSP. 

 

2.10 We understood that no any dedicated metering CT and CVT required for Line/feeders. 

Further, we understood that requisite Energy meters for various 765 kV, 400 kV and 220 

kV Feeders shall be provided and installed by CTU free of cost to TSP.     

Reply: Dedicated metering CT and CVT are not required for line/feeders. Metering core 

of existing CT/CVT can be used provided accuracy class is matching with metering 

requirement. Requisite Special Energy Meters shall be provided and installed by CTU at 

the cost of TSP in C&P panel subject to space availability, else, in separate metering 

panel (to be provided by TSP at its cost). 

 

2.11 A draft copy of the Connection Agreement may be furnished.  A draft copy of the Connection 

Agreement may be furnished. 

Reply: Web page link https://www.ctuil.in/formats_gna_transition 

https://www.ctuil.in/formats_gna_transition
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2.12 Please clarify whether the spare 765 kV single phase Reactor unit for Bus reactor shall be 

provided with 1ph 765 kV CB.       

Reply: As per RfP, the spare 1-Ph reactor unit shall be utilized for all the bus and switchable 

line reactor banks (including for future reactor banks). Hence, 1ph 765 kV CB shall also be 

provided with spare 1-Ph reactor for utilizing with bus reactor as well as switchable line 

reactor. 

 

2.13 It is understood that existing busbar protection have provision for future bays   and also PUs 

are available for future bays. BPC to confirm availability of CU and PU for bays under present 

scope of work at existing substations. BPC may kindly confirm availability of communication 

ports for integrating new PUs with the existing CUs at existing substations. 

Reply: Bus Bar Protection with Central Unit (CU) is required for new bus section as specified 

in RfP. Peripheral Units (PUs) shall be provided by the respective bay owner. Further, 

augmentation/replacement of existing CU, if required, to meet the system requirement shall 

also be provided for proper functioning of bus bar protection. 

 

2.14 For SCADA, it is understood that necessary process I/O shall be available for future bays and 

accordingly license for same. BPC to confirm. 

Reply: Necessary process I/O along with license shall be in the scope of the successful 

bidder. 

 

2.15 No separate FF system is envisaged under the present scope of work for existing 

substation. BPC to confirm. 

Reply: Existing fire-fighting systems shall be extended to meet the additional requirements 

under present scope. 

 

2.16 PLCC for 220 kV Lines are not under the scope of TSP. BPC to Confirm.It is requested to 

provide Type of Coupling for 220 kV Transmission Lines under present scope. 

Reply: PLCC for 220 kV line is in the scope of developer of the line.  

Inter circuit coupling for 220 kV D/C and phase to phase coupling for 220 kV S/C shall be 

applicable for PLCC.   

 

2.17 BPC is requested to confirm the availability of space in the existing control rooms at existing 

substation for execution of extension work under current project. 

Reply: Switchyard Panel Rooms are generally required for AIS type substation and relay 

room are required for GIS type substation. Further, if needed, control room shall be 
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augmented as per requirement.        

  

3.0 Communication  

3.1 What are the usage of OPGW, FOTE, PMU etc. under communication requirement of 

RFP? 

Reply: User shall be responsible for providing compatible equipment along with 

appropriate interface for uninterrupted communication with the concerned control 

center and shall be responsible for successful integration with the communication 

system provided by CTU. 

Communication systems e.g. OPGW, FOTE etc. and PMU are required for grid operation 

through RLDC/SLDC, speech communication, tele-protection and tele-metering.  

 

3.2 Is space for installation of communication panels are provided to TSP in existing 

Substations incase new bays are in the scope of TSP?                                                                                                           

Reply: The space related issues are deliberated in the RfP itself. TSP to install 

FOTE/FODP panels in the new Bay Kiosk (Switchyard Panel Room (SPR)) / Bay Kisok/ 

Relay Panel Room (in case of GIS S/s).   Further, TSP to connect and integrate the 

proposed FOTE with the existing FOTE in the control room to complete communication 

path upto RLDC. 

In Case 132 kV Substation TSP shall accommodate the said panels either by extension of 

existing control room or other arrangements.   

 

3.3 How is the OPGW laying done in case of LILO lines? 

Reply: In case LILO lines are on same towers (e.g. both Line in and Line Out portion are 

on same towers, generally done LILO of S/C lines). Then 2x24F OPGW shall be required 

to install by TSP on both earthwire peak on 400 kV and 765 kV lines where two E/W 

peaks are available. On 220 and 132 kV lines where only one E/W peak is available TSP 

to install one no. 48F OPGW. 

Incase LILO lines are on different towers (e.g. both Line In and Line Out portion are on 

different towers, generally done LILO of D/C lines). Then 1x24F OPGW shall be required 

to install by TSP on one earthwire peak and conventional earthwire on second earthwire 

peak, on both Line In and Line Out portion towers of 400 kV and 765 kV lines. On 220 

and132 kV lines where only one E/W peak is available TSP to install one no. 24F OPGW 

in place of conventional earthwire. 

 

3.4 How is the OPGW laying done in case Multi circuit Towers? 
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Reply: In case two different lines are using common multi circuit portion for some 

distance (originating from different stations, may be terminating on same or on 

different stations). Two no. 24F OPGW to be installed on both E/W peaks for common 

M/C portion of 765 kV and 400 kV lines.  

Incase 220/132 kV lines using multi circuit portion where single E/W peak is available 

one no. 48F may be installed for common multi circuit portion.  

 

3.5 How PMUs are integrated for new bays at existing Substations? 

Reply: PMU data of new bays to be provided in the ethernet port of switch at control 

room and thereafter to be connected with existing FOTE of existing substation to send 

data to PDC of RLDC by TSP. These PMUs shall be provided with GPS clock and LAN switch 

and shall connect with LAN switch of control room of respective substations with Fibre Optic 

cable 

 

3.6 Is Spare direction available in existing FOTE for integration with new bay kiosk FOTE 

Reply: The FOTE under present scope shall be integrated by TSP with the existing FOTE 

at control room of substation for onwards data transmission. 

In case spare optical direction is not available in the existing FOTE at the control room, the 

TSP shall coordinate with station owner to reconfigure the directions in existing FOTE at 

control room.  

 

3.7 What is the distance from LILO point to proposed substation for feasibility of  repeater 

station? 

Reply: Tentative Location of LILO point shall be as per survey report of BPC however 

exact  location to be ascertained after detailed survey by TSP.  

 

3.8 What is the make and model of existing OPGW in case LILO of main line at new 

substation? 

Reply: All OPGW (alongwith optical fibers) meet Central Electricity Authority (Technical 

Standards for Communication System in Power System Operations) Regulations, 2020 

and bidder shall install OPGW accordingly. 

 

3.9 In case of LILO of existing line at new substation who shall provide PMUs at existing 

substation bays? 

Reply: TSP to provide PMUs for all bays under their scope of  RFP.  

   

4.0 Planning : 
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4.1 Whether the Project/ Elements are eligible for early commissioning incentive as per 

MoP, GoI order dated 15.07.2015.? 

Reply: Commissioning is to be done as per the timeline mentioned in RfP. However, 

early commissioning shall be treated as per applicable CERC Regulations/orders.  
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Schedule: 2 

Scheduled COD 

 [Note: As referred to in the definition of “Element”, “Scheduled COD”, and in Articles 

3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 

 

Sl. 

No. 
Name of the Transmission Element Scheduled COD 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD 

of the Element 

of the Project 

Element(s) which are 

pre-required for 

declaring the 

commercial operation 

(COD) of the 

respective Element 

 

1.  Augmentation of Transformation 

capacity at 765/400 kV 

Navinal(Mundra) S/s (GIS) by 

2x1500 MVA ICTs along with 2x330 

MVAr, 765 kV and 2x125 MVAr, 420 

kV bus reactors on Bus Section-II 

and 1x125 MVAr, 420 kV bus 

reactor on Bus Section-I. This will 

involve creation of 765 kV and 400 

kV Bus Sections 2 through 

sectionalization arrangement.  The 

400 kV and 765 kV Sectionaliser 

shall be normally closed. 

36 months 

from 

SPV transfer 

100% 

All Elements are 

required to be 

commissioned 

simultaneously as 

their utilization is 

dependent on 

commissioning of 

each other. 
2.  Navinal(Mundra) (GIS) – Bhuj 

765 kV D/C line  

3.  765 kV line bays at each end of 

Navinal(Mundra) (GIS) – Bhuj 

765 kV D/C line 

4.  ±300 MVAr STATCOM along 

with 2x125 MVAr MSC and 

1x125 MVAr MSR at 

Navinal(Mundra) (GIS)  400 kV 
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Sl. 

No. 
Name of the Transmission Element Scheduled COD 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD 

of the Element 

of the Project 

Element(s) which are 

pre-required for 

declaring the 

commercial operation 

(COD) of the 

respective Element 

 

Bus section-I 

5.  ±300 MVAr STATCOM along 

with 2x125 MVAr MSC and 

1x125 MVAr MSR at 

Navinal(Mundra) (GIS)  400 kV 

Bus section-II 
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Schedule: 3 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 of this Agreement] 

1: Site Regulations and Safety: 

The TSP shall establish Site regulations within sixty (60) days from fulfilment of conditions 
subsequent, as per Prudent Utility Practices setting out the rules to be observed till expiry 
of the Agreement at the Site and shall comply therewith.  

Such Site regulations shall include, but shall not be limited to, rules in respect of security, 
safety of the Project, gate control, sanitation, medical care, and fire prevention, public 
health, environment protection, security of public life, etc. 

Copies of such Site regulations shall be provided to the Nodal Agency and the CEA for the 
purpose of monitoring of the Project. 

2: Emergency Work: 

In cases of any emergency, the TSP shall carry out all necessary remedial work as may be 
necessary.  

If the work done or caused to be done by any entity, other than the TSP, the TSP shall, 
reimburse the actual costs incurred, to the other Party carrying out such remedial works. 

3: Site Clearance: 

In the course of execution of the Agreement, the TSP shall keep the Site reasonably free 
from all unnecessary obstruction, storage, remove any surplus materials, clear away any 
wreckage, rubbish and temporary works from the Site, and remove any equipment no 
longer required for execution of the Agreement. After completion of all Elements of the 
Project, the TSP shall clear away and remove all wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 

The TSP shall provide and maintain at its own expense all lighting, fencing, and watching 
when and where necessary for the proper construction, operation, maintenance / repair of 
any of the Elements of the Project, or for the safety of the owners and occupiers of adjacent 
property and for the safety of the public, during such maintenance / repair. 
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Schedule: 4 

Computation of Transmission Charges 

1.1 General  

The Monthly Transmission Charges to be paid to the TSP for providing Transmission Service for 
any Contract Year during the term of the Agreement shall be computed in accordance with this 
Schedule and paid as per Sharing Regulations.  

Illustration regarding payment of Transmission Charges under various scenarios (considering 
definitions of Contract Year, Expiry Date & Monthly Transmission Charges above) is as below: - 

Illustration-1:  In case the Project Elements achieve COD as per Schedule  

Quoted Transmission Charges: Rs. 140 Million  

Completion Schedule:  

Element 
No. 

Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 
Scheduled CoD 
of the Element 

Element 1 28 1-Feb-2018 1-Feb-2018 25% 

Element 2 38 1-Dec-2018 1-Dec-2018 75% 

 
Tariff Payable as follows:  
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Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 4.4.2 of this Agreement 

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 
Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 
Scheduled CoD of 
the  Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Feb-18 to 
31-Mar-18 

140 X 25% X 
((28+31)/365) 

5.65  -- 0.00 

1-Apr-18 to 
30-Nov-18 

140 X 25% X 
(244/365) 

23.39  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 
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2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-3: In case of delay in achieving COD of Project & all individual Elements (COD of the 
Project achieved in Contract Year 1)  

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 
Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 
Scheduled CoD of 
the Element 

Element 1 20 1-Feb-2018 1-Dec-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Sept-18 

-- 0.00  -- 0.00 

1-Oct-18 to 
30-Nov-18 

-- 0.00 1-Oct-18 to 
30-Nov-18 

-- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-4: In case of delay in achieving COD of Project & all individual Elements (COD of the 
Project achieved in Contract Year other than Contact Year 1)  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 38 1-Oct-2019 1-May-2020 25% 

Element 2 38 1-Oct-2019 1-May-2020 75% 

 
Tariff Payment to be paid as: 

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Oct-19 to 
31-Mar-20 

-- 0.00 1-Oct-19 to 
31-Mar-20 

-- 0.00 

1-Apr-20 to 
30-Apr-20 

- 0.00 1-Apr-20 to 
30-Apr-20 

- 0.00 

1-May-20 to 
31-Mar-21 

140 X 100% X (335/365) 128.49 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Apr) 

140 X 100% X (30/ 365) 
 

11.51 
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Illustration5: In case of delay in achieving COD of Element but Project COD achieved on time 

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 30 1-Dec-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 
 

93.59 
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Illustration-6: In case of early commissioning of Project  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 38 1-Oct-2019 1-Jul-2019 25% 

Element 2 38 1-Oct-2019 1-Jul-2019 75% 
 

Tariff Payment to be paid as: 

 

 

  

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Jun) 

140 X 100% X (91/365) 
 

34.91 
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Illustration-7: In case of early commissioning of an element  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 38 1-Oct-2019 1-Apr-2019 25% 

Element 2 38 1-Jul-2019 1-Jul-2019 75% 

 
Tariff Payment to be paid as: 

The Transmission Charges shall be payable on monthly basis as computed above.  

1.2 Computation of Monthly Transmission Charges  

The Monthly Transmission Charges for any month m in a Contract Year n shall be calculated as 
below:  

For AC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is greater than 
or equal to 98% and less than or equal to 98.5%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

a. If Actual Transmission System Availability for the month m of contract year n exceeds 98.5% 
and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%)  

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Apr-2019 to 
30-Jun-19 

140 X 25% X (91/365) 8.72 1-Apr-2019 to 
30-Jun-19 

-- 0.00 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/ 365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr-30-Jun) 

140 X 100% X (91/365) 
 

34.91 
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c. If Actual Transmission System Availability for the month m of contract year n is greater than 
99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%) 

d. If Actual Transmission System Availability for the month m of contract year n is less than 
98%and greater than or equal to 95.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) 

e. If Actual Transmission System Availability for the month m of contract year falls below 95%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * (AA/ 95%) 

For DC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is greater than 
or equal to 95% and less than or equal to 96%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n exceeds 96% 
and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%)  

c. If Actual Transmission System Availability for the month m of contract year n is greater than 
99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%) 

d. If Actual Transmission System Availability for the month m of contract year n is less than 
95% and greater than or equal to 92.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) 

e. If Actual Transmission System Availability for the month m of contract year falls below 92%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * (AA/ 92%) 

where:  

 AA is the actual Availability, as certified by RPC, as per procedure provided in Schedule 
6. 

 m is the month in Contract Year ‘n’  

 Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ = (=Transmission 
Charge/ no. of days in the Year n)* no. of days in month m 
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Provided, no Transmission Charges shall be paid during the period for which the RLDC has not 
allowed the operation of the Element/Project due to the failure of the TSP to operate it as per the 
provisions of the Grid Code. 

1.3 RLDC Fee & Charges  

The payment of RLDC fee & charges, in accordance with relevant regulations of CERC, shall be 
the responsibility of the TSP. 
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Schedule: 5 

Quoted Transmission Charges 

[Quoted Transmission Charges from Annexure - 21 of the RFP of the Selected Bidder to be inserted here] 

[To be incorporated from the Bid of the Selected Bidder submitted during the e-reverse auction 
after its selection] 

 Quoted Transmission Charges: Rs. ……………… Million 

Proportionate Transmission Charges payable for each Element of the Project: 

Sl. No. Name of the Transmission Element Percentage of Quoted 
Transmission Charges 

recoverable on 
Scheduled COD of the 
Element of the Project 

1.   
Augmentation of Transformation capacity at 

765/400 kV Navinal(Mundra) S/s (GIS) by 2x1500 

MVA ICTs along with 2x330 MVAr, 765 kV and 2x125 

MVAr, 420 kV bus reactors on Bus Section-II and 

1x125 MVAr, 420 kV bus reactor on Bus Section-I. 

This will involve creation of 765 kV and 400 kV Bus 

Sections 2 through sectionalization arrangement.  

The 400 kV and 765 kV Sectionaliser shall be 

normally closed. 

100% 

2.  
Navinal(Mundra) (GIS) – Bhuj 765 kV D/C line  

3.  
765 kV line bays at each end of Navinal(Mundra) 

(GIS) – Bhuj 765 kV D/C line 

4.  
±300 MVAr STATCOM along with 2x125 MVAr MSC 

and 1x125 MVAr MSR at Navinal(Mundra) (GIS)  400 

kV Bus section-I 

5.  
±300 MVAr STATCOM along with 2x125 MVAr MSC 

and 1x125 MVAr MSR at Navinal(Mundra) (GIS)  400 

kV Bus section-II 
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Note:  

1. Wherver required, TSP shall implement complete Dia consisting of 2(Two) Main Bays and 1(One) 

Tie Bay required for completion of diameter (GIS) in one-and-half breaker scheme. 

2. TSP of Navinal (Mundra) S/s shall provide space for scope of work at Sl. 1, 2, 3 (for Navinal end), 4 

and 5 above.  

3. TSP of Bhuj PS shall provide space for scope of work at Sl. 3 (for Bhuj end) above.                                         
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Schedule: 6 

Appendix –IV to Central Electricity Regulatory Commission 

 (Terms and Conditions of Tariff) Regulations, 2024 

Procedure for Calculation of Transmission System Availability Factor for a Month 

1. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by the respective transmission licensee, verified by the concerned Regional 

Load Dispatch Centre (RLDC) and certified by the Member-Secretary, Regional Power 

Committee of the region concerned, separately for each AC and HVDC transmission 

system and grouped according to sharing of transmission charges. In the case of the AC 

system, transmission System Availability shall be calculated separately for each Regional 

Transmission System and inter-regional transmission system. In the case of the HVDC 

system, transmission System Availability shall be calculated on a consolidated basis for all 

inter-state HVDC systems. 

 

2. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by considering the following: 

i) AC transmission lines: Each circuit of AC transmission line shall be considered 

as one element; 

ii) Inter-Connecting Transformers (ICTs): Each ICT bank (three single- phase 

transformers together) shall form one element; 

iii) Static VAR Compensator (SVC): SVC, along with SVC transformer, shall form 

one element; 

iv) Bus Reactors or Switchable line reactors: Each Bus Reactors or Switchable 

line reactors shall be considered as one element; 

v) HVDC Bi-pole links: Each pole of the HVDC link, along with associated 

equipment at both ends, shall be considered as one element; 

vi) HVDC back-to-back station: Each block of the HVDC back-to-back station shall 

be considered as one element. If the associated AC line (necessary for the 

transfer of inter-regional power through the HVDC back-to-back station) is not 

available, the HVDC back-to-back station block shall also be considered 

unavailable; 

vii) Static Synchronous Compensation (“STATCOM”): Each STATCOM shall be 

considered as a separate element. 
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3. The Availability of the AC and HVDC portion of the Transmission system shall be calculated 

by considering each category of transmission elements as under: 
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4. The availability for each category of transmission elements shall be calculated based on 

the weightage factor, total hours under consideration and non-available hours for each 

element of that category. The formulae for calculation of the Availability of each category 

of the transmission elements are as per Appendix-V. The weightage factor for each 

category of transmission elements shall be considered as under: 

(a) For each circuit of the AC line – The number of sub-conductors in the line 

multiplied by ckt-km; 

(b) For each HVDC pole- The rated MW capacity x ckt-km; 

(c) For each ICT bank – The rated MVA capacity; 

(d) For SVC- The rated MVAR capacity (inductive and capacitive); 

(e) For Bus Reactor/switchable line reactors – The rated MVAR capacity; 

(f) For HVDC back-to-back stations connecting two Regional grids- Rated MW 

capacity of each block; and 

(g) For STATCOM – Total rated MVAR Capacity. 

 

5. The transmission elements under outage due to the following reasons shall be deemed 

to be available: 

i. Shut down availed for maintenance of another transmission scheme or 

construction of new element or renovation/upgradation/additional 

capitalization in an existing system approved by the Commission. If the other 

transmission scheme belongs to the transmission licensee, the Member 

Secretary, RPC may restrict the deemed availability period to that considered 

reasonable by him for the work involved. In case of a dispute regarding deemed 

availability, the matter may be referred to the Chairperson, CEA, within 30 days. 

ii. Switching off of a transmission line to restrict over-voltage and manual tripping 

of switched reactors as per the directions of the concerned RLDC. 

iii. Shut down of a transmission line due to the Project(s) of NHAI, Railways and 

Border Road Organization, including for shifting or modification of such 

transmission line or any other infrastructure project approved by Ministry of 

Power. Member Secretary, RPC may restrict the deemed availability period to 

that considered reasonable by him for the work involved; Provided that apart 

from the deemed availability, any other costs involved in the process of such 

shutdown of transmission line shall not be borne by the DICs. 
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Provided that such deemed availability shall be considered only for the period for 

which DICs are not affected by the shutdown of such transmission line. 

6. For the following contingencies, the outage period of transmission elements, as certified 

by the Member Secretary, RPC, shall be excluded from the total time of the element under 

the period of consideration for the following contingencies: 

i) Outage of elements due to force majeure events beyond the control of the 

transmission licensee. However, whether the same outage is due to force 

majeure (not design failure) will be verified by the Member Secretary, RPC. A 

reasonable restoration time for the element shall be considered by the Member 

Secretary, RPC, and any additional time taken by the transmission licensee for 

restoration of the element beyond the reasonable time shall be treated as outage 

time attributable to the transmission licensee. Member Secretary, RPC may 

consult the transmission licensee or any expert for estimation of reasonable 

restoration time. Circuits restored through ERS (Emergency Restoration System) 

shall be considered as available; 

ii) Outage caused by grid incident/disturbance not attributable to the transmission 

licensee, e.g. faults in a substation or bays owned by another agency causing an 

outage of the transmission licensee’s elements, and tripping of lines, ICTs, HVDC, 

etc., due to grid disturbance. However, if the element is not restored on receipt of 

direction from RLDC while normalizing the system following grid 

incident/disturbance within reasonable time, the element will be considered not 

available for the period of outage after issuance of RLDC’s direction for 

restoration; 

iii) The outage period which can be excluded for the purpose of sub-clause (i) and (ii) 

of this clause shall be declared as under: 

a. Maximum up to one month by the Member Secretary, RPC; 

b. Beyond one month and up to three months after the decision at RPC; 

c. Beyond three months by the Commission for which the transmission license 

shall approach the Commission along with reasons and steps taken to mitigate 

the outage and restoration timeline. 

7. Time frame for certification of transmission system availability: (1) The following schedule 

shall be followed for certification of availability by the Member Secretary of the concerned 

RPC: 

 

 Submission of outage data along with documentary proof (if any) and TAFPn calculation 

by Transmission Licensees to RLDC/ constituents 
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– By the 5th of the following month; 

• Review of the outage data by RLDC / constituents and forward the same to respective 

RPC – by 20th of the month; 

 

• Issue of availability certificate by respective RPC – by the 3rd of the next month. 
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Schedule: 7 

Entire Bid (both financial bid and technical bid) of the Selected Bidder to be attached 
here 
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Schedule: 8 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant 
to place of execution. Foreign entities submitting Bids are required to follow the 
applicable law in their country.) 

In consideration of the …………………….. [Insert name of the SPV or Selected Bidder on 

behalf of the TSP, or Lead Member in case of the Consortium, with address] agreeing 

to undertake the obligations under the Transmission Service Agreement dated 

……….and the other RFP Project Documents and the Nodal Agency and the PFC 

Consulting Limited, agreeing to execute the RFP Project Documents with the Selected 

Bidder, regarding setting up the Project, the ………………………………. [Insert name and 

address of the bank issuing the guarantee and address of the head office] (hereinafter 

referred to as “Guarantor Bank”) hereby agrees unequivocally, irrevocably and 

unconditionally to pay to …………… (being the Nodal Agency)  at ……………………[Insert 

the Place from the address of the Nodal Agency indicated in the TSA] forthwith on 

demand in writing from the Nodal Agency or any Officer authorized by it in this behalf, 

any amount up to and not exceeding Rupees ………………………….. Crores (Rs. ……….) only 

[Insert the amount of the bank guarantee] on behalf of M/s. …………………………………. 

[Insert name of the Selected Bidder or SPV]. 

This guarantee shall be valid and binding on the Guarantor Bank up to and including 

……………………….and shall not be terminable by notice or any change in the constitution 

of the Bank or the term of the Transmission Service Agreement or by any other reasons 

whatsoever and our liability hereunder shall not be impaired or discharged by any 

extension of time or variations or alternations made, given, or agreed with or without 

our knowledge or consent, by or between parties to the respective agreement. 

Our liability under this Guarantee is restricted to Rs. ………………….. Crores (Rs. 

……………………………..) only. Our Guarantee shall remain in force until 

……………………………………….. [Insert the date of validity of the Guarantee as per Article 

0 of this Agreement]. The Nodal Agency, shall be entitled to invoke this Guarantee up 

to three hundred sixty five (365) days of the last date of the validity of this Guarantee. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in 

addition to the written demand from …………… (in its roles as the Nodal Agency), made 

in any format, raised at the above mentioned address of the Guarantor Bank, in order 

to make the said payment to Nodal Agency. 

The Guarantor Bank shall make payment hereunder on first demand without 

restriction or conditions and notwithstanding any objection by ...................................... 
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[Insert name of the Selected Bidder], ……………………….. [Insert name of the TSP] and / 

or any other person. The Guarantor Bank shall not require Nodal Agency to justify the 

invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse 

against Nodal Agency in respect of any payment made hereunder.  

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of India.  

The Guarantor Bank represents that this BANK GUARANTEE has been established in 

such form and with such content that it is fully enforceable in accordance with its terms 

as against the Guarantor Bank in the manner provided herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring, liquidation, winding up, dissolution or any other change 

in the constitution of the Guarantor Bank. 

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 

accordingly Nodal Agency shall not be obliged before enforcing this BANK GUARANTEE 

to take any action in any court or arbitral proceedings against ),………………………….. 

[Insert Name of the SPV] or the Selected Bidder, as the case may be, to make any claim 

against or any demand on ),………………………….. [Insert Name of the SPV] or the Selected 

Bidder, as the case may be, or to give an`y notice to ),………………………….. [Insert Name 

of the SPV]  or the Selected Bidder, as the case may be, or to enforce any security held 

by the Nodal Agency or to exercise, levy or enforce any distress, diligence or other 

process against ),………………………….. [Insert Name of the SPV] or the Selected Bidder, 

as the case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to 

Nodal Agency and may be assigned, in whole or in part, (whether absolutely or by way 

of security) by Nodal Agency to any entity to whom the Nodal Agency is entitled to 

assign its rights and obligations under the Transmission Service Agreement. 

The Guarantor Bank hereby agrees and acknowledges that Nodal Agency shall have a 

right to invoke this Bank Guarantee either in part or in full, as it may deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to Rs. ………………….. Crores (Rs. …………………..) only and it shall remain in force 

until ………………………[Date to be inserted on the basis of Article 0of the Transmission 

Service Agreement], with an additional claim period of three hundred sixty five (365) 

days thereafter. This BANK GUARANTEE shall be extended from time to time for such 

period, as may be desired by …………………………………….. [Insert name of the Selected 

Bidder or Lead Member in case of the Consortium or SPV]. We are liable to pay the 
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guaranteed amount or any part thereof under this Bank Guarantee only if Nodal 

Agency serves upon us a written claim or demand. 

 

In witness where of: 

 

Signature .............................................. 

 

Name: ................................................... 

Power of attorney No.: ……………………………… 

 

For: 

………………………………….. [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office
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Schedule: 9 

Methodology for determining the Relief Under Force Majeure Event & Change in Law 
during Construction Period 

The relief in the form of revision in tariff due to Force Majeure Event leading to extension of 
Scheduled COD for a period beyond one hundred eighty (180) days and/ or Change in Law 
during the construction period shall be as under: 

ΔT = [(P x d)]÷[1-(1+ d)^(-n)] 

Where, 

ΔT = Change in Transmission Charges for each year   

P = Sum of cumulative increase or decrease in the cost of the Project due to Change in Law 
and interest cost during construction corresponding to the period exceeding one hundred 
eighty (180) due to Force Majeure Event leading to extension of Scheduled COD for a period 
beyond one hundred eighty (180) days  

n = number of years over which the Transmission Charges has to be paid 

d = Discount rate as notified by the CERC, applicable on the Bid Deadline 

The increase in Transmission Charges as stated above shall be applicable only if the value of 
increase in Transmission Charges as calculated above exceeds 0.30% (zero point three 
percent) of the quoted Transmission Charges of the TSP. 

 

 


