Date: 20.12.2023

## Amendment No. 2

to

**Request for Empanelment** 

for

**Empanelment of Advanced Metering Infrastructure (AMI) Service Provider for Implementation of Smart Prepaid Metering under RDSS Scheme** 

## Amendment in Provisions of Request for Empanelment (RfE) Document

Sl.	Reference Clause	RFE's Provision post issuance of Clarification to Queries and Amendment No.1 dt. 06.12.2023	RFE	Amended Provision
1.	Chapter 2, Clause 2.3.5	The estimated project cost for various Groups for the purpose of evaluation of Quarequirements and other provisions of the SBD shall be as follows:     Group Estimated Project Cost (INR Cross)   SPNER1, SPOTH1 200 (considering 2 lakh nodes)   N1, W1, S1, E1, SPNER2, SPOTH2, UT, SPUT 450 (considering 5 lakh nodes)   N2, W2, S2, E2, SPNER3, SPOTH3 875 (considering 10 lakh nodes)   N3, W3, S3, E3 1700 (considering 20 lakh nodes)		The estimated project cost for various Groups for the purpose of evaluation of Qualification Requirements and other provisions of the SBD shall be as follows:    Group   Estimated Project Cost (INR Cr)
2.	Chapter 3, Clause 3.2.1	a) Commencement of downloading of this RFE 9.11.2023 10:00 hrs b) Pre-Empanelment meeting 23.11.2023 11:00 hrs c) Last date for submitting the Application 22.12.2023 15:00 hrs d) Date of Opening of Technical Proposal 22.12.2023 15:30 hrs e) Opening of Financial Proposal To be intimated later		Date   Time
3.	Chapter 3, Clause 3.4 (S.No.13)	Group         Yes/No           N1         N2           N3         W1           W2         W3           S1         S2           S3         E1           E2         E3           SPNER1         SPNER2           SPNER3         SPOTH1           SPOTH2         SPOTH2           SPOTH3         SPOTH3		N1