

PFC CONSULTING LIMITED

Corrigendum 6 to Scheme Document for the Third Round of Auction of Coal Linkages under Paragraph B(ii) of the SHAKTI Policy for IPPs having already concluded long term PPAs dated January 30, 2020 (“Scheme Document”)

The following amendments and insertions are applicable to the Scheme Document. The amendments have been highlighted in bold and italics only for ease of reference.

Sl. No. 4	Reference to Scheme Document (Corrigendum 5 to Scheme Document):
	3.6.11

As appearing in the Corrigendum 5 to Scheme Document

The schedule of the Auction Process shall be as per the estimated timelines provided below. The said timelines are merely indicative and tentative in nature. The same are subject to change as per the sole discretion of PFCCL. Any change in the said timelines will be set out on the Electronic Platform, through an addendum and/or corrigendum to this Scheme Document. Bidders are advised to regularly check the Electronic Platform in order to be informed of the same.

The timelines are as under:

Timeline for Third Round of Auction of Coal Linkages to IPPs having valid already concluded long term PPAs {(SHAKTI B(ii))}

Sr. No.	Event	Date
1.	Publication of Notice Inviting Registration & EoI and start of acceptance of the same	Wednesday, 08 January 2020
2.	Publication of approved Scheme Document	Thursday, 30 January 2020
3.	Start of receipt of queries	Thursday, 30 January 2020
4.	End of Registration and EOI submission	Friday, 14 February 2020
5.	Seeking of Clarifications by PFCCL/CEA based on EoI Submission	Monday, 24 February 2020
6.	Intimation by CEA on Eligibility and/or CEA Approved Quantity	Monday, 02 March 2020
7.	Bidders to log in online and check their eligibility and quantity	Monday, 02 March 2020
8.	Start of submission of Bid Security and Process Fee	Monday, 02 March 2020
9.	Pre Bid meeting	Wednesday, 04 March 2020
10.	End of receipt of queries on Scheme Document	Friday, 06 March 2020
11.	Publication of Q&A	Thursday, 12 March 2020
12.	End of submission of Bid Security, Process Fee and Undertaking, Affidavit, Power of Attorney and Board Resolution, as applicable.	<i>Events are being postponed. The new date for these Events would be communicated.</i>
13.	Mock auction – IPO	
14.	Mock auction – SPO	

15.	Submission of IPO	
16.	Start of SPO	
17.	Submission of YoY tariff discount stream	

The above timeline may be changed at the discretion of PFCCL; Bidders are required to check the MSTC website regularly for updates.

To be read as

The schedule of the Auction Process shall be as per the estimated timelines provided below. The said timelines are merely indicative and tentative in nature. The same are subject to change as per the sole discretion of PFCCL. Any change in the said timelines will be set out on the Electronic Platform, through an addendum and/or corrigendum to this Scheme Document. Bidders are advised to regularly check the Electronic Platform in order to be informed of the same.

The timelines are as under:

Timeline for Third Round of Auction of Coal Linkages to IPPs having valid already concluded long term PPAs {(SHAKTI B(ii))}

Sr. No.	Event	Date
1.	Publication of Notice Inviting Registration & EoI and start of acceptance of the same	Wednesday, 08 January 2020
2.	Publication of approved Scheme Document	Thursday, 30 January 2020
3.	Start of receipt of queries	Thursday, 30 January 2020
4.	End of Registration and EOI submission	Friday, 14 February 2020
5.	Seeking of Clarifications by PFCCL/CEA based on EoI Submission	Monday, 24 February 2020
6.	Intimation by CEA on Eligibility and/or CEA Approved Quantity	Monday, 02 March 2020
7.	Bidders to log in online and check their eligibility and quantity	Monday, 02 March 2020
8.	Start of submission of Bid Security and Process Fee	Monday, 02 March 2020
9.	Pre Bid meeting	Wednesday, 04 March 2020
10.	End of receipt of queries on Scheme Document	Friday, 06 March 2020
11.	Publication of Q&A	Thursday, 12 March 2020
12.	End of submission of Bid Security, Process Fee and Undertaking, Affidavit, Power of Attorney and Board Resolution, as applicable.	Thursday, 30 April 2020
13.	Mock auction – IPO	Monday, 4 May 2020
14.	Mock auction – SPO	Tuesday, 5 May 2020
15.	Submission of IPO	Friday, 8 May 2020
16.	Start of SPO	Monday, 11 May 2020
17.	Submission of YoY tariff discount stream	Tuesday, 12 May 2020

The above timeline may be changed at the discretion of PFCCL; Bidders are required to check the MSTC website regularly for updates.