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THIS TRANSMISSION SERVICE AGREEMENT (hereinafter referred to as “TSA” or 

“Agreement” or "the Agreement” or “this Agreement") is made on the ___ day of ________month 

of Two Thousand and ______ 

 

Between: 

 

Persons whose names, addresses and other details are provided in Schedule 1 of this Agreement 

(collectively referred to as the “Long Term Transmission Customers” and individually referred to 

as the “Long Term Transmission Customer” respectively), which expression shall unless 
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repugnant to the context or meaning thereof include its successors, and permitted assigns) as Party 

of the one part; 

 

And 

 

[SPV, which is under incorporation], incorporated under the Companies Act, 2013, having its 

registered office at First Floor, “Urjanidhi”, 1, Barakhamba Lane, Connaught Place, New Delhi – 

110001 (herein after referred to as Transmission Service Provider or “TSP” which expression 

shall unless repugnant to the context or meaning thereof include its successors, and permitted 

assigns) as Party of the other part; 

 

(Each of the “Long Term Transmission Customer” or “Long Term Transmission 

Customers” and “TSP” are individually referred to as “Party” and collectively as the 

“Parties”) 

 

AND WHEREAS: 

 

A) In accordance with the Bidding Guidelines, the Bid Process Coordinator (hereinafter 

referred to as BPC) had initiated a competitive e-reverse bidding process through issue of 

RFP for selecting a Successful Bidder to build, own, operate and maintain the Project 

comprising of the Elements mentioned in Schedule 2 (hereinafter referred to as the Project) 

B) Pursuant to the said e-reverse bidding process, the BPC shall identify the Successful Bidder 

as the TSP, who will be responsible to set up the Project on build, own, operate and maintain 

basis and to provide Transmission Service to the Long Term Transmission Customers on the 

terms and conditions contained in this Agreement and the Transmission License.  

C) The Selected Bidder will acquire one hundred percent (100%) of the equity shareholding of 

[SPV, which is under incorporation] along with all its related assets and liabilities in terms 

of the provisions of the Share Purchase Agreement.  

D) The TSP has agreed to make an application for a Transmission License to the Appropriate 

Commission for setting up the Project on build, own, operate and maintain basis.  

E) The TSP has further agreed to make an application to the Appropriate Commission for the 

adoption of the Transmission Charges under Section 63 of the Electricity Act, 2003, along 

with a certification from the Bid Evaluation Committee in accordance with the Bidding 

Guidelines issued by Ministry of Power, Government of India.   

F) The Long Term Transmission Customers agree, on the terms and subject to the conditions of 

this Agreement, to use the available transmission capacity of the Project and pay TSP the 

Transmission Charges as determined in accordance with the terms of this Agreement. 

G) The terms and conditions stipulated in the Transmission License issued by the Appropriate 

Commission to the TSP shall be applicable to this Agreement and the TSP agrees to comply 

with these terms and conditions. In case of inconsistency between the License terms & 

conditions and the conditions of this Agreement, the conditions stipulated in the License 

granted by the Appropriate Commission shall prevail. 

 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND MUTUAL 

AGREEMENTS, COVENANTS AND CONDITIONS SETFORTH HEREIN, IT IS 

HEREBY AGREED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS:  
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ARTICLE: 1 

1 DEFINITIONS AND INTERPRETATIONS 

1.1 Definitions: 

1.1.1 The words/ expressions used in this Agreement, unless as defined below or repugnant to 

the context, shall have the same meaning as assigned to them by the Electricity Act, 2003 

and the rules or regulations framed there under including those issued/ framed by the 

Appropriate Commission (as defined hereunder), as amended or re-enacted from time to 

time or the General Clauses Act, failing which it shall bear its ordinary English meaning. 

The words/ expressions when used in this Agreement shall have the respective meanings as 

specified below: 

“Acquisition Price” shall have the same meaning as defined in the Share Purchase 

Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the Electricity Act, 2003 

and any amendments made to the same or any succeeding enactment thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

i. controls or 

ii. is controlled by or 

iii. is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the case of a 

Consortium) and “control” means ownership by one company of at least  twenty six 

percent (26%) of the voting rights of the other company; 

"Agreed Form" in relation to any document shall mean the form of the document most 

recently agreed to by the Parties and initialled by them for identification; 

“Allocated Project Capacity” shall mean, for each Long Term Transmission Customer, 

the sum of the generating capacities allocated to such Long Term Transmission Customer 

from the ISGS and the contracted power, if any, as adopted by CERC from time to time in 

determining sharing of transmission charges between the Long Term Transmission 

Customers; 

“Appropriate Commission” shall mean the Central Regulatory Commission referred  to   

in   sub-section   (1)   of  Section   76   of the Electricity Act, or   the   State   Regulatory 

Commission referred to in   Section   82 of the Electricity Act or the Joint Commission 

referred to in Section 83 of the Electricity Act, as the  case may be; 

“Arbitration Tribunal” shall mean the tribunal constituted under Article 16 of this 

Agreement; 

“Availability” in relation to the Project or in relation to any Element of the Project, for a 

given period shall mean the time in hours during that period the Project is capable to 

transmit electricity at its Rated Voltage and shall be expressed in percentage of total hours 
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in the given period and shall be calculated as per the procedure contained in Appendix-III 

to Central Electricity Regulatory Commission (Terms and Conditions of Tariff) 

Regulations, 2014 attached herewith in Schedule 9; 

“Bid” shall mean technical bid and financial bid submitted by the Bidder, in response to 

the RFP, in accordance with the terms and conditions of the RFP; 

“Bid Deadline” shall mean the last date and time for submission of the Bid in response to 

RFP, as specified in the RFP; 

“Bidding Company” shall refer to such single company that has made a Response to RFP 

for the Project; 

“Bidding Consortium/ Consortium” shall refer to a group of companies that has 

collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along with all 

attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding Guidelines for 

Transmission Service” and “Guidelines for Encouraging Competition  in Development of 

Transmission Projects” issued by Government of India, Ministry of Power dated 13th April 

2006 under Section – 63 of the Electricity Act and as amended from time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its authorized 

representative as notified by the Government of India / concerned State Government, 

responsible for carrying out the process for selection of Transmission Service Provider; 

“Business Day” shall mean a day other than Sunday or a statutory holiday, on which the 

banks remain open for business in the State in which the concerned Long Term 

Transmission Customers‟ registered office is located; 

“CEA” shall mean the Central Electricity Authority constituted under Section-70 of the 

Electricity Act; 

“CERC” shall mean the Central Electricity Regulatory Commission of India constituted 

under Section-76 of the Electricity Act, 2003 or its successors; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 

“Commercial Operation Date” or “COD” shall mean the date as per Article 6.2 ; 

Provided that the COD shall not be a date prior to the Scheduled COD mentioned in the 

TSA, unless mutually agreed to by all Parties; 

“Competent Court of Law” shall mean the Supreme Court or any High Court, or any 

tribunal or any similar judicial or quasi-judicial body in India that has jurisdiction to 

adjudicate upon issues relating to the Project; 

“Connection Agreement” shall mean the agreement between the CTU/ STU and the TSP, 

setting out the terms relating to the connection of the Project to the Inter-connection 

Facilities and use of the Inter State Transmission System as per the provisions of the 

IEGC/ State Grid Code, as the case may be; 
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“Consultation Period” shall mean the period of sixty (60) days or such longer period as 

the Parties may agree, commencing from the date of issue of a TSP‟s Preliminary 

Termination Notice or a Long Term Transmission Customer‟s Preliminary Termination 

Notice as provided in Article 13 of this Agreement, for consultation between the Parties to 

mitigate the consequence of the relevant event having regard to all the circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, licenses, approvals, 

registrations, permits, waivers, privileges, acknowledgements, agreements, or concessions 

required to be obtained from or provided by any Indian Governmental Instrumentality for 

the development, execution and operation of Project including without any limitation for 

the construction, ownership, operation and maintenance of the Transmission Lines and/or 

sub-stations; 

“Construction Period” shall mean the period from (and including) the Effective Date of 

the TSA up to (but not including) the COD of the Element of the Project in relation to an 

Element and up to (but not including) the COD of the Project in relation to the Project;  

“Contractors” shall mean the engineering, procurement, construction, operation & 

maintenance contractors, surveyors, advisors, consultants, designers, suppliers to the TSP  

and each of their respective sub-contractors (and each of their respective successors and 

permitted assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable unconditional bank 

guarantee, submitted and to be submitted by the TSP or by the Selected Bidder on behalf 

of the TSP to the Long Term Transmission Customers from a bank mentioned in 

Annexure-17 of the RFP, in the form attached here to as Schedule 11, in accordance with 

Article 3 of this Agreement and which shall include the additional bank guarantee 

furnished by the TSP under this Agreement;  

“Contract Year”, for the purpose of payment of Transmission Charges, shall mean the 

period beginning on the COD, and ending on the immediately succeeding March 31 and 

thereafter each period of 12 months beginning on April 1 and ending on March 31 

provided that  the last Contract Year shall end on the last day of the term of the TSA;  

 “CTU” or “Central Transmission Utility” shall mean the utility notified by the Central 

Government under Section-38 of the Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 

“D/C” shall mean Double Circuit; 

“Dispute” shall mean any dispute or difference of any kind between a Long Term 

Transmission Customer and the TSP or between the Long Term Transmission Customers 

(jointly) and the TSP, in connection with or arising out of this Agreement including any 

issue on the interpretation and scope of the terms of this Agreement as provided in Article 

16; 

“Due Date” in relation to any Invoice shall mean the thirtieth day after the date on which 

any Invoice is received and duly acknowledged by the Long Term Transmission Customer 

(or, if that day is not a Business Day, the immediately following Business Day), and by 

such date, the Invoice is payable by the Long Term Transmission Customer; 
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“Effective Date” for the purposes of this Agreement, shall have the same meaning as per 

Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the Appropriate 

Government under sub-section (1) of Section 162 of the Electricity Act 2003 and also 

includes Chief Electrical Inspector; 

“Electricity Rules 2005” shall mean the rules framed pursuant to the Electricity Act 2003 

and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the Transmission Lines 

(where there are more than one circuit) or each bay of Sub-station or switching station or 

HVDC terminal or inverter station of the Project, which has a separate Scheduled COD as 

per Schedule 3 of this Agreement and has a separate percentage for recovery of 

Transmission Charges on achieving COD as per Schedule 6 of this Agreement; 

“Escalable Transmission Charges” shall mean the charges as specified in Schedule 6 of 

this Agreement;  

“Event of Default” shall mean the events as defined in Article 13 of this Agreement; 

“Expiry Date” shall be the date which is 35 (thirty five) years from the Scheduled COD of 

the Project; 

“Financial Closure” shall mean the first Business Day on which funds are made available 

to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been evaluated for the 

satisfaction of the financial requirement set forth in the RFP; 

“Financing Agreements” shall mean the agreements pursuant to which the TSP is to 

finance the Project including the loan agreements, security documents, notes, indentures, 

security agreements, letters of credit and other documents, as may be amended, modified, 

or replaced from time to time, but without in anyway increasing the liabilities of the Long 

Term Transmission Customers ; 

“Financial Year” shall mean a period of twelve months at midnight Indian Standard Time 

(IST) between 1st April & 31st March; 

“Force Majeure” and “Force Majeure Event” shall have the meaning assigned thereto in 

Article 11; 

“GOI” shall mean Government of India; 

“Grid Code”/ “IEGC” or “State Grid Code” shall mean the Grid Code specified by the 

Central Commission under Clause (h) of sub-section (1) of Section  79 of the Electricity 

Act and/ or the State Grid Code as specified by the concerned State Commission, referred 

under  Clause (h) of sub-section  (1)  of Section 86 of the Electricity Act 2003, as 

applicable; 

“Indian Governmental Instrumentality” shall mean Government of India, Government 

of any State in India or any ministry, department, board, authority, agency, corporation, 

commission under the direct or indirect control of Government of India or any State 
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Government or both, any political sub-division of any of them including any court or 

Appropriate Commission or tribunal or judicial or quasi-judicial body in India but 

excluding TSP and Long Term Transmission Customers; 

“Insurances” shall mean the insurance cover to be obtained and maintained by the TSP in 

accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up for transmission of 

electricity through the use of the Project, on either one or both side of generating station‟s/ 

CTU‟s/ STU‟s/ Long Term Transmission Customer‟s substations (as the case may be) 

which shall include, without limitation, all other transmission lines, gantries, sub-stations 

and associated equipment‟s not forming part of the Project; 

“Invoice” shall mean a Monthly Transmission Charges Invoice, a Supplementary Invoice 

or any other Invoice or Bill raised by any of the Parties; 

“Invoice Dispute Notice” shall have the same meaning as defined in Article 10.9.2 of this 

Agreement; 

“Late Payment Surcharge” shall have the meaning ascribed thereto in Article 10.8 ; 

“Law” or “Laws” in relation to this Agreement, shall mean all laws including electricity 

laws in force in India and any statute, ordinance, rule, regulation, notification, order or 

code, or any interpretation of any of them by an Indian Governmental Instrumentality 

having force of law and shall include all rules, regulations, decisions and orders of the 

Appropriate Commission; 

“Lead Long Term Transmission Customer” shall have the meaning as ascribed hereto 

in Article 18.1.1 of this Agreement; 

“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a company 

who commits at least 26% equity stake in the Project, meets the technical requirement as 

specified in the RFP and so designated by other Member(s) in Bidding Consortium; 

“Letter of Credit” or “LC” shall mean an unconditional, irrevocable, revolving Letter of 

Credit opened by the Long Term Transmission Customer in favour of the TSP with any 

scheduled bank; 

“Lenders” means the banks, financial institutions, multilateral funding agencies, non-

banking financial companies registered with the Reserve Bank of India (RBI), mutual 

funds, etc., including their successors and assigns, who have agreed on or before COD of 

the Project to provide the TSP with the debt financing described in the capital structure 

schedule, and any successor banks or financial institutions to whom their interests under 

the Financing Agreements may be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its obligations to the 

Long Term Transmission Customers under this Agreement in any manner and shall also 

does not lead to an increase in the liability of any of the Long Term Transmission 

Customers; 

“Lenders Representative” shall mean the person notified by the Lenders in writing as 

being the representative of the Lenders and such person may from time to time be replaced 

by the Lenders pursuant to the Financing Agreements by written notice to the TSP; 
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“Long Term Transmission Customer(s)” shall mean a person availing or intending to 

avail access to the Inter-State Transmission System for a period up to twenty-five years or 

more, and for the purposes of this Project, shall refer to entities listed in Schedule 1 of this 

Agreement or any such other person who executes a Supplementary Agreement for 

availing Transmission Service as per the provisions of the TSA; 

“Member in a Bidding Consortium/ Member” shall mean each company in the Bidding 

Consortium; 

“Month” shall mean a period of thirty (30) days from (and excluding) the date of the 

event;  

“Monthly Transmission Charges” for any Element of the Project, after COD of the 

Element till COD of the Project, and for the Project after COD of the Project, shall mean 

the amount of Transmission Charges for the relevant Contract Year as specified in 

Schedule 5 of this Agreement;  

 “Monthly Transmission Charges Invoice” or “Monthly Bill” shall mean a monthly 

invoice comprising the Monthly Transmission Charges, as per Schedule 5 hereof; 

“National Load Despatch Centre” shall mean the centre established as per sub-section 

(1) of Section 26 of the Electricity Act 2003; 

 “Non-Escalable Transmission Charges” shall mean the charges as specified in column 

(4) of Schedule 6 of this Agreement; 

“Notification” shall mean any notification, issued in the Gazette of India; 

“O & M Contractor” shall mean the entity appointed from time to time by the TSP to 

operate, maintain & repair any of the Element(s) of the Project; 

“Open Access Customer” shall mean a consumer permitted by the State Commission to 

receive supply of electricity from a person other than distribution licensee of his area of 

supply or a generating company (including captive generating plant) or a licensee, who has 

availed of or intends to avail of open access; 

“Operating Period” for any Element of the Project shall mean the period from (and 

including) the COD of such Element of the Project, up to (and including) the Expiry Date 

and for the Project, shall mean the period from (and including) the COD of the Project, up 

to (and including) the Expiry Date; 

“Parent Company” shall mean a Company that holds at least twenty six percent (26%) of 

the paid - up equity capital directly or indirectly in the Bidding Company or in the Member 

in a Bidding Consortium, as the case may be; 

“Preliminary Termination Notice” shall mean a Long Term Transmission Customers‟ 

Preliminary Termination Notice or TSP‟s Preliminary Termination Notice, as the case may 

be, as defined in Article 13 of this Agreement; 

“Project” shall mean “Transmission System Strengthening Scheme for Evacuation of 

Power from Solar Energy Zones in Rajasthan (8.1 GW) under Phase-II Part-D”, as 

detailed in Schedule 2 of this Agreement; 
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“Project Execution Plan” shall mean the plan referred to in Article 3.1.3(c) hereof; 

“Prudent Utility Practices” shall mean the practices, methods and standards that are 

generally accepted internationally from time to time by electric transmission utilities for 

the purpose of ensuring the safe, efficient and economic design, construction, 

commissioning, operation, repair and maintenance of the Project and which practices, 

methods and standards shall be adjusted as necessary, to take account of: 

(i) operation, repair and maintenance guidelines given by the manufacturers to be 

incorporated in the Project, 

(ii) the requirements of Law, and 

(iii) the physical conditions at the Site; 

“RFP” shall mean Request For Proposal dated March 06, 2020 along with all schedules, 

annexures and RFP Project Documents attached thereto, issued by the BPC for tariff based 

competitive bidding process for selection of TSP to execute the project, including any 

modifications, amendments or alterations thereto; 

“RFP Project Documents” shall mean the following documents to be entered into in 

respect of the Project, by the Parties to the respective agreements: 

a. TSA, 

b. Share Purchase Agreement and,  

c. Any other agreement as may be required; 

“RLDC” shall mean the relevant Regional Load Dispatch Centre as defined in the 

Electricity Act, 2003, in the region(s) in which the Project is located; 

“RPC” shall mean the relevant Regional Power Committee established by the Government 

of India for the specific Region(s) in accordance with the Electricity Act, 2003 for 

facilitating integrated operation of the Power System in that Region; 

“Rated Voltage” shall mean the manufacturers design voltage at which the Transmission 

System is designed to operate or such lower voltage at which the line is charged, for the 

time being, in consultation with Long Term Transmission Customers; 

“Rebate” shall have the meaning as ascribed to in Article 10.7 of this Agreement; 

“Scheduled COD” in relation to an Element(s) shall mean the date(s) as mentioned in 

Schedule 3 as against such Element(s) and in relation to the Project, shall mean the date as 

mentioned in Schedule 3 as against such Project, subject to the provisions of Article 4.4 of 

this Agreement, or such date as may be mutually agreed among the Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by the RPC as per the 

provisions of the Grid Code;   

“Selected Bid” shall mean the Technical Bid and the Final Offer of the Selected Bidder 

submitted during e-reverse bidding, which shall be downloaded and attached in Schedule 

10 on or prior to the Effective Date; 
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“Share Purchase Agreement” shall mean the agreement amongst „PFC Consulting 

Limited‟, „[SPV, which is under incorporation]‟ and the Successful Bidder for the 

purchase of one hundred (100%) per cent of the shareholding of the „[SPV, which is 

under incorporation]‟ for the Acquisition Price, by the Successful Bidder on the terms 

and conditions as contained therein; 

“Short Term Transmission Customer(s)” shall mean a transmission customer other than 

the Long Term Transmission Customer; 

“Site” in relation to a substation, switching station or HVDC terminal or inverter station, 

shall mean the land and other places upon which such station/ terminal is to be established; 

“SLDC” shall mean the State Load Despatch Centre established as per sub-section (1) of 

Section 31 of the Electricity Act 2003; 

“STU” or “State Transmission Utility” shall be the Board or the Government Company 

specified as such by the State Government under sub-section (1) of Section 39 of the 

Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder selected pursuant to the 

RFP to acquire one hundred percent (100%) equity shares of „[SPV, which is under 

incorporation]‟, along with all its related assets and liabilities, which will be responsible 

as the TSP to establish the Project on build, own, operate and maintain basis as per the 

terms of the TSA and other RFP Project Documents; 

“Supplementary Agreement” shall mean the agreement as annexed hereto in Schedule 12 

of this Agreement; 

“Supplementary Bill” or “Supplementary Invoice” shall mean a bill other than a 

Monthly Bill raised by any of the Parties in accordance with Article 10.10; 

“Target Availability” shall have the meaning as ascribed hereto in Article 8.2 of this 

Agreement; 

“Technically Evaluated Entity” shall mean the company which has been evaluated for 

the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Long Term Transmission Customer Termination 

Notice or TSP Termination Notice, as the case may be given by Parties pursuant to the 

provisions of Articles 3.3.2, 3.3.4, 13.3 and 13.4 of this Agreement for the termination of 

this Agreement;  

“Term of Agreement” for the purposes of this Agreement shall have the meaning 

ascribed thereto in Article 2.2 of this Agreement; 

“Transmission Charges” shall mean the Final Offer of the Selected Bidder during the e-

reverse bidding and adopted by the Commission, payable to the TSP by the Long Term 

Transmission Customers as per provisions of TSA; 

“Transmission Customer(s)” shall mean any person using the Project, including the Open 

Access Customers; 
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“Transmission License” shall mean the license granted by the Appropriate Commission 

in terms of the relevant regulations for grant of such license issued under the Electricity 

Act; 

“Transmission Licensee” shall mean a licensee authorized to establish and operate 

Transmission Lines by the Appropriate Commission; 

“Transmission Lines” shall mean all high pressure cables and overhead lines (not being 

an essential part of the distribution system of a licensee) transmitting electricity from a 

generating station to another generating station or a sub-station, together with any step-up 

and step-down transformers, switch-gear and other works necessary to and used for the 

control of such cables or overhead lines, and such buildings or part thereof as may be 

required to accommodate such transformers, switchgear and other works; 

“Transmission Service” shall mean making the Project available for use by the 

Transmission Customers as per the terms and conditions of this Agreement;   

“Transmission Service Provider” or “TSP” shall mean the „[SPV, which is under 

incorporation]‟‟, which has executed this Transmission Service Agreement and has been / 

shall be acquired by the Selected Bidder; 

“Transmission System” shall mean a line with associated sub-stations or a group of lines 

inter-connected together along with associated sub-stations and the term includes 

equipment associated with transmission lines and sub-stations; 

“Unscheduled Interchange” shall have the meaning ascribed thereto in Rule 24 of the 

Central Electricity Regulatory Commission (Terms and Conditions of Tariff) Regulations 

2014 as amended from time to time; 

“Unscheduled Outage” shall mean an interruption resulting in reduction of the 

Availability of the Element(s)/ Project (as the case may be) that is not a result of a 

Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean a company which owns at least twenty six 

percent (26%) equity in the Bidding Company or Member of a Consortium, (as the case 

may be) and in the Technically Evaluated Entity and/ or Financially Evaluated Entity (as 

the case may be) and such Bidding Company or Member of a Consortium, (as the case 

may be) and the Technically Evaluated Entity and/ or Financially Evaluated Entity (as the 

case may be) shall be under the direct control or indirectly under the common control of 

such company; 

“Week” means a calendar week commencing from 00:00 hours of Monday, and ending at 

24:00 hours of the following Sunday;  

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this Agreement to: 

“Agreement" shall be construed as including a reference to its Schedules, Appendices and 

Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 
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“crore” shall mean a reference to ten million (10,000,000) and a “lakh” shall mean a 

reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien or 

other encumbrance securing any obligation of any person or any other type of preferential 

arrangement (including, without limitation, title transfer and retention arrangements) 

having a similar effect; 

"holding company" of a company or corporation shall be construed as a reference to any 

company or corporation of which the other company or corporation is a subsidiary; 

"Indebtedness" shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or future, 

actual or contingent; 

"person" shall be construed as a reference to any person, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or partnership 

(whether or not having separate legal personality) of two or more of the above and a person 

shall be construed as including a reference to its successors, permitted transferees and 

permitted assigns in accordance with their respective interests; 

"Subsidiary" of a company or corporation (the holding company) shall be construed as a 

reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, or 

(ii) more than half of the issued share capital of which is beneficially owned, directly or 

indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding company,  

for these purposes, a company or corporation shall be treated as being controlled by 

another if that other company or corporation is able to direct its affairs and/ or to control 

the composition of its board of directors or equivalent body;  

"winding-up", "dissolution", "insolvency", or "reorganization" of a company or 

corporation shall be construed so as to include any equivalent or analogous proceedings 

under the Law of the jurisdiction in which such company or corporation is incorporated or 

any jurisdiction in which such company or corporation carries on business including the 

seeking of liquidation, winding-up, re-organization, dissolution, arrangement, protection or 

relief of debtors. 

1.2.1 Words importing the singular shall include the plural and vice versa. 

1.2.2 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or may from 

time to time be, amended, varied, novated, replaced or supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its amendments or re-

enactments from time to time. 

1.2.4 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 
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1.2.5 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the parts 

of this Agreement, they shall be interpreted in a harmonious manner so as to give effect to 

each part.  

1.2.6 The tables of contents and any headings or sub-headings in this Agreement have been 

inserted for ease of reference only and shall not affect the interpretation of this Agreement. 

1.2.7 All interest payable under this Agreement shall accrue from day to day and be calculated 

on the basis of a year of three hundred and sixty five (365) days. 

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall mean a reference 

to this Agreement.  

1.2.9 The contents of Schedule 10 shall be referred to for ascertaining accuracy and correctness 

of the representations made by the Selected Bidder in Article 17.2.1 (f) hereof.  
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ARTICLE: 2 

2 EFFECTIVENESS AND TERM OF AGREEMENT 

2.1 Effective Date: 

This Agreement shall be effective from later of the dates of the following events: 

a. The Agreement is executed and delivered by the Parties; and 

b. The Selected Bidder has acquired for the Acquisition Price, one hundred percent 

(100%) of the equity shareholding of „PFC Consulting Limited’ in „[SPV, which is 

under incorporation]‟’ along with all its related assets and liabilities as per the 

provisions of the Share Purchase Agreement, and 

c. The Selected Bidder, on behalf of the TSP, has provided the Contract Performance 

Guarantee, as per terms of Article 3.1 of this Agreement. 

2.2 Term and Termination: 

2.2.1 Subject to Article 2.2.2 and Article 2.4, this Agreement shall continue to be effective in 

relation to the Project until the Expiry Date, when it shall automatically terminate unless 

extended by the Appropriate Commission for such period and on such terms and 

conditions as the Appropriate Commission may specify in this regard in terms of the 

procedures laid down by the Appropriate Commission for such matters. 

2.2.2 This Agreement shall terminate before the Expiry Date: 

a. If a Termination Notice is served in accordance with Article 13 

i. by the Majority Long Term Transmission Customers following a TSP Event of 

Default; or 

ii. by the TSP following the Long Term Transmission Customers‟ Event of 

Default; 

b. If the Long Term Transmission Customers or the TSP serves a Termination Notice in 

accordance with Article 3.3.2 and 3.3.4. 

2.3 Conditions prior to the expiry of Transmission License  

2.3.1 In order to continue the Project beyond the expiry of the Transmission License, the TSP 

shall be obligated to make an application to the Appropriate Commission at least two years 

before the date of expiry of the Transmission License, seeking the Appropriate 

Commission‟s approval for extension of the term of Transmission License upto the Expiry 

Date. 

2.3.2 The TSP shall timely comply with all the requirements as may be laid down by the 

Appropriate Commission for extension of the term of the Transmission License beyond the 

initial term of 25 years and the TSP shall keep the Long Term Transmission Customers 

fully informed about progress on its application for extension of the term of Transmission 

License. 
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2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued rights, obligations 

and liabilities of the Parties under this Agreement, including the right to receive liquidated 

damages as per the terms of this Agreement, nor shall it effect the survival of any 

continuing obligations for which this Agreement provides, either expressly or by necessary 

implication, which are to survive after the Expiry Date or termination including those 

under Article 3.3.3, 3.3.5, Article 9.3 (Application of Insurance Proceeds), Article 11 

(Force Majeure), Article 13 (Events of Default and Termination), Article 14 (Liability & 

Indemnification), Article 16 (Governing Law & Dispute Resolution), Article 18 

(Miscellaneous). 
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ARTICLE: 3  

3 CONDITIONS SUBSEQUENT 

3.1 Satisfaction of conditions subsequent by the TSP  

3.1.1 Within ten (10) days from the date of issue of Letter of Intent , the Selected Bidder, on 

behalf of the TSP shall provide the Contract Performance Guarantee, acquire for the 

Acquisition Price, one hundred percent (100%) equity shareholding of „[SPV, which is 

under incorporation]‟ from „PFC Consulting Limited’, who shall sell to the Selected 

Bidder, the equity shareholding of „[SPV, which is under incorporation]‟’, along with all 

its related assets and liabilities, and apply to the Appropriate Commission for grant of 

Transmission License. 

The Selected Bidder on behalf of the TSP will provide to the Long Term Transmission 

Customers the Contract Performance Guarantee for an aggregate amount of Rs.  

44,55,00,000/-  (Rupees forty four crore fifty five lakh only) which shall be provided 

separately to each of  the Long Term Transmission Customers for the amount calculated 

pro-rata in the ratio of their Allocated Project Capacity, as on the date seven (7) days prior 

to the Bid Deadline (rounded off to the nearest Rupees One Lakh (Rs. 1,00,000) with the 

principle that amounts below Rupees Fifty Thousand (Rs. 50,000) shall be rounded down 

and amounts of Rupees Fifty Thousand (Rs. 50,000) and above shall be rounded up). 

 

3.1.2 The Contract Performance Guarantee shall be initially valid for a period up to three (3) 

months after the Scheduled COD of the Project and shall be extended from time to time to 

be valid for a period up to three (3) months after the COD of the Project. In case the 

validity of the Contract Performance Guarantee is expiring before the validity specified in 

this Article, the TSP shall, at least thirty (30) days before the expiry of the Contract 

Performance Guarantee, replace the Contract Performance Guarantee with another 

Contract Performance Guarantee or extend the validity of the existing Contract 

Performance Guarantee until the validity period specified in this Article.  

3.1.3 The TSP agrees and undertakes to duly perform and complete the following activities 

within six (6) months from the Effective Date, unless such completion is affected due to 

the Long Term Transmission Customers‟ failure to comply with their obligations under 

Article 3.2 of this Agreement or by any Force Majeure Event, or if any of the activities is 

specifically waived in writing by the Majority Long Term Transmission Customers: 

a. To obtain the Transmission License for the Project from the Appropriate 

Commission; 

b. To obtain the order for  adoption of Transmission Charges by the Appropriate 

Commission, as required under Section 63 of the Electricity Act 2003; 

c. To submit to the Lead Long Term Transmission Customer and CEA the Project 

Execution Plan, within one hundred and twenty (120) days from the Effective Date. 

The TSP‟s Project Execution Plan should be in conformity with the Scheduled COD 

as specified in Schedule 3 of this Agreement, and shall bring out clearly the 

organization structure, time plan and methodology for executing the Project, award 

of major contracts, designing, engineering, procurement, shipping, construction, 

testing, commissioning to commercial operation, necessary to demonstrate a 

complete and accurate understanding of the Project, as well as the TSP‟s knowledge 

of procedures and prevailing conditions in India. Submission of a detailed bar 



                                                       Transmission Service Agreement 

   [Signatures of LTTCs] 

[SPV, which is under incorporation]                                                                   Page 19 of 119 

(GANTT) chart of the Project outlining each activity (taking longer than one Month), 

linkages as well as durations; 

d. To achieve Financial Closure;  

e. To provide an irrevocable letter to the Lenders duly accepting and acknowledging 

the rights provided to the Lenders under the provisions of Article 15.3 of this 

Agreement and all other RFP Project Documents; and  

f. To award the Engineering, Procurement and Construction contract (“EPC contract”) 

for the design and construction of towers for the Project and shall have given to such 

Contractor an irrevocable notice to proceed. 

3.2 Satisfaction of conditions subsequent by the Long Term Transmission Customers 

3.2.1 The Long Term Transmission Customers shall provide, within six (6) months from the 

Effective Date, an irrevocable letter to the Lenders duly accepting and acknowledging the 

rights provided to the Lenders as per Article 15.3 of this Agreement and all other RFP 

Project Documents. 

3.3 Consequences of non-fulfilment of conditions subsequent  

3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the TSP even 

within three (3) Months after the time specified therein, then on and from the expiry of 

such period and until the TSP has satisfied all the conditions specified in Article 3.1.3, the 

TSP shall, on a weekly basis, be liable to furnish to the Long Term Transmission 

Customers additional Contract Performance Guarantee of Rs. 2,23,00,000/- (Rupees two 

crore twenty three lakh only) within two (2) Business Days of expiry of every such 

Week. Such additional Contract Performance Guarantee shall be provided to each Long 

Term Transmission Customer in the manner provided in Article 3.1.1 and shall become 

part of the Contract Performance Guarantee and all the provisions of this Agreement shall 

be construed accordingly. The Long Term Transmission Customers shall be entitled to 

hold and/ or invoke the Contract Performance Guarantee, including such additional 

Contract Performance Guarantee, in accordance with the provisions of this Agreement.    

3.3.2 Subject to Article 3.3.4, if:  

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is delayed beyond 

nine (9) Months from the Effective Date and the TSP fails to furnish additional 

Contract Performance Guarantee to the Long Term Transmission Customers in 

accordance with Article 3.3.1 hereof; or  

(ii) the TSP furnishes additional Performance Guarantee to the Long Term Transmission 

Customers in accordance with Article 3.3.1 hereof but fails to fulfil the conditions 

specified in Article 3.1.3 within a period of twelve (12) months from the Effective 

Date, 

the Majority Long Term Transmission Customers, as per  Article 18.1.5, shall have the 

right to terminate this Agreement, by giving a Termination Notice to the TSP in writing of 

at least seven (7) days, with a copy to the Appropriate Commission and the Lenders‟ 

Representative.   

3.3.3 If the Long Term Transmission Customers elect to terminate this Agreement as per the 

provisions of Article 3.3.2, the TSP shall be liable to pay to the Long Term Transmission 
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Customers an amount of Rs.  44,55,00,000/-  (Rupees forty four crore fifty five lakh 

only) as liquidated damages.  The Long Term Transmission Customers shall be entitled to 

recover this amount of damages by invoking the Contract Performance Guarantee to the 

extent of Rs.  44,55,00,000/-  (Rupees forty four crore fifty five lakh only) which shall 

be provided separately to each of the Long Term Transmission Customers on the basis of 

their Allocated Project Capacity in MW as on the dated seven (7) days prior to the Bid 

Deadline, and shall then return the balance Contract Performance Guarantee, if any, to the 

TSP. If the Long Term Transmission Customers are unable to recover the said amount of 

Rs. 44,55,00,000/- (Rupees forty four crore fifty five lakh only) or any part thereof from 

the Contract Performance Guarantee, the shortfall in such amount not recovered from the 

Contract Performance Guarantee, if any, shall be payable by the TSP to the Long Term 

Transmission Customers within ten (10) days after completion of the notice period.  

It is clarified for removal of doubt that this Article shall survive the termination of this 

Agreement. 

3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 3.1.3 due to any 

Force Majeure Event, the time period for fulfilment of the condition subsequent as 

mentioned in Article 3.1.3, shall be extended for a period of such Force Majeure Event, 

subject to a maximum extension period of three (3) Months, continuous or non-continuous 

in aggregate. Thereafter, this Agreement may be terminated by the Majority Long Term 

Transmission Customers or the TSP on mutually agreeable basis by giving a notice of at 

least seven (7) days, in writing to the other Party, with a copy to the Appropriate 

Commission and the Lenders‟ Representative and the Contract Performance Guarantee 

shall be returned as per the provisions of Article 6.5.2.  

Provided, that due to the provisions of this Article 3.3.4, any increase in the time period for 

completion of conditions subsequent mentioned under Article 3.1.3, shall lead to an equal 

increase in the time period for the Scheduled COD. No adjustments to the Transmission 

Charges shall be allowed on this account. 

3.3.5 Upon termination of this Agreement as per Articles 3.3.2 and 3.3.4, the Lead Long Term 

Transmission Customer shall approach the Appropriate Commission within seven (7) days 

of such termination for further necessary directions as per the provisions of the Electricity 

Act 2003.  

3.4 Progress Reports 

The TSP and the Lead Long Term Transmission Customer shall notify one another in 

writing at least once a Month on the progress made in satisfying the conditions subsequent 

in Articles 3.1.3 and 3.2.  
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ARTICLE: 4 

4 DEVELOPMENT OF THE PROJECT 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own cost and expense 

shall observe, comply with, perform, undertake and be responsible: 

a. for procuring and maintaining in full force and effect all Consents, Clearances and 

Permits, required in accordance with Law for development of the Project; 

b. for financing, constructing, owning and commissioning each of the Element of the 

Project for the scope of work set out in Schedule 2 of this Agreement in accordance 

with: 

i. the Grid Code, the grid connectivity standards applicable to the Transmission 

Line and the sub-station as per the Central Electricity Authority (Technical 

Standards for Connectivity to the Grid) Regulations, 2007, Central Electricity 

Authority ( Technical Standards for Construction of Electrical Plants and 

Electric Lines) Regulations, 2010, Central Electricity Authority (Grid Standards) 

Regulations, 2010, Central Electricity Authority (Safety requirements for 

construction, operation and maintenance of electrical plants and electric lines) 

Regulations 2011 and Central Electricity Authority ( Measures relating to Safety 

and Electricity Supply) Regulations, 2010, as amended from time to time. 

ii. Prudent Utility Practices and the Law; 

not later than the Scheduled COD as per Schedule 3 of this Agreement; 

c. for entering into a Connection Agreement with the CTU/ STU (as applicable) in 

accordance with the Grid Code.  

d. for owning the Project throughout the term of this Agreement free and clear of any 

encumbrances except those expressly permitted under Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide on a timely basis 

relevant information with regard to the specifications of the Project that may be 

required for interconnecting the Project with the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may require for the performance 

of their duties and responsibilities; 

g. to provide to the Long Term Transmission Customers with a copy to CEA, on a 

monthly basis, progress reports with regard to the Project and its execution (in 

accordance with Agreed Form) to enable the Long Term Transmission Customers/ 

CEA to monitor and co-ordinate the development of the Project matching with the 

Interconnection Facilities. 

h. to comply with all its obligations undertaken in this Agreement. 

4.2 Long Term Transmission Customers’ obligations in implementation of the Project: 

4.2.1 Subject to the terms and conditions of this Agreement, Long Term Transmission 

Customers, at their own cost and expense, undertake to be responsible;  

http://www.cea.nic.in/reports/regulation/reg_elec_plants_lines.pdf
http://www.cea.nic.in/reports/regulation/reg_elec_plants_lines.pdf
http://www.cea.nic.in/reports/regulation/reg_elec_plants_lines.pdf
http://www.cea.nic.in/reports/regulation/regulation_elec_safety.pdf
http://www.cea.nic.in/reports/regulation/regulation_elec_safety.pdf
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a. for assisting and supporting the TSP in obtaining the Consents, Clearances and 

Permits required for the Project and in obtaining any applicable concessions for the 

Project, by providing letters of recommendation to the concerned Indian 

Governmental Instrumentality, as may be requested by  the TSP from time to time;  

b. for arranging and making available the Interconnection Facilities to enable the TSP 

to connect the Project;  

c. for complying with all their obligations under this Agreement, and 

d. for providing all assistance to the Arbitrators as they may require for the performance 

of their duties and responsibilities. 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the Project from the 

Effective Date of the Agreement and shall achieve Scheduled COD of the Project in 

accordance with the time schedule specified in Schedule 3 of this Agreement. 

b. The COD of each Element of the Project shall occur no later than the Scheduled 

COD or within such extended time to which the TSP shall be entitled under Article 

4.4 hereto. 

4.4 Extension of time: 

4.4.1 In the event that the TSP is prevented from performing its obligations under Article 4.1(a), 

(b) and (e) by the stipulated date, due to any Long Term Transmission Customers‟ Event of 

Default, the Scheduled COD shall be extended, by a „day for day‟ basis, subject to the 

provisions of Article 13. 

4.4.2 In the event that an Element or the Project cannot be commissioned by its Scheduled COD 

on account of any Force Majeure Event as per Article 11, the Scheduled COD shall be 

extended, by a „day for day‟ basis, for a maximum period of one hundred and eighty (180) 

days.  In case the Force Majeure Event continues even after the maximum period of one 

hundred and eighty (180) days, the TSP or the Majority Long Term Transmission 

Customers may choose to terminate the Agreement as per the provisions of Article 13.5.   

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party‟s performance 

has ceased to be affected by the relevant circumstance, on how long the Scheduled COD 

should be defer red by, any Party may raise the Dispute to be resolved in accordance with  

Article 16. 

4.5 Metering Arrangements: 

4.5.1 The TSP shall comply with all the provisions of the IEGC and the Central 

Electricity Authority (Installation and Operation of Meters) Regulations, 2006 as 

amended from time to time, with regard to the metering arrangements for the 

Project. The TSP shall fully cooperate with the CTU/ STU/ RLDC and extend all 

necessary assistance in taking meter readings. 
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ARTICLE: 5 

5 CONSTRUCTION OF THE PROJECT 

5.1 TSP’s Construction Responsibilities: 

 

5.1.1 The TSP, at its own cost and expense, shall be responsible for designing, constructing, 

erecting, completing and commissioning each Element of the Project by the Scheduled 

COD in accordance with the Central Electricity Authority (Technical Standards for 

Connectivity to the Grid) Regulations, 2007, Central Electricity Authority (Technical 

Standards for Construction of Electrical Plants and Electric Lines) Regulations, 2010, 

Central Electricity Authority (Grid Standards) Regulations, 2010, Central Electricity 

Authority (Safety requirements for construction, operation and maintenance of electrical 

plants and electric lines) Regulations 2011 and Central Electricity Authority (Measures 

relating to Safety and Electricity Supply) Regulations, 2010, as amended from time to 

time, Prudent Utility Practices and other applicable Laws. 

   

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any of its obligations 

under this Agreement or be entitled to any extension of time by reason of the unsuitability 

of the Site or Transmission Line route(s) for whatever reasons. The TSP further 

acknowledges and agrees that it shall not be entitled to any financial compensation in this 

regard.  

 

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and Permits relating 

but not limited to road/ rail/ river/ canal/ power line/ crossings, Power and Telecom 

Coordination Committee (PTCC), defence, civil aviation, right of way/ way-leaves and 

environmental & forest clearances from relevant authorities required for developing, 

financing, constructing, maintaining/ renewing all such Consents, Clearances and Permits 

in order to carry out its obligations under this Agreement in general and Article 5.1.1 in 

particular and shall furnish to the Lead Long Term Transmission Customer promptly with 

copy/ies of each Consents, Clearances and Permits, which it obtains.  The Long Term 

Transmission Customers shall assist and support the TSP in obtaining the Consents, 

Clearances and Permits required for the Project and in obtaining any applicable 

concessions for the Project, by providing letters of recommendation to the concerned 

Indian Governmental Instrumentality, as may be reasonably required from time to time. 

 

5.1.4 The TSP shall be responsible for: 

(a) acquisition of land for location specific substations, switching stations or HVDC 

terminal or inverter stations; 

(b) final selection of Site including its geo-technical investigation; 

(c) survey and geo-technical investigation of line route in order to determine the final 

route of the Transmission Lines; 

(d) seeking access to the Site and other places where the Project is being executed, at its 

http://www.cea.nic.in/reports/regulation/reg_elec_plants_lines.pdf
http://www.cea.nic.in/reports/regulation/reg_elec_plants_lines.pdf
http://www.cea.nic.in/reports/regulation/reg_elec_plants_lines.pdf
http://www.cea.nic.in/reports/regulation/regulation_elec_safety.pdf
http://www.cea.nic.in/reports/regulation/regulation_elec_safety.pdf
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own costs, including payment of any crop compensation or any other compensation 

as may be required.  

5.1.5 In case the Project involves any resettlement and rehabilitation, the resettlement and 

rehabilitation package will be implemented by the State Government authorities, for which 

the costs is to be borne by the TSP and no changes would be allowed in the Transmission 

Charges on account of any variation in the resettlement and rehabilitation cost. The TSP 

shall provide assistance on best endeavour basis, in implementation of the resettlement and 

rehabilitation package, if execution of such package is in the interest of expeditious 

implementation of the Project and is beneficial to the Project affected persons. 

5.2 Appointing Contractors: 

 

5.2.1 The TSP shall conform to the requirements as provided in this Agreement while appointing 

Contractor(s) for procurement of goods & services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of any of its 

obligations under this Agreement nor make Long Term Transmission Customers liable for 

the performance of such Contractor(s). 

 

5.3 Monthly Progress Reporting: 

 

The TSP shall provide to the Long Term Transmission Customers, on a monthly basis, 

progress reports with regard to the Project and its execution (in accordance with Agreed 

Form) to enable the Long Term Transmission Customers to monitor and co-ordinate the 

development of the Project, matching with the Interconnection Facilities. 

A copy of such monthly report shall also be sent by the TSP to the CEA. 

 

5.4 Quality of Workmanship: 

 

The TSP shall ensure that the Project is designed, built and completed in a good 

workmanlike manner using sound engineering and construction practices, and using only 

materials and equipment that are new and of international – utility grade quality such that, 

the useful life of the Project will be till the Expiry Date. 

The TSP shall ensure that design, construction and testing of all equipment, facilities, 

components and systems of the Project shall be in accordance with Indian Standards and 

Codes issued by Bureau of Indian Standards and only in case they are not applicable under 

certain conditions, the other equivalent internationally recognised Standards and Codes 

shall be followed. 
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5.5 Inspection by the Lead Long Term Transmission Customer: 

The Lead Long Term Transmission Customer shall designate, from time to time by a 

written notice to the TSP, at the most three (3) employees from any of the Long Term 

Transmission Customers, who shall have access at all reasonable times to the Site and to 

all such places where the Project is being executed for the purpose of inspecting the 

progress of the Project, at its own cost and expenses.   

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in Schedule 4 of this 

Agreement 

The TSP shall retain at the Site and make available for inspection to the Lead Long Term 

Transmission Customer at all reasonable times copies of the Consents, Clearances and 

Permits, construction drawings and other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the Project and its 

supervisory personnel shall be available to provide full-time superintendence for execution 

of the Project. The TSP shall provide skilled personnel who are experienced in their 

respective fields.  

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in achievement of 

timely progress in execution of the Project,, if any, as intimated by the CEA. However, 

such intimation by the CEA and the subsequent effect of such remedial measures carried 

out by the TSP shall not relieve the TSP of its obligations in the Agreement. CEA may 

carry out random inspections during the Project execution, as and when deemed necessary 

by it. If the shortfalls as intimated to the TSP are not remedied to the satisfaction of the 

CEA, it may refer the same to the Appropriate Commission for appropriate action. 
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ARTICLE: 6  

6 CONNECTION AND COMMISSIONING OF THE PROJECT 

6.1 Connection with the Inter-Connection Facilities: 

6.1.1 The TSP shall give the RLDC(s), CTU/ STU, as the case may be, the Long Term 

Transmission Customers and any other agencies as required at least sixty (60) days 

advance written notice of the date on which it intends to connect an Element of the Project, 

which date shall be not earlier than its Scheduled COD or Schedule COD extended as per 

Article 4.4.1 of this Agreement, unless the Lead Long Term Transmission Customer 

otherwise agrees. 

6.1.2 The RLDC/ SLDC (as the case may be) or the CTU/ STU (as the case may be) or the Lead 

Long Term Transmission Customer may, for reasonable cause, including failure to arrange 

for Interconnection Facilities as per Article 4.2, defer the connection for up to fifteen (15) 

days from the date notified by the TSP pursuant to Article 6.1.1 if it notifies to the TSP in 

writing, before the date of connection, of the reason for the deferral and when the 

connection is to be rescheduled.  However, no such deferment on one or more occasions 

would be for more than an aggregate period of 30 days.  Further, the Scheduled COD 

would be extended as required, for all such deferments on day for day basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be connected with the 

Interconnection Facilities when: 

a. it has been completed in accordance with this Agreement and the Connection 

Agreement;  

b. it meets the Grid Code,  Central Electricity Authority (Technical Standards for 

Connectivity to the Grid) Regulations, 2007 and all other Indian legal requirements 

and  

c. The TSP has obtained the approval in writing of the Electrical Inspector certifying 

that the Element is ready from the point of view of safety of supply and can be 

connected with the Interconnection Facilities. 

6.2 Commercial Operation: 

6.2.1 An Element of the Project shall be declared to have achieved COD seventy two (72) hours 

following the connection of the Element with the Interconnection Facilities or seven (7) 

days after the date on which it is declared by the TSP to be ready for charging but is not 

able to be charged for reasons not attributable to the TSP or seven (7) days after the date of 

deferment, if any, pursuant to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only after all the 

Element(s), if any, which are pre-required to have achieved COD as defined in Schedule 3 

of this Agreement, have been declared to have achieved their respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved deemed COD as per 

Article 6.2.1 above, such Element of the Project shall be deemed to have Availability equal 

to the Target Availability till the actual charging of the Element and to this extent, shall be 

eligible for payment of the Monthly Transmission Charges applicable for such Element. 
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6.3 Liquidated Damages for delay due to Long Term Transmission Customer Event of 

Default or Direct Non Natural Force Majeure Events or Indirect Non Natural Force 

Majeure Events or Natural Force Majeure Event (affecting the Long Term 

Transmission Customer) 

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project  and has given due 

notice, as per provisions of Article 6.1.1, to the Long Term Transmission Customer(s) of 

the date of intention to connect the Element(s) of the Project, where such date is on or 

before the Scheduled COD, but is not able to connect the Element(s) of the Project by the 

said date specified in the notice, due to a Long Term Transmission Customer Event of 

Default or due to Direct Non Natural Force Majeure Event or Indirect Non Natural Force 

Majeure Event or (Natural Force Majeure Event affecting the Long Term Transmission 

Customer) provided such Direct Non Natural Force Majeure Event or Indirect Non Natural 

Force Majeure Event or (Natural Force Majeure Event affecting the Long Term 

Transmission Customer(s)) has continued for a period of more than three (3) continuous or 

non-continuous Months, the TSP shall, until the effects of the Long Term Transmission 

Customer Event of Default or of Direct Non Natural Force Majeure Event or Indirect Non 

Natural Force Majeure Event or (Natural Force Majeure Event affecting the Long Term 

Transmission Customer(s)) no longer prevent the TSP from connecting the Element(s) of 

the Project , be deemed to have achieved COD relevant to that date and to this extent, be 

deemed to have been providing Transmission Service with effect from the date notified, 

and shall be treated as follows.  

a. In case of delay on account of the Long Term Transmission Customer Event of 

Default, the Long Term Transmission Customer(s) shall make payment to the TSP of 

Non Escalable Transmission Charges in proportion to their Allocated Project 

Capacity, calculated on Target Availability for and during the period of such delay.  

b. In case of delay due to Direct Non Natural Force Majeure Event, the Long Term 

Transmission Customer(s) shall make payments to the TSP of Non Escalable 

Transmission Charges calculated on Target Availability for the period of such events 

in excess of three (3) continuous or non-continuous Months in the manner provided 

in (d) below. 

c. In case of delay due to Indirect Non Natural Force Majeure Event or (Natural Force 

Majeure Event affecting the Long Term Transmission Customer(s)), the Long Term 

Transmission Customer(s) shall make payment to the TSP for debt service, subject to 

a maximum of Non Escalable Transmission Charges calculated on Target 

Availability, which is due under the financing agreements for the period of such 

events in excess of three (3) continuous or non-continuous Months in the manner 

provided in (d) below.  

d. In case of delay due to Direct Non Natural Force Majeure Event or Indirect Non 

Natural Force Majeure Event (or Natural Force Majeure Event affecting the Long 

Term Transmission Customer(s)), the Long Term Transmission Customer(s) shall be 

liable to make payments mentioned in (b) and (c) above, after commencement of 

Transmission Service, in the form of an increase in Non Escalable Transmission 

Charges. These amounts shall be paid from the date, being the later of a) the date of 

cessation of such Direct Non Natural Force Majeure Event or Indirect Non Natural 

Force Majeure Event (or Natural Force Majeure Event affecting the Long Term 

Transmission Customer(s)) and b) the completion of sixty (60) days from the receipt 

of the financing agreements by the Long Term Transmission Customer(s) from the 

TSP.  
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Provided such increase in Non Escalable Transmission Charges shall be determined by 

Appropriate Commission on the basis of putting the TSP in the same economic position as 

the TSP would have been in case the TSP had been paid amounts mentioned in (b) and (c) 

above in a situation where the Force Majeure Event had not occurred. 

For the avoidance of doubt, it is specified that the charges payable under this Article 6.3.1 

shall be paid by the Long Term Transmission Customer(s) in proportion to their then 

Allocated Project Capacity. 

6.4 Liquidated Damages for Delay in achieving COD of Project:  

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the Project, by the 

Element‟s/ Project‟s Scheduled COD as extended under Articles 4.4.1 and 4.4.2, then the 

TSP shall pay to the Long Term Transmission Customer(s), as communicated by the Lead 

Long Term Transmission Customer, in proportion to their Allocated Project Capacity as on 

the date seven (7) days prior to the Bid Deadline, a sum equivalent to 3.33% of Monthly 

Transmission Charges  applicable for the Element of the Project [in case where no 

Elements have been defined, to be on the Project as a whole]/ Project, for each day of 

delay up to sixty (60) days of delay and beyond that time limit, at the rate of five percent 

(5%) of the Monthly Transmission Charges applicable to such Element/ Project, as 

liquidated damages for such delay and not as penalty, without prejudice to Long Term 

Transmission  Customers‟ any rights under the Agreement.  

6.4.2 The TSP‟s maximum liability under this Article 6.3 shall be limited to the amount of 

liquidated damages calculated in accordance with Article 6.4.1 for and up to six (6) months 

of delay for the Element or the Project. 

Provided that in case of failure of the TSP to achieve COD of the Element of the Project 

even after the expiry of six (6) months from its Scheduled COD, the provisions of Article 

13 shall apply.  

6.4.3 The TSP shall make payment of the liquidated damages calculated pursuant to Article 

6.4.1 within ten (10) days of the earlier of:  

a. the date on which the applicable Element achieves COD; or 

b. the date of termination of this Agreement.  

The payment of such damages shall not relieve the TSP from its obligations to complete 

the Project or from any other obligation and liabilities under the Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages within the said period of ten (10) 

days, the Long Term Transmission Customers shall be entitled to recover the said amount 

of the liquidated damages by invoking the Contract Performance Guarantee. If the then 

existing Contract Performance Guarantee is for an amount which is less than the amount of 

the liquidated damages payable by the TSP to the Long Term Transmission Customers 

under this Article 6.3, the TSP shall be liable to forthwith pay the balance amount. 

6.5 Return of Contract Performance Guarantee 

6.5.1 If the TSP fails to achieve COD of any of the Elements on their respective Scheduled COD 

specified in this Agreement, subject to conditions mentioned in Article 4.4, the Long Term 

Transmission Customers shall have the right to encash the Contract Performance 

Guarantee and appropriate in their favour as liquidated damages an amount specified in 
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Article 6.4.1, without prejudice to the other rights of the Long Term Transmission 

Customers under this Agreement. 

6.5.2 The Contract Performance Guarantee as submitted by TSP in accordance with Article 3.1.1 

shall be released by the Long Term Transmission Customers within three (3) months from 

the COD of the Project.  In the event of delay in achieving Scheduled COD of any of the 

Elements by the TSP (otherwise than due to reasons as mentioned in Article 3.1.1 or 

Article 11) and consequent part invocation of the Contract Performance Guarantee by the 

Long Term Transmission Customers, the Long Term Transmission Customers shall release 

the Contract Performance Guarantee if any, remaining unadjusted, after the satisfactory 

completion by the TSP of all the requirements regarding achieving the Scheduled COD of 

the remaining Elements of the Project.  It is clarified that the Long Term Transmission 

Customers shall also return/ release the Contract Performance Guarantee in the event of (i) 

applicability of Article 3.3.2 to the extent the Contract Performance Guarantee is valid for 

an amount in excess of Rs. 44,55,00,000/- (Rupees fourty four crore fifty five lakh only) 

or (ii) termination of this Agreement by any Party as mentioned under Article 3.3.4 of this 

Agreement.  

6.5.3 The release of the Contract Performance Guarantee shall be without prejudice to 

other rights of the Long Term Transmission Customers under this Agreement.  
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ARTICLE: 7 

7 OPERATION AND MAINTENANCE OF THE PROJECT 

7.1 Operation and Maintenance of the Project: 

7.1.1 The TSP shall be responsible for ensuring that the Project is operated and maintained in 

accordance with the Indian Electricity Grid Code (IEGC)/ State Grid Code (as applicable), 

Transmission License, directions of National Load Despatch Centre/ RLDC/ SLDC (as 

applicable), Prudent Utility Practices, other legal requirements including the terms of 

Consents, Clearances and Permits and is made available for use by the Transmission 

Customers as per the provisions of applicable regulations including but not limited to the 

Central Electricity Regulatory Commission (Open Access in Inter-state Transmission) 

Regulations, 2008, CERC (Grant of Connectivity, Long-term Access and Medium-term 

Open Access in inter-State Transmission and related matters) Regulations, 2009, Central 

Electricity Authority (Installation and Operation of Meters) Regulations, 2006, and the 

Central Electricity Authority (Grid Standards) of Operation and Maintenance of 

Transmission Lines Regulations, 2010, as amended from time to time and provisions of 

this Agreement. 

7.1.2 The TSP shall operate and maintain the Project in an efficient, coordinated and economical 

manner and comply with the directions issued by the National Load Despatch Centre, 

RLDC or the SLDC, as the case may be, in line with the provisions of the Electricity Act 

2003 and Rule 5 of the Electricity Rules, 2005, and as amended from time to time. 

7.1.3 The TSP shall be responsible to provide non-discriminatory open access to the Project as 

per the provisions of the Electricity Act 2003, Central Electricity Regulatory Commission 

(Open Access in Inter-state Transmission) Regulations, 2008 (as amended from time to 

time) and applicable regulations of the relevant State Electricity Regulatory Commission, 

as the case may be, as amended from time to time. The Long Term Transmission 

Customers agree with the TSP to provide such access to the Open Access Customers. 

7.1.4 If the TSP fails to comply with the directions issued by the Appropriate Commission or the 

RLDC/ SLDC, as the case may be and is liable to pay a penalty under the provisions of the 

Electricity Act 2003, such penalties shall be borne by the TSP and cannot be claimed from 

any of the Long Term Transmission Customers. 

7.1.5 The TSP may, with prior intimation to the Appropriate Commission and the Lead Long 

Term Transmission Customer, engage in any business for the optimum utilisation of the 

assets, subject to the provisions of Section 41 of the Electricity Act 2003 and Transmission 

License. 

7.1.6 The TSP shall abide by the Safety Rules and Procedures during the Operation Period as 

mentioned in Schedule 4 of this Agreement. 

7.2 Scheduled Outage 

7.2.1 In line with the provisions of the Grid Code, as amended from time to time, the TSP shall 

provide its annual outage plan, and shall be governed by the decisions of the RPC in this 

regard.  
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7.3 Unscheduled Outage  

7.3.1 In the event of an Unscheduled Outage, the TSP shall inform, in writing to the concerned 

RLDC/ SLDC, as the case may be, and the Lead Long Term Transmission Customer, the 

reasons and the details of occurrence of such Unscheduled Outage. The TSP shall further 

inform about, the nature of the work to be carried out, the estimated time required to 

complete it and the latest time by which in its opinion the work should begin consistent 

with the Prudent Utility Practices. 

7.3.2 The TSP shall use its reasonable endeavours consistent with Prudent Utility Practices to 

carry out the maintenance in minimum time schedule to address such Unscheduled Outage 

and bring the Element/ Project back in operation.  
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ARTICLE: 8 

8 AVAILABILITY OF THE PROJECT 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case may be, shall 

be as per Appendix – III of the Central Electricity Regulatory Commission (Terms and 

Conditions of Tariff) Regulations, 2014, as applicable seven (7) days prior to the Bid 

Deadline and as appended in Schedule 9. 

8.2 Target Availability: 

The Target Availability of the Project shall be ninety eight percent (98%).  
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ARTICLE: 9 

9 INSURANCES 

9.1 Insurance: 

9.1.1 The TSP shall effect and maintain or cause to be effected and maintained during the 

Construction Period and the Operating Period, Insurances against such risks, with such 

deductibles and endorsements and co-beneficiary/ insured, as may be necessary under  

a. any of the Financing Agreements,  

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 

The Insurances shall be taken effective from a date prior to the date of the Financial 

Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 

9.2.1 The TSP shall furnish to the Lead Long Term Transmission Customer copies of certificates 

and policies of the Insurances as soon as they are effected and renewed by or on behalf of 

the TSP from time to time in terms of Article 9.1 

9.3 Application of Insurance Proceeds: 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances and the Financing 

Agreements, the proceeds of any insurance claim made due to loss or damage to the 

Project or any part of the Project shall be first applied to reinstatement, replacement or 

renewal of such loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total loss” or 

equivalent basis, the portion of the proceeds of such Insurance available to the TSP (after 

making admissible payments to the Lenders as per the Financing Agreements) shall be 

allocated to the TSP and the Long Term Transmission Customers shall have no claim on 

such proceeds of the Insurance. 

9.3.3 Subject to the requirements of the Lenders under the Financing Agreements, any dispute or 

difference between the Parties as to whether the Project is no longer economically and 

technically viable due to a Force Majeure Event or whether that event was adequately 

covered in accordance with this Agreement by the Insurances shall be determined in 

accordance with Article 16. 

9.4 Effect on liability of the Long Term Transmission Customers  

9.4.1 The Long Term Transmission Customers shall have no financial obligations or 

liability whatsoever towards the TSP in respect of this Article 9.  
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ARTICLE: 10 

10 BILLING AND PAYMENT OF TRANSMISSION CHARGES 

10.1 Subject to provisions of this Article 10, the Long Term Transmission Customers shall pay 

to the TSP, in Indian Rupees, on monthly basis, the Monthly Transmission Charges from 

the date on which an Element(s) has achieved COD until the Expiry Date of this 

Agreement, unless  terminated earlier, in line with the provisions of Schedule 5 of this 

Agreement. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year shall be calculated in 

accordance with the provisions of Schedule 5 of this Agreement.  

10.3 Incentive Payment 

Incentive payment, on account of Availability being more than the Target Availability 

shall be payable by the Long Term Transmission Customer(s), in line with Clause 1.2.2 of 

Schedule 5 of this Agreement and shall be paid on an annual basis. The annual incentive 

amount payable to the TSP shall be shared by the Long Term Transmission Customer(s) in 

the ratio of the Transmission Charges paid or actually payable to the TSP by them existing 

at the end of the relevant Contract Year. 

10.4 Payment of Penalty 

The TSP shall pay a penalty on account of Availability being less than ninety five percent 

(95%) in any Contract Year in respect of the Element(s) having achieved COD or in case 

of the Project, after COD of the Project, to be computed in line with Clause 1.2.3 of 

Schedule 5 of this Agreement and paid on an annual basis. This penalty payable by the 

TSP shall be apportioned in favour of the Long Term Transmission Customer(s) in the 

ratio of the Transmission Charges paid or actually payable to the TSP by them existing at 

the end of the relevant Contract Year. 

10.5 Delivery of Invoices: 

10.5.1 TSP‟s Invoices 

a. Commencing with the month following the month in which the COD of an Element 

(which is first Commissioned) occurs, the TSP shall submit to Long Term 

Transmission Customers by the fifth day of such and each succeeding month (or, if 

such day is not a Business Day, the immediately following Business Day) an Invoice 

in the Agreed Form (the “Monthly Transmission Charge Invoice”) signed by the 

authorised signatory of the TSP setting out the computation of the Monthly 

Transmission Charges to be paid by the Long Term Transmission Customers to the 

TSP in respect of the immediately preceding month in accordance with this 

Agreement; and 

b. Each Monthly Transmission Charge Invoice shall include detailed calculations of the 

amounts payable under it, together with such further supporting documentation and 

information as Long Term Transmission Customers may reasonably require/ request, 

from time to time. 

10.5.2 Long Term Transmission Customers Invoices 
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a. Long Term Transmission Customers shall (as and when any amount becomes due to 

be paid by TSP), on the fifth day of the month (or, if such day is not a Business Day, 

the immediately following Business Day) submit to the TSP an Invoice in the Agreed 

Form (the "Long Term Transmission Customers Invoice") setting out the 

computation of any amount that may be payable to it by the TSP for the immediately 

preceding month pursuant to this Agreement. 

b. Each Long Term Transmission Customer‟s Invoice shall include detailed 

calculations of the amounts payable under it, together with such further supporting 

documentation as the TSP may reasonably require/ request, from time to time. 

10.6 Payment of Invoices: 

10.6.1 Pursuant to Article 10.4, any amount payable under an Invoice shall be paid in 

immediately available and freely transferable clear funds, for value on or before the Due 

Date, to such account of the TSP or Long Term Transmission Customers as shall have 

been previously notified to Long Term Transmission Customers or the TSP, as the case 

may be. 

10.6.2 Where in respect of any month there is both: 

a. an amount payable by the Long Term Transmission Customers to TSP pursuant to a 

Monthly Transmission Charge Invoice and 

b. an amount payable by the TSP to Long Term Transmission Customer pursuant to a 

Long Term Transmission Customer‟s Invoice as per provisions of this Agreement, 

the two amounts, to the extent agreed to be set off by the TSP may, be set off against each 

other and the balance, if any, shall be paid by Long Term Transmission Customers to the 

TSP or by TSP to Long Term Transmission Customers, as the case may be. 

10.6.3 The Long Term Transmission Customers shall pay the amount payable under the Monthly 

Transmission Charge Invoice and the Supplementary Bill on the Due Date to such account 

of the TSP, as shall have been previously notified by the TSP to the Long Term 

Transmission Customers in accordance with Article 10.6.6 below.  

10.6.4 All payments made by the Long Term Transmission Customers shall be appropriated by 

the TSP in the following order of priority: 

i. towards Late Payment Surcharge, payable to the TSP, if any; 

ii. towards earlier unpaid Monthly Transmission Charge Invoice, if any;  

iii. towards earlier unpaid Supplementary Bill, if any; 

iv. towards the then current Monthly Transmission Charge Invoice, if any; and 

v. towards the then current Supplementary Bill. 

10.6.5 All payments required to be made under this Agreement shall only include any deduction 

or set off for: 

i. deductions required by the Law; and  
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ii. amounts claimed by the  Long Term Transmission Customers from the TSP, through 

an Invoice duly acknowledged by the TSP, to be payable by the TSP, and not 

disputed by the TSP within thirty (30) days of receipt of the said Invoice and such 

deduction or set-off shall be made to the extent of the amounts not disputed. It is 

clarified that the Long Term Transmission Customers shall be entitled to claim any 

set off or deduction under this Article, after expiry of the said thirty (30) day period. 

Provided further, the maximum amounts that can be deducted or set-off by all the Long 

Term Transmission Customers taken together (proportionate to their Allocated 

Transmission Capacity in case of each Long Term Transmission Customer) under this 

Article in a Contract Year shall not exceed Rs. 14,92,00,000/- (Rupees fourteen crore 

ninety two lakh only), except on account of payments under sub Article (i) above.   

10.6.6 The TSP shall open a bank account at …………………. (the "Designated Account") for all 

payments to be made by the Long Term Transmission Customers to the TSP, and notify 

the Long Term Transmission Customers of the details of such account at least ninety (90) 

days before the Scheduled COD of the first Element to the Long Term Transmission 

Customers. The Long Term Transmission Customers shall, on the day of payment, notify 

the TSP of the payment made to the Designated Account. The Long Term Transmission 

Customers shall also designate a bank account at ………………………… for payments to 

be made by the TSP to Long Term Transmission Customers and notify the TSP of the 

details of such account ninety (90) days before the Scheduled COD of the first Element. 

10.7 Payment of Rebate: 

10.7.1 In case the Long Term Transmission Customer pays to the TSP through any mode of 

payment in respect of a Monthly Transmission Charge Invoice or Supplementary Bill, the 

following shall apply: 

a. For payment of Invoices through any mode of payment, a Rebate of 2% shall be 

allowed on the Monthly Transmission Charge Invoice or Supplementary Bill for 

payments made in full within one Business Day of the receipt of the Invoice; or  

b. For payment of Invoices subsequently, but within the Due Date, a Rebate of 1% shall 

be allowed on the payments made in full. 

c. Applicable rate of Rebate at (a) and (b) above shall be based on the date on which the 

payment has been actually credited to the TSP‟s account. Any delay in transfer of 

money to the TSP‟s account, on account of a statutory holiday, public holiday, or any 

other reasons shall be to the account of the Long Term Transmission Customers. 

d. No Rebate shall be payable on the bills raised on account of Change in Law relating 

to taxes, duties and cess; 

Provided that if any Long Term Transmission Customer fails to pay a Monthly 

Transmission Charge Invoice/ Supplementary Bill or part thereof within and including the 

Due Date, the TSP shall recover such amount as per provisions of Article 10.11.1(f). 

10.8 Surcharge 

10.8.1 Any amount due from one Party to the other, pursuant to this Agreement and remaining 

unpaid for thirty (30) days after the Due Date, shall bear Late Payment Surcharge @ 1.25% 

per month on the unpaid amount. Such Late Payment Surcharge shall be calculated on 

simple rate basis and shall accrue from the Due Date until the amount due is actually 
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received by the payee. 

10.9 Disputed Invoices 

10.9.1 If either Party does not question or dispute an Invoice within thirty (30) days of receiving 

it, the Invoice shall be considered correct, complete and conclusive between the Parties. 

10.9.2 If either Party disputes any item or part of an item set out in any Invoice then that Party 

shall serve a notice (an "Invoice Dispute Notice") on the other Party setting out (i) the item 

or part of an item which is in dispute, (ii) its estimate of what such item or part of an item 

should be, (iii) and with all written material in support of its claim. 

10.9.3 If the invoicing Party agrees to the claim raised in the Invoice Dispute Notice issued 

pursuant to Article 10.9.2, the invoicing Party shall revise such Invoice within seven (7) 

days of receiving such notice from the disputing Party and if the disputing Party has 

already made the excess payment, the invoicing Party shall refund to the disputing Party, 

such excess amount within fifteen (15) days of receiving such notice. In such a case, the 

excess amount shall be refunded along with interest at the same rate as the Late Payment 

Surcharge, which shall be applied from the date on which such excess payment was made 

to the invoicing Party and up to and including the date on which such payment has been 

received as refund. 

10.9.4 If the invoicing Party does not agree to the claim raised in the Invoice Dispute Notice 

issued pursuant to Article 10.9.2, it shall, within fifteen (15) days of receiving the Invoice 

Dispute Notice, furnish a notice to the disputing Party providing (i) reasons for its 

disagreement; (ii) its estimate of what the correct amount should be; and (iii) all written 

material in support of its counter-claim.  

10.9.5 Upon receipt of notice of disagreement to the Invoice Dispute Notice under Article 10.9.4, 

authorised representative(s) or a director of the board of directors/ member of board of 

each Party shall meet and make best endeavours to amicably resolve such Dispute within 

fifteen (15) days of receiving such notice of disagreement to the Invoice Dispute Notice. 

10.9.6 If the Parties do not amicably resolve the dispute within fifteen (15) days of receipt of 

notice of disagreement to the Invoice Dispute Notice pursuant to Article 10.9.4, the matter 

shall be referred to Appropriate Commission for Dispute resolution in accordance with 

Article 16. 

10.9.7 If a Dispute regarding a Monthly Transmission Charge Invoice or a Supplementary Invoice 

is settled pursuant to Article 10.7 or by Dispute resolution mechanism provided in this 

Agreement  in favour of the Party that issues the Invoice Dispute Notice, the other Party 

shall refund the amount, if any incorrectly charged and collected from the disputing Party 

or pay as required, within five (5) days of the Dispute either being amicably resolved by 

the Parties pursuant to Article 10.9.5 or settled by Dispute resolution mechanism,  along 

with interest (at the same rate as Late Payment Surcharge) or Late Payment Surcharge 

from the date on which such payment had been made to the invoicing Party or the date on 

which such payment was originally due, as may be applicable. 

10.9.8 For the avoidance of doubt, it is clarified that despite a Dispute regarding an Invoice, the 

concerned Long Term Transmission Customer shall, without prejudice to its right to 

Dispute, be under an obligation to make payment, of the lower of (a) an amount equal to 

simple average of last three (3) months Invoices (being the undisputed portion of such 
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three months Invoices) and (b) Monthly Invoice which is being disputed, provided such 

Monthly Invoice has been raised based on the Allocated Project Capacity and in 

accordance with this Agreement.   

10.10 Payment of Supplementary Bill 

10.10.1 Either Party may raise a bill on the other Party ("Supplementary Bill") for payment on 

account of:  

i. adjustments (if any) required by the Regional Energy Account ; or 

ii. quarterly or annual reconciliation as per Article 10.13 ; or 

iii. Change in Law as provided in Article 12,  

and such Bill shall be paid by the other Party.  

10.11 Payment Security Mechanism: 

10.11.1 Establishment of Letter of Credit: 

(a) Not later than one (1) Month prior to the Scheduled COD of the first Element of the 

Project, each Long Term Transmission Customer shall, through a scheduled bank, 

open a Letter of Credit in favour of the TSP, to be made operative from a date prior 

to the Due Date of its first Monthly Transmission Charge Invoice under this 

Agreement and shall be renewed annually. 

(b) The draft of the proposed Letter of Credit shall be provided by each Long Term 

Transmission Customer to the TSP not later than the Financial Closure of the Project 

and shall be mutually agreed between the Parties. 

(c) The Letter of Credit shall have a term of twelve (12) Months and shall be for an 

amount: 

i. for the first Contract Year or for each subsequent Contract Year, equal to one 

point one (1.1) times the estimated average Monthly Transmission Charges 

based on Target Availability of the Elements or Project with Scheduled COD in 

such Contract Year, as the case may be;  

ii.  Provided that, the TSP shall not make any drawl before the Due Date and shall 

not make more than one drawal in a month.  

Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified in Article 10.11.1, otherwise than by reason of drawal of such 

Letter of Credit by the TSP, the relevant Long Term Transmission Customer shall 

restore such shortfall within seven (7) days.  

(d) Long Term Transmission Customers shall cause the scheduled bank issuing the 

Letter of Credit to intimate the TSP, in writing regarding establishing of such Letter 

of Credit. 

(e) In case of drawal of the Letter of Credit by the TSP in accordance with the terms of 

this Article 10.11.1, the amount of the Letter of Credit shall be reinstated within 

seven (7) days from the date of such drawal.  

(f) If any Long Term Transmission Customer fails to pay a Monthly Transmission 



                                                       Transmission Service Agreement 

   [Signatures of LTTCs] 

[SPV, which is under incorporation]                                                                   Page 39 of 119 

Charge Invoice/ Supplementary Bill or part thereof within and including the Due 

Date, then, unless an Invoice Dispute Notice is received by the TSP as per the 

provisions of Article 10.9.2, the TSP may draw upon the Letter of Credit, and 

accordingly the bank shall pay without any reference or instructions from the Long 

Term Transmission Customers, an amount equal to such Monthly Transmission 

Charge Invoice/ Supplementary Bill or part thereof plus Late Payment Surcharge, if 

applicable, in accordance with Article 10.8 above, by presenting to the scheduled 

bank issuing the Letter of Credit, the following documents: 

i. a copy of the Monthly Transmission Charge Invoice/ Supplementary Bill which 

has remained unpaid by such Long Term Transmission Customer; 

ii. a certificate from the TSP to the effect that the Invoice at item (i) above, or 

specified part thereof, is in accordance with the Agreement and has remained 

unpaid beyond the Due Date; and  

iii. calculations of applicable Late Payment Surcharge, if any.   

Provided that failure on the part of the TSP to present the documents for negotiation 

of the Letter of Credit shall not attract any Late Payment Surcharge on the Long 

Term Transmission Customers.    

(g) Each Long Term Transmission Customer shall ensure that the Letter of Credit shall 

be renewed not later than thirty (30) days prior to its expiry.  

(h) All costs relating to opening and maintenance of the Letter of Credit shall be borne 

by the Long Term Transmission Customers. However, the Letter of Credit 

negotiation charges shall be borne and paid by the TSP. 

(i) If a Long Term Transmission Customer fails to pay (with respect to a Monthly Bill 

or Supplementary Bill) an amount exceeding thirty percent (30%) of the most recent 

undisputed Monthly Bill, for a period of seven (7) days after the Due Date and the 

TSP is unable to recover the amount outstanding to the TSP through the Letter of 

Credit, 

i. the TSP shall issue a notice to such Long Term Transmission Customer within 

seven (7) days from such period, with a copy to each of the other Long Term 

Transmission Customers, highlighting the non-payment of such amount by such 

Long Term Transmission Customer; 

ii. If such Long Term Transmission Customer still fails to pay such amount within 

a period of thirty (30) days after the issue of notice by TSP as mentioned in (i) 

above, the TSP shall approach the RLDC/ SLDC (as the case may be) requesting 

for the alteration of the schedule of dispatch of the lowest cost power of such 

Long Term Transmission Customer(s) from the Central Generating Stations, and 

the RLDC/ SLDC shall continue to reschedule the lowest cost power till all the 

dues of the TSP are recovered; 

- Provided that in this case, the quantum of electricity and the corresponding 

period in which it would be rescheduled for dispatch shall be corresponding to 

the amount of default. This electricity will then be dispatched to other utilities by 

the concerned RLDC/ SLDC, as the case may be, during the peak hours, i.e., 

7pm to 10 pm. The price of this electricity will be determined as per the UI rate; 
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- Provided further that the revenue from such diverted power would be used to 

pay the dues first of the generating company (which would include the capacity 

charges as well as the energy charges) and the remainder would be available for 

covering the default amount and the balance (if any), after recovering both the 

charges, would be paid to the defaulting Long Term Transmission Customer. 

10.12 Payment Intimation 

Long Term Transmission Customers shall remit all amounts due under an Invoice raised 

by the TSP to the TSP's account by the Due Date and notify the TSP of such remittance 

on the same day. Similarly, the TSP shall pay all amounts due under an Invoice raised by 

Long Term Transmission Customers by the Due Date to concerned Long Term 

Transmission Customer's account and notify such Long Term Transmission Customers/s 

of such payment on the same day.  

10.13 Quarterly and Annual Reconciliation 

10.13.1 Parties acknowledge that all payments made against Monthly Bill(s) and Supplementary 

Bill(s) shall be subject to quarterly reconciliation at the beginning of the following 

quarter of each Contract Year and annual reconciliation at the end of each Contract Year 

to take into account Regional Energy Account, adjustments in Transmission Charges 

payments, Rebates, Late Payment Surcharge, Incentive, Penalty, or any other reasonable 

circumstance as may be mutually agreed between the Parties.  

10.13.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of a 

Contract Year or a full Contract Year, as the case may be, is available and has been 

finally verified and adjusted, the TSP and each Long Term Transmission Customer shall 

jointly sign such reconciliation statement. Within fifteen (15) days of signing of a 

reconciliation statement, the TSP or Long Term Transmission Customers, as the case 

may be, shall raise a Supplementary Bill for the payments as may be due as a result of 

reconciliation for the relevant quarter/ Contract Year and shall make payment of such 

Supplementary Bill for the adjustments in Transmission Charges payments for the 

relevant quarter/ Contract Year.  

10.13.3 Interest/ Late Payment Surcharge shall be payable in such a case from the date on which 

such payment had been made to the invoicing Party or the date on which any payment 

was originally due, as may be applicable. Any dispute with regard to the above 

reconciliation shall be dealt with in accordance with the provisions of Article 16.  
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ARTICLE: 11 

11 FORCE MAJEURE 

11.1 Definitions 

11.1.1 The following terms shall have the meanings given hereunder. 

11.2 Affected Party 

11.2.1 An Affected Party means any of the Long Term Transmission Customers or the TSP 

whose performance has been affected by an event of Force Majeure.  

11.2.2 An event of Force Majeure affecting the CTU/ STU or any agent of the Long Term 

Transmission Customers, which has affected the Interconnection Facilities, shall be 

deemed to be an event of Force Majeure affecting the Long Term Transmission Customers. 

11.2.3 Any event of Force Majeure shall be deemed to be an event of Force Majeure affecting the 

TSP only if the Force Majeure event affects and results in, late delivery of machinery and 

equipment for the Project or construction, completion, commissioning of the Project by 

Scheduled COD and/ or operation thereafter ; 

11.3 Force Majeure 

A „Force Majeure‟ means any event or circumstance or combination of events and 

circumstances including those stated below that wholly or partly prevents or unavoidably 

delays an Affected Party in the performance of its obligations under this Agreement, but 

only if and to the extent that such events or circumstances are not within the reasonable 

control, directly or indirectly, of the Affected Party and could not have been avoided if the 

Affected Party had taken reasonable care or complied with Prudent Utility Practices:  

(a) Natural Force Majeure Events: 

act of God, including, but not limited to  drought, fire and explosion (to the extent 

originating from a source external to the Site), earthquake, volcanic eruption, 

landslide, flood, cyclone, typhoon, tornado, or exceptionally adverse weather 

conditions which are in excess of the statistical measures for the last hundred (100) 

years,  

(b) Non-Natural Force Majeure Events:  

i. Direct Non–Natural Force Majeure Events 

 Nationalization or compulsory acquisition by any Indian Governmental 

Instrumentality of any material assets or rights of the TSP; or 

 the unlawful, unreasonable or discriminatory revocation of, or refusal to renew, 

any Consents, Clearances and Permits required by the TSP to perform their 

obligations under the RFP Project Documents or any unlawful, unreasonable or 

discriminatory refusal to grant any other Consents, Clearances and Permits 

required for the development/ operation of the Project, provided that a 

Competent Court of Law declares the revocation or refusal to be unlawful, 

unreasonable and discriminatory and strikes the same down; or 
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 any other unlawful, unreasonable or discriminatory action on the part of an 

Indian Governmental Instrumentality which is directed against the Project, 

provided that a Competent Court of Law declares the action to be unlawful, 

unreasonable and discriminatory and strikes the same down. 

ii. Indirect Non - Natural Force Majeure Events  

 act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action; or  

 radioactive contamination or ionizing radiation originating from a source in 

India or resulting from any other Indirect Non Natural Force Majeure Event 

mentioned above, excluding circumstances where the source or cause of 

contamination or radiation is brought or has been brought into or near the Site by 

the Affected Party or those employed or engaged by the Affected Party; or 

 industry wide strikes and labour disturbances, having a nationwide impact in 

India. 

11.4 Force Majeure Exclusions 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the extent that 

they are consequences of an event of Force Majeure: 

(a) Unavailability, late delivery, or changes in cost of the machinery, equipment, 

materials, spare parts etc. for the Project; 

(b) Delay in the performance of any Contractors or their agents; 

(c) Non-performance resulting from normal wear and tear typically experienced in 

transmission materials and equipment;   

(d) Strikes or labour disturbance at the facilities of the Affected Party; 

(e) Insufficiency of finances or funds or the Agreement becoming onerous to perform; 

and 

(f) Non-performance caused by, or connected with, the Affected Party‟s: 

i. negligent or intentional acts, errors or omissions;  

ii. failure to comply with an Indian Law; or  

iii. breach of, or default under this Agreement or any Project Documents. 

11.5 Notification of Force Majeure Event 

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure as 

soon as reasonably practicable, but not later than seven (7) days after the date on which 

such Party knew or should reasonably have known of the commencement of the event of 

Force Majeure.  If an event of Force Majeure results in a breakdown of communications 

rendering it  unreasonable to give notice within the applicable time limit specified herein, 

then the Party claiming Force Majeure shall give such notice as soon as reasonably 

practicable after reinstatement of communications, but not later than one (1) day after such 
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reinstatement.  

Provided that such notice shall be a pre-condition to the Affected Party‟s entitlement to 

claim relief under this Agreement. Such notice shall include full particulars of the event of 

Force Majeure, its effects on the Party claiming relief and the remedial measures proposed. 

The Affected Party shall give the other Party regular reports on the progress of those 

remedial measures and such other information as the other Party may reasonably request 

about the Force Majeure. 

11.5.2 The Affected Party shall give notice to the other Party of  (i) the cessation of the relevant 

event of Force Majeure; and (ii) the cessation of the effects of such event of Force Majeure 

on the performance of its rights or obligations under this Agreement, as soon as practicable 

after becoming aware of each of these cessations. 

11.6 Duty to perform and duty to mitigate 

To the extent not prevented by a Force Majeure Event, the Affected Party shall continue to 

perform its obligations as provided in this Agreement. The Affected Party shall use its 

reasonable efforts to mitigate the effect of any event of Force Majeure as soon as 

practicable.  

11.7 Available Relief for a Force Majeure Event 

Subject to this Article 11 

(a) no Party shall be in breach of its obligations pursuant to this Agreement except to the 

extent that the performance of its obligations was prevented, hindered or delayed due 

to a Force Majeure Event;  

(b) every Party shall be entitled to claim relief for  a Force Majeure Event  affecting its 

performance in relation to its obligations under this Agreement. 

(c) For the avoidance of doubt, it is clarified that the computation of Availability of the 

Element(s) under outage due to Force Majeure Event, as per Article 11.3  affecting 

the TSP shall be as per Appendix III to the Central Electricity Regulatory 

Commission (Terms and Conditions of Tariff) Regulations 2014 as on seven (7) days 

prior to the Bid Deadline. For the event(s) for which the Element(s) is/are deemed to 

be available as per Appendix III to the Central Electricity Regulatory Commission 

(Terms and Conditions of Tariff) Regulations 2014, then only the Non Escalable 

Transmission Charges, as applicable to such Element(s) in the relevant Contract 

Year, shall be paid by the Long Term Transmission Customers as per Schedule 5, for 

the duration of such event(s).  

(d) For so long as the TSP is claiming relief due to any Force Majeure Event under this 

Agreement, the Lead Long Term Transmission Customer may, from time to time on 

one (1) day notice, inspect the Project and the TSP shall provide the Lead Long Term 

Transmission Customer‟s personnel with access to the Project to carry out such 

inspections, subject to the Lead Long Term Transmission Customer‟s personnel 

complying with all reasonable safety precautions and standards. 
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ARTICLE: 12 

12 CHANGE IN LAW 

12.1 Change in Law  

12.1.1 Change in Law means the occurrence of any of the following after the date, which is seven 

(7) days prior to the Bid Deadline resulting into any additional recurring / non-recurring 

expenditure by the TSP or any income to the TSP: 

 the enactment, coming into effect, adoption, promulgation, amendment, modification 

or repeal (without re-enactment or consolidation) in India, of any Law, including 

rules and regulations framed pursuant to such Law;  

 a change in the interpretation or application of any Law by any Indian Governmental 

Instrumentality having the legal power to  interpret or apply such Law, or any 

Competent Court of Law; 

 the imposition of a requirement for obtaining any Consents, Clearances and Permits 

which was not required earlier; 

 a change in the terms and conditions prescribed for obtaining any Consents, 

Clearances and Permits or the inclusion of any new terms or conditions for obtaining 

such Consents, Clearances and Permits;  

 any change in the licensing regulations of the Appropriate Commission, under which 

the Transmission License for the Project was granted if made applicable by such 

Appropriate Commission to the TSP;  

 any change in the Acquisition Price; or  

 any change in tax or introduction of any tax made applicable for providing 

Transmission Service by the TSP as per the terms of this Agreement.  

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall not cover any 

change: 

a. on account of regulatory measures by the Appropriate Commission including 

calculation of Availability; and  

b. in any tax applied on the income or profits of the TSP. 

12.2 Relief for Change in Law 

12.2.1 During Construction Period: 

During the Construction Period, the impact of increase/decrease in the cost of the Project 

in the Transmission Charges shall be governed by the formula given below: 

- For every cumulative increase/ decrease of Rs. 5,45,00,000/- (Rupees five crore forty 

five lakh only) in the cost of the Project up to the Scheduled COD of the Project, the 

increase/decrease in Non-Escalable Transmission Charges shall be an amount equal to 

0.313 percent (0.313%) of the Non-Escalable Transmission Charges.  
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12.2.2 During the Operation Period: 

During the Operation Period, the compensation for any increase/decrease in revenues shall 

be determined and effective from such date, as decided by the Appropriate Commission 

whose decision shall be final and binding on both the Parties, subject to rights of appeal 

provided under applicable Law. 

Provided that the above mentioned compensation shall be payable only if the 

increase/decrease in revenues or cost to the TSP is in excess of an amount equivalent to 

one percent (1%) of Transmission Charges in aggregate for a Contract Year. 

12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP shall provide to the 

Long Term Transmission Customers and the Appropriate Commission documentary proof 

of such increase/decrease in cost of the Project/revenue for establishing the impact of such 

Change in Law. 

12.2.4 The decision of the Appropriate Commission, with regards to the determination of the 

compensation mentioned above in Articles 12.2.1 and 12.2.2, and the date from which such 

compensation shall become effective, shall be final and binding on both the Parties subject 

to rights of appeal provided under applicable Law. 

12.3 Notification of Change in Law: 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 and wishes to 

claim relief for such Change in Law under this Article 12, it shall give notice to Lead Long 

Term Transmission Customer of such Change in Law as soon as reasonably practicable 

after becoming aware of the same.  

12.3.2 The TSP shall also be obliged to serve a notice to Lead Long Term Transmission Customer 

even when it is beneficially affected by a Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, amongst other 

things, precise details of the Change in Law and its effect on the TSP. 

12.4 Payment on account of Change in Law 

12.4.1 The payment for Change in Law shall be through Supplementary Bill as mentioned in 

Article 10.10. However, in case of any change in Monthly Transmission Charges by reason 

of Change in Law, as determined in accordance with this Agreement, the Monthly Invoice 

to be raised by the TSP after such change in Transmission Charges shall appropriately 

reflect the changed Monthly Transmission Charges.  
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ARTICLE: 13 

13 EVENTS OF DEFAULT AND TERMINATION 

13.1 TSP Event of Default 

The occurrence and continuation of any of the following events shall constitute a TSP 

Event of Default, unless any such TSP Event of Default occurs as a result of a breach by 

the Long Term Transmission Customers of their obligations under this Agreement, the 

Long Term Transmission Customers Event of Default or a Force Majeure Event: 

a. After having taken up the construction of the Project, the abandonment by the TSP or 

the TSP's Contractors of the construction of the Project  for a continuous period of 

two (2) months and such default is not rectified within thirty (30) days from the 

receipt of notice from the Lead Long Term Transmission Customer  in this regard;  

b. The failure to commission any Element of the Project by the date falling six (6) 

months after its Scheduled COD; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, mortgage or charge any of 

its assets or rights related to the Project in contravention of the provisions of this 

Agreement; or  

ii. transfers or novates any of its obligations pursuant to this Agreement, in a 

manner contrary to the provisions of this Agreement; 

except where such transfer is in pursuance of a Law and   

 it does not affect the ability of the transferee to perform, and such transferee has 

the financial and technical capability to perform, its obligations under this 

Agreement; 

 is to a transferee who assumes such obligations under the Project and this 

Agreement remains effective with respect to the transferee; 

d. If:  

i. The TSP becomes voluntarily or involuntarily the subject of any bankruptcy or 

insolvency or winding up proceedings and such proceedings remain uncontested 

for a period of thirty (30) days; or  

ii. any winding up or bankruptcy or insolvency order is passed against the TSP; or  

iii. the TSP goes into liquidation or dissolution or a receiver or any similar officer is 

appointed over all or substantially all of its assets or official liquidator is 

appointed to manage its affairs, pursuant to Law,  

Provided that a dissolution or liquidation of the TSP will not be a TSP Event of 

Default where such dissolution or liquidation of the TSP is for the purpose of a 

merger, consolidation or reorganization with the prior approval of the Appropriate 

Commission as per the provisions of Central Electricity Regulatory Commission 

(Procedure, terms and Conditions for grant of Transmission License and other related 

matters) Regulations, 2009 or as amended from time to time; or 
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e. Revocation of the Transmission License of TSP; or  

f. Non-payment of i) an amount exceeding Rupees Fifty (50) lakhs  required to be paid 

to the Long Term Transmission Customers under this Agreement within three (3) 

months after the Due Date of an undisputed Invoice raised by the said Long Term 

Transmission Customer(s) on the TSP or ii) an amount up to Rupees Fifty (50) lakhs  

required to be made to the Long Term Transmission Customers under this 

Agreement within six (6) months after the Due Date of an undisputed Invoice; or 

g. Failure on the part of the TSP to comply with the provisions of Article 18.2 of this 

Agreement; or 

h. the TSP repudiates this Agreement and does not rectify such breach even within a 

period of thirty (30) days from a notice from the Lead Long Term Transmission 

Customer  in this regard; or 

i. after Commercial Operation Date of the Project, the TSP fails to achieve monthly 

Target Availability  of ninety eight percent (98%), for a period of six (6) consecutive 

months or within a non-consecutive period of six (6) months within any continuous 

aggregate period of eighteen(18) months except where the Availability is affected by 

Force Majeure Events as per Article 11; or 

j. any of the representations and warranties made by the TSP in Article 17 of this 

Agreement being found to be untrue or inaccurate. Further, in addition to the above, 

any of the undertakings  submitted by the TSP at the time of submission of the Bid 

being found to be breached or inaccurate, including but not limited to undertakings 

from its Parent Company/ Affiliates related to the minimum equity obligation; or 

k. the TSP fails to complete/fulfil all the activities/conditions within the specified 

period as per Article 3 ; or 

l. except where due to any Long Term Transmission Customer‟s failure to comply with 

its obligations, the TSP is in material breach of any of its obligations under this 

Agreement and such material breach is not rectified by the TSP within thirty (30) 

days of receipt of notice in this regard from the Majority Long Term Transmission 

Customers; or  

m. the TSP fails to take the possession of the land  required for location specific 

substations, switching stations or HVDC terminal or inverter stations and/or fails to 

pay the requisite price to the parties and/or any State Government authority from 

whom the land is acquired, within twelve (12) months from the Effective Date. 

13.2 Long Term Transmission Customers’ Event of Default 

The occurrence and continuation of any of the following events shall constitute a Long 

Term Transmission Customers‟ Event of Default, unless any such Long Term 

Transmission Customers‟ Event of Default occurs as a result of a breach by the TSP of its 

obligations under this Agreement, a TSP Event of Default or a Force Majeure Event: 

a. a Long Term Transmission Customer fails to pay (with respect to a Monthly Bill or 

Supplementary Bill) an amount exceeding thirty percent (30%) of the most recent 

undisputed Monthly Bill, for a period of ninety (90) days after the Due Date and the 

TSP is unable to recover the amount outstanding to the TSP through the Letter of 

Credit; or 
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b. the Long Term Transmission Customer repudiates this Agreement and does not 

rectify such breach even within a period of thirty (30) days from a notice from the 

TSP in this regard; or 

c. except where due to the TSP‟s failure to comply with its obligations, the Long Term 

Transmission Customers are in material breach of any of their obligations under this 

Agreement and such material breach is not rectified  by the Long Term Transmission 

Customer within thirty (30) days of receipt of notice in this regard from the TSP to 

all the Long Term Transmission Customers; or 

d. any of the representations and warranties made by the Long Term Transmission 

Customers in Article 17 of this Agreement being found to be untrue or inaccurate; or  

e. If:  

i. any Long Term Transmission Customer becomes voluntarily or involuntarily the 

subject of any bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of thirty (30) days; or  

ii. any winding up or bankruptcy or insolvency order is passed against the Long 

Term Transmission Customer; or  

iii. the Long Term Transmission Customer goes into liquidation or dissolution or a 

receiver or any similar officer is appointed over all or substantially all of its 

assets or official liquidator is appointed to manage its affairs, pursuant to Law,  

Provided that it shall not constitute a Long Term Transmission Customer Event of 

Default where such dissolution or liquidation of such Long Term Transmission 

Customer is for the purpose of a merger, consolidation or reorganization and where 

the resulting entity has the financial standing to perform its obligations under this 

Agreement, similar to such Long Term Transmission Customer and expressly 

assumes all obligations of such Long Term Transmission Customer under this 

Agreement and is in a position to perform them;   

13.3 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP‟s Event of Default under Article 

13.1 the Majority Long Term Transmission Customers, through the Lead Long Term 

Transmission Customer, may serve notice on the TSP, with a copy to the Appropriate 

Commission and the Lenders‟ Representative, of their intention to terminate this 

Agreement (a "Long Term Transmission Customer‟s Preliminary Termination 

Notice"), which shall specify in reasonable detail, the circumstances giving rise to 

such Long Term Transmission Customer‟s Preliminary Termination Notice.  

b. Following the issue of a Long Term Transmission Customer‟s Preliminary 

Termination Notice, the Consultation Period shall apply and would be for the Parties 

to discuss as to what steps shall be taken with a view to mitigate the consequences of 

the relevant Event of Default having regard to all the circumstances.  

c. During the Consultation Period, the Parties shall, save as otherwise provided in this 

Agreement, continue to perform their respective obligations under this Agreement, 

and the TSP shall not remove any material, equipment or any part of the Project, 

without prior consent of the Lead Long Term Transmission Customer. 
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d. Following the expiry of the Consultation Period, unless the Parties shall have 

otherwise agreed to the contrary or the circumstances giving rise to Long Term 

Transmission Customers  Preliminary Termination Notice shall have ceased to exist 

or shall have been remedied, the Long Term Transmission Customers  may terminate 

this Agreement by giving written notice of thirty (30) days (“Long Term 

Transmission Customers‟  Termination Notice”) to the TSP, with a copy to the 

Lenders‟ Representative and the Appropriate Commission. Unless the Lenders have 

exercised their rights of substitution as per the provisions of Article 15.3 of this 

Agreement and the Appropriate Commission has agreed to such substitution rights of 

the Lenders or otherwise directed by the Appropriate Commission, this Agreement 

shall terminate on the date of expiry of such Long Term Transmission Customers‟ 

Termination Notice. Upon termination of the Agreement, the Lead Long Term 

Transmission Customer shall approach the Appropriate Commission seeking 

revocation of the Transmission License and further action as per the provisions of the 

Electricity Act, 2003. 

13.4 Termination Procedure for Long Term Transmission Customers Event of Default 

a. Upon the occurrence of a Long Term Transmission Customers Event of Default 

under Article 13.2, the TSP may serve notice on Long Term Transmission 

Customers, with a copy to the Appropriate Commission and the Lenders‟ 

Representative, of its intention to terminate this Agreement (a "TSP‟s Preliminary 

Termination Notice"), which notice shall specify in reasonable detail the 

circumstances giving rise to such TSP‟s Preliminary termination Notice.  

b. Following the issue of a TSP‟s Preliminary Termination Notice, the Consultation 

Period shall apply.  

c. The Consultation Period would be for the Parties to discuss as to what steps shall be 

taken with a view to mitigate the consequences of the relevant Event of Default 

having regard to all the circumstances.  

d. During the Consultation Period, both Parties shall, save as otherwise provided in this 

Agreement, continue to perform their respective obligations under this Agreement. 

e. Following the expiry of the Consultation Period, unless the Parties shall have 

otherwise agreed or the circumstances giving rise to the TSP Preliminary 

Termination Notice shall have ceased to exist or shall have been remedied, the TSP 

may terminate this Agreement by giving written notice of thirty (30) days (“TSP‟s 

Termination Notice”) to the Lead Long Term Transmission Customer, with a copy to 

the Lenders‟ Representative and the Appropriate Commission. Unless the Lenders 

have exercised their rights for substitution as per provisions of Article 15.3 of this 

Agreement and the Appropriate Commission has agreed to such substitution rights of 

the Lenders or otherwise directed by the Appropriate Commission, this Agreement 

shall terminate on the date of expiry of such Termination Notice. 

13.5 Termination due to Force Majeure 

13.5.1 In case the Parties could not reach an agreement pursuant to Article 4.4.2 of this 

Agreement and the Force Majeure Event or its effects continue to be present, either Party 

shall have the right to cause termination of the Agreement. The Long Term Transmission 

Customers shall also have the right to cause termination of the Agreement and to approach 

the Appropriate Commission to seek further directions in this regard. In such an event, 
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subject to the terms and conditions of the Financing Agreements, this Agreement shall 

terminate on the date of such Termination Notice. In case of such termination, the Contract 

Performance Guarantee shall be returned to the TSP as per the provisions of Article 6.5.2. 

13.5.2 In case of termination of this Agreement, the TSP shall provide to the Lead Long Term 

Transmission Customer the full names and addresses of its Contractors as well as complete 

designs, design drawings, manufacturing drawings, material specifications and technical 

information, as required by the Long Term Transmission Customers within 30 (thirty) days 

of Termination Notice. 

13.6 Revocation of the Transmission License 

13.6.1 The Appropriate Commission may, as per the provisions of the Electricity Act, 2003, 

revoke the Transmission License of the TSP. In the event of the revocation of the 

Transmission License, the Appropriate Commission would take necessary steps as per the 

provisions of the Electricity Act, 2003. Further the Long Term Transmission Customers 

reserve the right to terminate the Agreement in the event of the revocation of the 

Transmission License of the TSP by the Appropriate Commission.  
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ARTICLE: 14 

14 LIABILITY AND INDEMNIFICATION 

14.1 Indemnity  

14.1.1 The TSP shall indemnify, defend and hold each Long Term Transmission Customer 

harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the Long Term 

Transmission Customers for any loss of or damage to property of such third party, or 

death or injury to such third party, arising out of a breach by the TSP of any of its 

obligations under this Agreement, except to the extent that any such claim, action, 

suit or proceeding has arisen due to a negligent act or omission, breach of this 

Agreement or breach of statutory duty on the part of Long Term Transmission 

Customers, its Contractors, servants or agents; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, penalties 

and interest actually suffered or incurred by Long Term Transmission Customers 

from third party claims arising  by reason of: 

i. a breach by the TSP of any of its obligations under this Agreement, (provided 

that this Article 14 shall not apply to such breaches by the TSP, for which 

specific remedies have been provided for under this Agreement) except to the 

extent that any such losses, damages, costs and expenses including legal costs, 

fines, penalties and interest (together to constitute “Indemnifiable Losses”) has 

arisen due to a negligent act or omission, breach of this Agreement or breach of 

statutory duty on the part of Long Term Transmission Customers, its 

Contractors, servants or agents or  

ii. any of the representations and warranties of the TSP under this Agreement being 

found to be inaccurate or untrue. 

14.1.2 Each of the Long Term Transmission Customers shall indemnify, defend and hold the TSP 

harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the TSP, for any 

loss of or damage to property of such third party, or death or injury to such third 

party, arising out of a breach by the Long Term Transmission Customers of any of 

their obligations under this Agreement except to the extent that any such claim, 

action, suit or proceeding has arisen due to a negligent act or omission, breach of this 

Agreement or breach of statutory duty on the part of the TSP, its Contractors, 

servants or agents; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, penalties 

and interest („Indemnifiable Losses‟) actually suffered or incurred by the TSP from 

third party claims arising by reason of: 

i. a breach by the Long Term Transmission Customers of any of their obligations 

under this Agreement (Provided that this Article 14 shall not apply to such 

breaches by Long Term Transmission Customers, for which specific remedies 

have been provided for under this Agreement.), except to the extent that any 
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such Indemnifiable Losses have arisen due to a negligent act or omission, breach 

of this Agreement or breach of statutory duty on the part of the TSP, its 

Contractors, servants or agents or  

ii. any of the representations and warranties of the Long Term Transmission 

Customers under this Agreement being found to be inaccurate or untrue. 

14.2 Patent Indemnity: 

14.2.1  

(a) The TSP shall, subject to the Long Term Transmission Customers compliance with 

Article 14.2.1 (b), indemnify and hold harmless the Long Term Transmission 

Customers and its employees and officers from and against any and all suits, actions 

or administrative proceedings, claims, demands, losses, damages, costs, and expenses 

of whatsoever nature, including attorney‟s fees and expenses, which the Long Term 

Transmission Customers may suffer as a result of any infringement or alleged 

infringement of any patent, utility model, registered design, trademark, copyright or 

other intellectual property right registered or otherwise existing at the date of the 

Agreement by reason of  the setting up of the Project by the TSP. 

Such indemnity shall not cover any use of the Project or any part thereof other than 

for the purpose indicated by or to be reasonably inferred from the Agreement, any 

infringement resulting from the misuse of the Project or any part thereof, or any 

products produced in association or combination with any other equipment, plant or 

materials not supplied by the TSP, pursuant to the Agreement. 

(b) If any proceedings are brought or any claim is made against the Long Term 

Transmission Customers arising out of the matters referred to in Article 14.2.1(a), the 

Lead Long Term Transmission Customer shall promptly give the TSP a notice 

thereof, and the TSP shall at its own expense take necessary steps and attend such 

proceedings or claim and any negotiations for the settlement of any such proceedings 

or claim. The TSP shall promptly notify the Lead Long Term Transmission 

Customer of all actions taken in such proceedings or claims. 

(c) If the TSP fails to notify the Lead Long Term Transmission Customer   within 

twenty-eight (28) days after receipt of such notice from the Long Term Transmission 

Customers under Article 14.2.1(b) above, that it intends to attend any such 

proceedings or claim, then the Long Term Transmission Customers  shall be free to 

attend the same on their own behalf at the cost of the TSP. Unless the TSP has so 

failed to notify the Lead Long Term Transmission Customer within the twenty eight 

(28) days period, the Lead Long Term Transmission Customer  shall make no 

admission that may be prejudicial to the defence of any such proceedings or claims. 

(d) The Lead Long Term Transmission Customer shall, at the TSP‟s request, afford all 

available assistance to the TSP in attending to such proceedings or claim, and shall 

be reimbursed by the TSP for all reasonable expenses incurred in so doing. 

14.2.2  

(a) The Long Term Transmission Customers, subject to the TSP‟s compliance with 

Article 14.2.2(b) shall indemnify and hold harmless the TSP and its employees, 
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officers from and against any and all suits, actions or administrative proceedings, 

claims, demands, losses, damages, costs and expenses of whatsoever nature, 

including attorney‟s fees and expenses, which the TSP may suffer as a result of any 

infringement or alleged infringement of any patent, utility model, registered design, 

trademark, copyright or other intellectual property right registered or otherwise 

existing at the date of the Agreement by reason of  the setting up of the Project by the 

TSP. 

(b) If any proceedings are brought or any claim is made against the TSP arising out of 

the matters referred to in Article 14.2.2 (a) the TSP shall promptly give the Lead 

Long Term Transmission Customer a notice thereof, and the Long Term 

Transmission Customers   shall at its own expense take necessary steps and attend 

such proceedings or claim and any negotiations for the settlement of any such 

proceedings or claim. The Lead Long Term Transmission Customer shall promptly 

notify the TSP of all actions taken in such proceedings or claims. 

(c) If the Lead Long Term Transmission Customer fails to notify the TSP within twenty-

eight (28) days after receipt of such notice from the TSP under Article 14.2.2(b) 

above, that it intends to attend any such proceedings or claim, then the TSP shall be 

free to attend the same on its own behalf at the cost of the Long Term Transmission 

Customers. Unless the Lead Long Term Transmission Customer has so failed to 

notify the TSP within the twenty (28) days period, the TSP shall make no admission 

that may be prejudicial to the defence of any such proceedings or claim. 

(d) The TSP shall, at the Long Term Transmission Customers request, afford all 

available assistance to the Long Term Transmission Customers in attending to such 

proceedings or claim, and shall be reimbursed by the Long Term Transmission 

Customers for all reasonable expenses incurred in so doing. 

14.3 Monetary Limitation of liability  

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party ("Indemnified 

Party") under this Article 14 for any indemnity claims made in a Contract Year only up to 

an amount of Rs. 2,97,00,000/- (Rupees two crore ninety seven lakh only). With respect 

to each Long Term Transmission Customer, the above limit of Rs. 2,97,00,000/- (Rupees 

two crore ninety seven lakh only) shall be divided in the ratio of their Allocated Project 

Capacity, as existing on the date of the indemnity claim.  

14.4 Procedure for claiming indemnity 

14.4.1 Where the Indemnified Party is entitled to indemnification from the Indemnifying Party 

pursuant to Articles 14.1 or 14.2 the Indemnified Party shall promptly notify the 

Indemnifying Party of such claim, proceeding, action or suit referred to in Articles 14.1 or 

14.2 in respect of which it is entitled to be indemnified. Such notice shall be given as soon 

as reasonably practicable after the Indemnified Party becomes aware of such claim, 

proceeding, action or suit. The Indemnifying Party shall be liable to settle the 

indemnification claim within thirty (30) days of receipt of the above notice.  

Provided however that, if: 

i. the Parties choose to contest, defend or litigate such claim, action, suit or 

proceedings in accordance with  Article 14.4.3 below; and  



                                                       Transmission Service Agreement 

   [Signatures of LTTCs] 

[SPV, which is under incorporation]                                                                   Page 54 of 119 

ii. the claim amount is not required to be paid/deposited to such third party pending the 

resolution of the Dispute,  

the Indemnifying Party shall become liable to pay the claim amount to the Indemnified 

Party or to the third party, as the case may be, promptly following the resolution of the 

Dispute, if such Dispute is settled in favour of the Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, suit or proceeding 

for which it is entitled to be indemnified under Articles 14.1 or 14.2 and the Indemnifying 

Party shall reimburse to the Indemnified Party all reasonable costs and expenses incurred 

by the Indemnified Party. However, such Indemnified Party shall not settle or compromise 

such claim, action, suit or proceedings without first getting the consent of the Indemnifying 

Party, which consent shall not be unreasonably withheld or delayed. 

14.4.3 An Indemnifying Party may, at its own expense, assume control of the defence of any 

proceedings brought against the Indemnified Party if it acknowledges its obligation to 

indemnify such Indemnified Party, gives such Indemnified Party prompt notice of its 

intention to assume control of the defence, and employs an independent legal counsel at its 

own cost that is reasonably satisfactory to the Indemnified Party. 

14.5 Limitation on Liability 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the Long Term 

Transmission Customers nor their respective officers, directors, agents, employees or 

Affiliates (including, officers, directors, agents or employees of such Affiliates), shall be 

liable or responsible to the other Party or its Affiliates including its officers, directors, 

agents, employees, successors, insurers or permitted assigns for incidental, indirect or 

consequential, punitive or exemplary damages, connected with or resulting from 

performance or non-performance of this Agreement, or anything done in connection 

herewith, including claims in the nature of lost revenues, income or profits (other than 

payments expressly required and properly due under this Agreement), any increased 

expense of, reduction in or loss of transmission capacity or equipment used therefore, 

irrespective of whether such claims are based upon breach of warranty, tort (including 

negligence, whether of the  Long Term Transmission Customers, the TSP or others), strict 

liability, contract, breach of statutory duty, operation of law or otherwise.  

14.5.2 The Long Term Transmission Customers shall have no recourse against any officer, 

director or shareholder of the TSP or any Affiliate of the TSP or any of its officers, 

directors or shareholders for such claims excluded under this Article. The TSP shall also 

have no recourse against any officer, director or shareholder of Long Term Transmission 

Customers, or any Affiliate of Long Term Transmission Customers or any of its officers, 

directors or shareholders for such claims excluded under this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall take all 

reasonable measures to mitigate any loss or damage which has occurred. If the party fails 

to take such measures, the other party‟s liabilities shall be correspondingly reduced.  



                                                       Transmission Service Agreement 

   [Signatures of LTTCs] 

[SPV, which is under incorporation]                                                                   Page 55 of 119 

ARTICLE: 15 

15 ASSIGNMENTS AND CHARGES 

15.1 Assignments: 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This Agreement shall not be assigned by any 

Party, except as provided in Article 15.2.4. 

15.2 Permitted Charges: 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any of its rights 

and benefits under this Agreement.  

15.2.2 However, the TSP may create any encumbrance over all or part of the receivables, Letter 

of Credit or the other assets of the Project in favour of the Lenders or the Lenders‟ 

Representative on their behalf, as security for amounts payable under the Financing 

Agreements and any other amounts agreed by the Parties. 

Provided that: 

i. the Lenders or the Lenders‟ Representative on their behalf shall have entered into the 

Financing Agreements and agreed in writing to the provisions of this Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article  15.2.2 shall 

contain provisions pursuant to which the Lenders or the Lender‟s Representative on 

their behalf agrees unconditionally with the TSP to release from such encumbrances 

upon payment by the TSP to the Lenders of all amounts due under the Financing 

Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the same) in the 

ordinary course of the TSP carrying out the Project; 

b. pledges of goods, the related documents of title and / or other related documents, 

arising or created in the ordinary course of the TSP carrying out the Project; or 

c. security arising out of retention of title provisions in relation to goods acquired in the 

ordinary course of the TSP carrying out the Project.  

15.2.4 Neither the TSP nor any of the Long Term Transmission Customers can relinquish or 

transfer its rights and obligations, without prior approval of the Appropriate Commission. 

15.3 Substitution Rights of the Lenders  

15.3.1 The TSP would need to operate and maintain the Project under the provisions of the 

Transmission License granted by the Appropriate Commission and the provisions of this 

Agreement and cannot assign the Transmission License or transfer the Project or part 

thereof to any person by sale, lease, exchange or otherwise, without the prior approval of 

the Appropriate Commission. 

15.3.2 However, in the case of default by the TSP in debt repayments, the Appropriate 
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Commission may, on an application from the Lenders, assign the Transmission License to 

the nominee of the Lenders subject to the fulfilment of the qualification requirements and 

provisions of the Central Electricity Regulatory Commission (Procedure, terms and 

Conditions for grant of Transmission License and other related matters) Regulations, 2006 

or as amended from time to time.  
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ARTICLE: 16 

16 GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law:  

This Agreement shall be governed by and construed in accordance with the Laws of India. 

Any legal proceedings in respect of any matters, claims or disputes under this Agreement 

shall be under the jurisdiction of appropriate courts in Delhi  

16.2 Amicable Settlement:   

16.2.1 Either Party is entitled to raise any claim, dispute or difference of whatever nature arising 

under, out of or in connection with this Agreement, including its existence or validity or 

termination or whether during the execution of the Project or after its completion and 

whether prior to or after the abandonment of the Project or termination or breach of the 

Agreement by giving a written notice to the other Party, which shall contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued under Article 16.2.1, 

furnish: 

(iv) counter-claim and defences, if any, regarding the Dispute; and 

(v) all written material in support of its defences and counter-claim. 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 16.2.1 if the other 

Party does not furnish any counter claim or defence under Article 16.2.2, or thirty (30) 

days from the date of furnishing counter claims or defence by the other Party, both the 

Parties to the Dispute shall meet to settle such Dispute amicably.  If the Parties fail to 

resolve the Dispute amicably within thirty (30) days from the later of the dates mentioned 

in this Article 16.2.3, the Dispute shall be referred for dispute resolution in accordance 

with Article 16.3. 

16.3 Dispute Resolution: 

16.3.1 Where any Dispute  

i. arises from a claim made by any Party regarding any provisions of this Agreement,   

or  

ii. relates to any matter agreed to be referred to the Appropriate Commission, including 

those under Articles, 2.2.1, 2.3.1, 3.3.5, 5.1.2, 7.1.4, 7.1.5, 9.3.3, 10.9.6, 12.1.1, 12.2, 

13, 15.2.4, 15.3, 16.3.3, and 18.17.1 hereof,  

such Dispute shall be submitted to adjudication by the Appropriate Commission.  

Appeal against the decisions of the Appropriate Commission shall be admissible only as 

per the provisions of the Electricity Act, 2003, as amended from time to time. 
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16.3.2 The obligations of the Long Term Transmission Customers under this Agreement towards 

the TSP shall not be affected in any manner by reason of inter-se disputes amongst the 

Long Term Transmission Customers. 

16.3.3 Where any dispute is referred by the Appropriate Commission to be settled through 

arbitration process, such Dispute shall be resolved by arbitration under the Indian 

Arbitration and Conciliation Act, 1996 and the Rules of the Indian Council of Arbitration, 

in accordance with the process specified in this Article.  

(i) The Arbitration Tribunal shall consist of three arbitrators to be appointed in 

accordance with the Indian Council of Arbitration Rules  

(ii) The place of arbitration shall be Delhi. The language of the arbitration shall be 

English.  

(iii) The Arbitration Tribunal‟s award shall be substantiated in writing. The Arbitration 

Tribunal shall also decide on the costs of the arbitration proceedings and the 

allocation thereof.  

(iv) The award shall be enforceable in any court having jurisdiction, subject to the 

applicable Laws. 

(v) The provisions of this Article shall survive the termination of this Agreement for any 

reason whatsoever. 

16.4 Parties to Perform Obligations: 

Notwithstanding the existence of any Dispute and difference referred to the Appropriate 

Commission or the Arbitration Tribunal as provided in Article 16.3 and save as the 

Appropriate Commission or the Arbitration Tribunal may otherwise direct by a final or 

interim order, the Parties hereto shall continue to perform their respective obligations 

(which are not in dispute) under this Agreement.  
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ARTICLE: 17 

17 REPRESENTATION AND WARRANTIES 

17.1 Representation and warranties of the Long Term Transmission Customers 

17.1.1 Each Long Term Transmission Customer hereby represents and warrants to and agrees 

with the TSP as follows and acknowledges and confirms that the TSP is relying on such 

representations and warranties in connection with the transactions described in this 

Agreement: 

a. It has all requisite powers and has been duly authorized to execute and consummate 

this Agreement; 

b. This Agreement is enforceable against the said Long Term Transmission Customer 

in accordance with its terms; 

c. The consummation of the transactions contemplated by this Agreement on the part of 

said Long Term Transmission Customer will not violate any provision of nor 

constitute a default under, nor give rise to a power to cancel any charter, mortgage, 

deed of trust or lien, lease, agreement, license, permit, evidence of indebtedness, 

restriction, or other contract to which the said Long Term Transmission Customer  is 

a Party or to which the said Long Term Transmission Customer  is  bound, which 

violation, default or power has not been waived; 

d. The said Long Term Transmission Customer  is not insolvent and no insolvency 

proceedings have been instituted, nor threatened or pending by or against the said 

Long Term Transmission Customer; 

e. There are no actions, suits, claims, proceedings or investigations pending or, to the 

best of the said Long Term Transmission Customer‟s knowledge, threatened in 

writing against the said Long Term Transmission Customer  at law, in equity, or 

otherwise, and whether civil or criminal in nature, before or by, any court, 

commission, arbitrator or governmental agency or authority, and there are no 

outstanding judgements, decrees or orders of any such courts, commission, arbitrator 

or governmental agencies or authorities, which materially adversely affect its ability 

to comply with its obligations under this Agreement; 

17.1.2 Each of the said Long Term Transmission Customer makes all the representations and 

warranties above to be valid as on the date of this Agreement. 

17.2 Representation and Warranties of the TSP: 

17.2.1 The TSP hereby represents and warrants to and agrees with the Long Term Transmission 

Customers as follows and acknowledges and confirms that the Long Term Transmission 

Customers is relying on such representations and warranties in connection with the 

transactions described in this Agreement: 

a. It has all requisite powers and has been duly authorized to execute and consummate 

this Agreement; 

b. This Agreement is enforceable against it in accordance with its terms;  

c. The consummation of the transactions contemplated by this Agreement on the part of 

the TSP will not violate any provision of nor constitute a default under, nor give rise 

to a power to cancel any charter, mortgage, deed of trust or lien, lease, agreement, 

license, permit, evidence of indebtedness, restriction, or other contract to which the 
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TSP is a Party or to which the TSP is bound which violation, default or power has 

not been waived; 

d. The TSP is not insolvent and no insolvency proceedings have been instituted, nor 

threatened or pending by or against the TSP; 

e. There are no actions, suits, claims, proceedings or investigations pending or, to the 

best of the TSP‟s  knowledge, threatened in writing against the TSP at law, in equity, 

or otherwise, and whether civil or criminal in nature, before or by, any court, 

commission, arbitrator or governmental agency or authority, and there are no 

outstanding judgments, decrees or orders of any such courts, commission, arbitrator 

or governmental agencies or authorities, which materially adversely affect its ability 

to execute the Project or to comply with its obligations under this Agreement. 

The TSP makes all the representations and warranties above to be valid as on the date of 

this Agreement.  
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ARTICLE: 18 

18 MISCELLANEOUS PROVISIONS 

18.1 Lead Long Term Transmission Customer: 

18.1.1 The Long Term Transmission Customers hereby appoint and authorise “Lead LTTC 

Name” (hereinafter referred to as the “Lead Long Term Transmission Customer”) to 

represent all the Long Term Transmission Customers for discharging the rights and 

obligations of the Long Term Transmission Customers, which are required to be 

undertaken by all the Long Term Transmission Customers. All the Long Term 

Transmission Customers shall follow and be bound by the decisions of the Lead Long 

Term Transmission Customer on all matters specified in the Schedule 8 of this 

Agreement.  Accordingly each Long Term Transmission Customer agrees that any 

decision, communication, notice, action or inaction of the Lead Long Term Transmission 

Customer on such matters shall be deemed to have been on its/his behalf and shall be 

binding on each of the Long Term Transmission Customer. The TSP shall be entitled to 

rely upon any such action, decision or communication or notice from the Lead Long 

Term Transmission Customer. It is clarified that provisions under this Article 18.1 are not 

intended to and shall not render the Lead Long Term Transmission Customer liable to 

discharge Transmission Charges payments due to TSP from the other Long Term 

Transmission Customers. 

18.1.2 The Long Term Transmission Customers hereby also appoint and authorise “2
nd

 Lead 

LTTC Name” (hereinafter referred to as the “Alternate Lead Long Term Transmission 

Customer”), to act as Lead Long Term Transmission Customer as per the provisions of 

this Article 18.1.2, on the occurrence of any Event of Default specified in Article 13 by 

the Lead Long Term Transmission Customer.  In such an event, the TSP may, at its 

option, within a period of fifteen (15) days from the date of issue of the TSP‟s 

Preliminary Termination Notice referred to in Article 13 and if the said default by the 

Lead Long Term Transmission Customer subsists, specify in writing to all the Long Term 

Transmission Customers that the Alternate Lead Long Term Transmission Customer 

shall thereafter act as the Lead Long Term Transmission Customer.  In such a case, if the 

TSP so notifies, the Alternate Lead Long Term Transmission Customer shall, thereafter, 

act as Lead Long Term Transmission Customer for the purposes of this Agreement, and 

the Lead Long Term Transmission Customer earlier appointed under Article 18.1.1 shall 

automatically cease to be the Lead Long Term Transmission Customer.  It is clarified that 

all decisions taken by the “Lead LTTC Name” appointed under Article 18.1.1, in its 

capacity as Lead Long Term Transmission Customer before such change, shall continue 

to be valid, in accordance with this Agreement.   

18.1.3 In the event of “2
nd

 Lead LTTC Name” becoming the Lead Long Term Transmission 

Customer as per Article 18.1.2, all the Long Term Transmission Customers shall also 

appoint any of Long Term Transmission Customers, other than “Lead LTTC Name”, 

appointed under Article 18.1.1, as an Alternate Lead Long Term Transmission Customer 

and thereafter the provisions of Article 18.1.2 shall be applicable.  

18.1.4 Notwithstanding anything contained above, any decision which is required to be taken by 

the Long Term Transmission Customers jointly under the provisions of Article 13, shall 

be taken by all the Long Term Transmission Customers and in case of difference amongst 

the Long Term Transmission Customers, the said decision shall be taken by the Majority 

Long Term Transmission Customers, as defined in Article 18.1.5 below.  
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18.1.5 Any decision taken by Long Term Transmission Customers, who taken together 

constitute sixty five percent (65%) of the Allocated Project Capacity and constitute in 

number at least fifty percent (50%) of the total number of Long Term Transmission 

Customers (hereinafter referred to as “Majority Long Term Transmission Customers”), 

shall be binding on the Lead Long Term Transmission Customer and all other Long Term 

Transmission Customers. Majority Long Term Transmission Customers shall also have 

the right to replace the Lead Long Term Transmission Customer by any other Long Term 

Transmission Customer of their choice. All decisions taken by the Majority Long Term 

Transmission Customers in this Agreement shall be conveyed by the Lead Long Term 

Transmission Customer.  

18.2 Equity Lock-in Commitment: 

18.2.1 The aggregate equity share holding of the Selected Bidder in the issued and paid up 

equity share capital of [SPV, which is under incorporation] shall not be less than the 

following: 

(a) Fifty one percent (51%) up to a period of two (2) years after COD of the Project; 

and  

(b) Twenty six percent (26%) for a period of three (3) years thereafter 

Provided that in case the Lead Member or Bidding Company is holding equity through 

Affiliate/s, Ultimate Parent Company or Parent Company, such restriction as specified in 

(a) and (b) above shall apply to such entities. 

Provided further, that in case the Selected Bidder is a Bidding Consortium, the Lead 

Member shall continue to hold equity of at least twenty six percent (26%) upto a period 

of five (5) years after COD of the Project and any Member of such Bidding Consortium 

shall be allowed to divest its equity as long as the other remaining Members (which shall 

always include the Lead Member) hold the minimum equity specified in (a) and (b) 

above.  

18.2.2 If equity is held by the Affiliates, Parent Company or Ultimate Parent Company of the 

Selected Bidder, subject to the second provision to Article 18.2.1, then such Affiliate, 

Parent Company or Ultimate Parent Company shall be eligible to transfer its shareholding 

in [SPV, which is under incorporation] to another Affiliate or to the Parent Company / 

Ultimate Parent Company of the Selected Bidder. If any such shareholding entity, 

qualifying as an Affiliate  / Parent Company / Ultimate Parent Company, is likely to 

cease to meet the criteria to qualify as an Affiliate / Parent Company / Ultimate Parent 

Company, the shares held by such entity shall be transferred to another Affiliate / Parent 

Company / Ultimate Parent Company of the Selected Bidder.  

18.2.3 Subject to Article 18.2.1, all transfer(s) of shareholding of [SPV, which is under 

incorporation] by any of the entities referred to in Article 18.2.1 and 18.2.2 above, shall 

be after prior written permission from the Lead Long Term Transmission Customer.  

18.2.4 For computation of effective Equity holding, the Equity holding of the Selected Bidder or 

its Ultimate Parent Company in such Affiliate(s) or Parent Company and the equity 

holding of such Affiliate(s) or Ultimate Parent Company in [SPV, which is under 

incorporation] shall be computed in accordance with the example given below:  
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If the Parent Company or the Ultimate Parent Company of the Selected Bidder A directly 

holds thirty percent (30%) of the equity in [SPV, which is under incorporation], then 

holding of Selected Bidder A in [SPV, which is under incorporation] shall be thirty 

percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the Affiliate 

holds fifty percent (50%) equity in [SPV, which is under incorporation], then, for the 

purposes of ascertaining the minimum equity/equity lock-in requirements specified 

above, the effective holding of Bidder A in [SPV, which is under incorporation] shall 

be fifteen percent (15%), (i.e., 30%* 50%) 

18.2.5 The provisions as contained in this Article 18.2 shall override the terms of the consortium 

agreement submitted as part of the Bid. 

18.2.6 The TSP shall be responsible to report, within thirty (30) days from the occurrence of any 

event that would result in any change in the equity holding structure from that existed as 

on the date of signing of the Share Purchase Agreement. In such cases, the Lead Long 

Term Transmission Customer would reserve the right to ascertain the equity holding 

structure and to call for all such required documents / information/clarifications as may 

be required.  

18.3 Language:  

18.3.1 All agreements, correspondence and communications between the Parties relating to this 

Agreement and all other documentation to be prepared and supplied under the Agreement 

shall be written in English, and the Agreement shall be construed and interpreted in 

accordance with English language. 

18.3.2 If any of the agreements, correspondence, communications or documents are prepared in 

any language other than English, the English translation of such agreements, 

correspondence, communications or documents shall prevail in matters of interpretation. 

18.4 Affirmation 

The TSP and the Long Term Transmission Customers, each affirm that: 

1. neither it nor its respective directors, employees, or agents has paid or undertaken 

to pay or shall in the future pay any unlawful commission, bribe, pay-off or kick-

back; and  

2. it has not in any other manner paid any sums, whether in Indian currency or foreign 

currency and whether in India or abroad to the other Party to procure this 

Agreement, and the TSP and the Long Term Transmission Customers hereby 

undertake not to engage in any similar acts during the Term of Agreement. 

18.5 Severability 

The invalidity or enforceability, for any reason, of any part of this Agreement shall not 

prejudice or affect the validity or enforceability of the remainder of this Agreement, 

unless the part held invalid or unenforceable is fundamental to this Agreement. 

18.6 Counterparts 

This Agreement may be executed in one or more counterparts, each of which shall be 

deemed an original and all of which collectively shall be deemed one and the same 
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Agreement. 

18.7 Breach of Obligations  

The Parties acknowledge that a breach of any of the obligations contained herein would 

result in injuries. The Parties further acknowledge that the amount of the liquidated 

damages or the method of calculating the liquidated damages specified in this Agreement 

is a genuine and reasonable pre-estimate of the damages that may be suffered by the non-

defaulting party in each case specified under this Agreement. 

18.8 Nomination Restriction 

Notwithstanding anything contained to the contrary in this Agreement, wherever a 

reference is made to the right of a Long Term Transmission Customer to nominate a third 

Party to receive benefits under this Agreement, such Third Party shall have a financial 

standing comparable to that of the Long Term Transmission Customer in question. 

18.9 Commercial Acts  

The Long Term Transmission Customers and the TSP unconditionally and irrevocably 

agree that the execution, delivery and performance by each of them of this Agreement 

and any other RFP Project Document to which it is a Party constitute private and 

commercial acts rather than public or governmental acts; 

18.10 Restriction of Shareholders/Owners Liability  

18.10.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of the 

concerned Party under this Agreement.   

18.10.2 Further, the financial liabilities of the shareholder/s of each Party to this Agreement shall 

be restricted to the extent provided in the Indian Companies Act, 2013. 

18.11 Taxes and Duties: 

18.11.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/levied on the TSP, its Contractors or their employees that are required to be paid 

by the TSP as per the Law in relation to the execution of the Project and for providing 

Transmission Service as per the terms of this Agreement. 

18.11.2 Long Term Transmission Customers shall be indemnified and held harmless by the TSP 

against any claims that may be made against Long Term Transmission Customers in 

relation to the matters set out in Article 18.11.1. 

18.11.3 Long Term Transmission Customers shall not be liable for any payment of, taxes, duties, 

levies, cess whatsoever for discharging any obligation of the TSP by the Long Term 

Transmission Customers on behalf of TSP or its personnel, provided the TSP has 

consented in writing to Long Term Transmission Customers for such work, which 

consent shall not be unreasonably withheld. 

18.12 No Consequential or Indirect Losses 

The liability of the TSP and the Long Term Transmission Customers shall be limited to 

that explicitly provided in this Agreement.  

Provided that, notwithstanding anything contained in this Agreement, under no event 
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shall the Long Term Transmission Customers or the TSP claim from one another any 

indirect or consequential losses or damages. 

18.13 Discretion: 

Except where this Agreement expressly requires a Party to act fairly or reasonably, a 

Party may exercise any discretion given to it under this Agreement in any way it deems 

fit. 

18.14 Confidentiality 

18.14.1 The Parties undertake to hold in confidence this Agreement and RFP Project Documents 

and not to disclose the terms and conditions of the transaction contemplated hereby to 

third parties, except:  

(a) to their professional advisors;  

(b) to their officers, contractors, employees, agents or representatives, financiers, who 

need to have access to such information for the proper performance of their 

activities; or 

(c) disclosures required under Law 

 

without the prior written consent of the other Parties. 

Provided that the TSP agrees and acknowledges that any of the Long Term Transmission 

Customers may at any time, disclose the terms and conditions of the Agreement and the 

RFP Project Documents to any person, to the extent stipulated under the Law and the 

Competitive Bidding Guidelines. 

18.15 Order of priority in application: 

In case of inconsistencies between the terms and conditions stipulated in Transmission 

License issued by Appropriate Commission to the TSP, agreement(s) executed between 

the Parties, applicable Law including rules and regulations framed thereunder, the order 

of priority as between them shall be the order in which  they are placed below: 

 terms and conditions of Transmission License 

 applicable Law, rules and regulations framed thereunder, 

 this Agreement. 

 

18.16 Independent Entity: 

18.16.1 The TSP shall be an independent entity performing its obligations pursuant to the 

Agreement. 

18.16.2 Subject to the provisions of the Agreement, the TSP shall be solely responsible for the 

manner in which its obligations under this Agreement are to be performed. All employees 

and representatives of the TSP or Contractors engaged by the TSP in connection with the 

performance of the Agreement shall be under the complete control of the TSP and shall 

not be deemed to be employees, representatives, Contractors of Long Term Transmission 

Customers and nothing contained in the Agreement or in any agreement or contract 

awarded by the TSP shall be construed to create any contractual relationship between any 

such employees, representatives or Contractors and the Long Term Transmission 

Customers. 
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18.17 Amendments: 

18.17.1 This Agreement may only be amended or supplemented by a written agreement between 

the Parties and after obtaining approval of the Appropriate Commission, where necessary. 

18.18  Waiver: 

18.18.1 No waiver by either Party of any default or breach by the other Party in the performance 

of any of the provisions of this Agreement shall be effective unless in writing duly 

executed by an authorised representative of such Party: 

18.18.2 Neither the failure by either Party to insist on any occasion upon the performance of the 

terms, conditions and provisions of this Agreement nor time or other indulgence granted 

by one Party to the other Parties shall act as a waiver of such breach or acceptance of any 

variation or the relinquishment of any such right or any other right under this Agreement, 

which shall remain in full force and effect. 

18.19 Relationship of the Parties: 

This Agreement shall not be interpreted or construed to create an association, joint 

venture, or partnership or agency or any such other relationship between the Parties or to 

impose any partnership obligation or liability upon either Party and neither Party shall 

have any right, power or authority to enter into any agreement or undertaking for, or act 

on behalf of, or to act as or be an agent or representative of, or to otherwise bind, the 

other Party. 

18.20 Entirety: 

18.20.1 This Agreement along with its sections, schedules and appendices is intended by the 

Parties as the final expression of their agreement and is intended also as a complete and 

exclusive statement of the terms of their agreement. 

18.20.2 Except as provided in this Agreement, all prior written or oral understandings, offers or 

other communications of every kind pertaining to this Agreement or the provision of 

Transmission Service under this Agreement to the Long Term Transmission Customers 

by the TSP shall stand superseded and abrogated.  

18.21 Notices: 

18.21.1 All notices or other communications which are required to be given under this Agreement 

shall be in writing and in the English language 

18.21.2 If to the TSP, all notices or communications must be delivered personally or by registered 

post or facsimile or any other mode duly acknowledged to the addressee below: 

 

[SPV, which is under incorporation] 

Address :  ......................... 

 

  .......................... 

 

 ............................ 
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Attention  

Email   

Fax. No.  

Telephone No.  

18.21.3 If to the Long Term Transmission Customers, all notices or communications must be 

delivered personally or by registered post or facsimile or any other mode duly 

acknowledged to the addresses below: 

1. Name of LTTC  

 Address : ............................................. 

............................................. 

............................................. 

 Attention :  

 Email  :  

 Fax. No. :  

 Telephone No :  

 

2. Name of LTTC 

 Address : ............................................. 

............................................. 

............................................. 

 Attention :  

 Email  :  

 Fax. No. :  

 Telephone No :  

 

3. Name of LTTC 

 Address : ............................................. 

............................................. 

............................................. 

 Attention :  

 Email  :  

 Fax. No. :  

 Telephone No :  

 

18.21.4 All notices or communications given by facsimile shall be confirmed by sending a copy 

of the same via post office in an envelope properly addressed to the appropriate Party for 

delivery by registered mail.  All notices shall be deemed validly delivered upon receipt 

evidenced by an acknowledgement of the recipient, unless the Party delivering the notice 
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can prove in case of delivery through the registered post that the recipient refused to 

acknowledge the receipt of the notice despite efforts of the postal authorities. 

18.21.5 Any Party may by notice of at least fifteen (15) days to the other Party change the address 

and/or addresses to which such notices and communications to it are to be delivered or 

mailed. 

18.22 Fraudulent and Corrupt Practices 

18.22.1 The TSP and its respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the subsistence of this Agreement. Notwithstanding 

anything to the contrary contained in the Agreement, the Long Term Transmission 

Customer(s) may terminate the Agreement without being liable in any manner 

whatsoever to the TSP, if it determines that the TSP has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice in the Bid process. In such an event, the Long Term 

Transmission Customer(s) shall forfeit the Contract Performance Guarantee, without 

prejudice to any other right or remedy that may be available to the Long Term 

Transmission Customer(s) hereunder or subsistence otherwise. 

18.22.2 Without prejudice to the rights of the Long Term Transmission Customer(s) under Clause 

18.22.1 hereinabove and the rights and remedies which the Long Term Transmission 

Customer(s) may have under this Agreement, if a TSP is found by the Long Term 

Transmission Customer(s) to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice during the Bid process, or after the issue of Letter of Intent 

(hereinafter referred to as LoI) or after the execution of the TSA, the Long Term 

Transmission Customer(s) may terminate the Agreement without being liable in any 

manner whatsoever to the TSP. Further, the TSP shall not be eligible to participate in any 

tender or RFP issued by the Long Term Transmission Customer(s) during a period of 2 

(two) years from the date such TSP is found by the Long Term Transmission Customer(s) 

to have directly or indirectly or through an agent, engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practices, as the case may be. 

18.22.3 For the purposes of this Clause 18.22, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the actions of any person connected 

with the Bid process (for avoidance of doubt, offering of employment to or 

employing or engaging in any manner whatsoever, directly or indirectly, any 

official of the BPC who is or has been associated or dealt in any manner, directly or 

indirectly with the Bid process or the LoI or has dealt with matters concerning the 

TSA or arising there from, before or after the execution thereof, at any time prior to 

the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the BPC, shall be deemed to constitute 

influencing the actions of a person connected with the Bid Process); or (ii) 

engaging in any manner whatsoever, whether during the Bid Process or after the 

issue of the LoI or after the execution of the TSA, as the case may be, any person in 

respect of any matter relating to the Project or the LoI or the TSA, who at any time 
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has been or is a legal, financial or technical adviser of the BPC in relation to any 

matter concerning the Project; 

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the Bid 

process; 

(c)  “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person‟s participation 

or action in the Bid process; 

(d)  “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the BPC with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bid process; 

or (ii) having a Conflict of Interest; and 

(e)  “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a full 

and fair competition in the Bid process; 

18.23 Compliance with Law: 

Despite anything contained in this Agreement but without prejudice to Article 12, if any 

provision of this Agreement shall be in deviation or inconsistent with or repugnant to the 

provisions contained in the Electricity Act, 2003, or any rules and regulations made there 

under, such provision shall be deemed to be amended to the extent required to bring it 

into compliance with the aforesaid relevant provisions as amended from time to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS AGREEMENT 

TO BE EXECUTED BY THEIR DULY AUTHORISED REPRESENTATIVES AS 

OF THE DATE AND PLACE AS SET FORTH ABOVE.  

 

 

1. For and on behalf of "[SPV, which is under incorporation]” 

Signature :  

Name :  

Designation :  

Address : 9th Floor, A-Wing Statesman House, 

Connaught Place, New Delhi – 110 001 

 

2. For and on behalf of “Name of LTTC [1]” 

Signature :  

Name :  

Designation :  

Address : ............................................. 

............................................. 

............................................. 

 

3. For and on behalf of  “Name of LTTC [2]” 

Signature :  

Name :  
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Designation :  

Address : ............................................. 

............................................. 

............................................. 

 

4. For and on behalf of “Name of LTTC [3]” 

Signature :  

Name :  

Designation :  

Address : ............................................. 

............................................. 

............................................. 

 

WITNESSES: 

1.  For and on behalf of  ________________________________ 

Signature  ………………………………………………. 

Name:    

Designation:   

Address: 
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SCHEDULES 
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Schedule : 1 

 

[Note: As referred to in the recital of this Agreement and in the definition of “Long 

Term Transmission Customers” in this Agreement] 

 

Sl. 

No. 

Name of the Long Term 

Transmission Customer 

Address of 

Registered Office 

Allocated Project 

Capacity (in MW) 

1. Name of LTTC [1]  As per PoC Mechanism 

prescribed by CERC 

2. Name of LTTC [2]  As per PoC Mechanism 

prescribed by CERC 

3. Name of LTTC [3]  As per PoC Mechanism 

prescribed by CERC 

 

Note:  

 

A. The above list of Long Term Transmission Customers is on date. Any addition or 

deletion in this list after the award of LoI shall be duly notified to the parties to the 

TSA.  

B. The new Long Term Transmission Customers shall become a party to the TSA after 

agreeing to the terms and conditions of the TSA and signing a Supplemental 

Agreement as annexed in Schedule 12 to the TSA. 

C. The transmission scheme would be included in National Transmission Pool for 

recovering transmission charges through PoC mechanism. 

D. While the bidding is being done on the basis of existing SBDs, and the list of LTTC is 

being provided as per the format of the existing SBDs, the transmission charges will be 

shared and recovered as per the applicable CERC regulation and will be recovered by 

the CTU from the Designated ISTS customers (DICs) and disbursed to the TSPs as per 

the Revenue Sharing Agreement. 
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Schedule : 2 

Project Description and Scope of Project 

1. Description of the Transmission Scheme 

Government of India has set a target for establishing 175 GW renewable capacity by 

2022, which includes 100 GW from Solar and 60 GW from Wind. This includes solar 

generaton potential of about 20 GW in Rajasthan. Transmission system for evacuation 

of 8.9 GW under phase-I has already been taken up for implementation. Transmission 

system strengthening scheme for evacuation of power from solar energy zones in 

Rajasthan (11.1 GW – 3 GW through intra state) under Phase II, inter-alia includes 

evacuation of 1.05GW in Bhadla complex, 2.2GW in Fatehgarh complex, 1.9GW in 

Ramgarh and 2.95 GW in Bikaner.  

For integration and evacuation of power from generation projects in the above areas, a 

high capacity 765kV and 400kV transmission system interconnecting Bhadla-II, 

Fatehgarh-II, Sikar & Khetri along with establishment of 765/400kV new substations 

at Sikar-II & Narela and 400/220kV new substation at Bikaner-II & Ramgarh-II have 

been planned. 

The subject transmission scheme involves implementation of Sikar-II – Aligarh 765 

kV D/c which shall facilitate in transfer of power from RE sources in Ramgarh, 

Fatehgarh  & Bhadla complexes through Sikar-II S/s for onward dispersal of power to 

various beneficiaries.  

The proposal has been agreed in the 5th meeting of Northern Region Standing 

Committee on Transmission (NRSCT) held on 13.09.2019. The same was also 

recommended for implementation through TBCB route with commissioning schedule 

as December, 2021in the 6th NCT meeting held on 30.09.2019. Further, MOP vide 

notification dated 27/01/2020 has appointed PFCCL as Bid Process Coordinator (BPC) 

for implementation of subject scheme under TBCB. 

2. Detailed Scope of Work 

 

S. 

No 

Name of the Transmission Element Scheduled 

COD from 

Effective 

Date 

Conductor per phase 

1. Sikar-II – Aligarh 765kV D/c line 18 months 

(Dec, 2021)
#
 

Hexa Zebra ACSR 

The transmission lines 

shall consist of either 

ACSR Zebra or 
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S. 

No 

Name of the Transmission Element Scheduled 

COD from 

Effective 

Date 

Conductor per phase 

equivalent AAAC or 

equivalent AL59 

conductor as specified 

under specific 

technical requirements 

in RFP. 

2. 2 no. of 765 kV line bays each at Sikar-

II and Aligarh for Sikar-II – Aligarh 

765kV D/c line 

- 

3. 1x330 MVAr  switchable line reactor 

for each circuit at each end of Sikar-II – 

Aligarh 765kV D/c line 

- 

#
Scheduled COD in months is considering Effective Date in June 2020, It is clarified that in 

case there is delay in achieving Effective Date, the schedule shall be compressed accordingly 

to achieve Scheduled COD by December, 2021. 

Note: 

i. 2 nos. of 765kV GIS Line bay modules are already existing at Aligarh Substation. TSP 

shall utilize the same under present scope. 

ii. Developer of Sikar-II S/s  to provide space for 2 no of 765 kV bays and  space for 2 no 

of line reactors at Sikar-II substation 

iii. The spare unit of 765kV, 1x110 MVAR Reactor being provided at Sikar-II PS under 

‘Transmission system strengthening for evacuation of power from solar energy 

zones in Rajasthan (8.1 GW) under Phase II –Part C’ shall be utilized as common 

spare for 6x110 MVAR Switchable Line Reactors to be provided at Sikar-II PS each 

under ‘Transmission system strengthening for evacuation of power from solar 

energy zones in Rajasthan (8.1 GW) under Phase II –Part D’ and ‘Transmission 

system strengthening for evacuation of power from solar energy zones in Rajasthan 

(8.1 GW) under Phase II –Part E’. 

iv. GA drawing indicating the available area at 765kV Aligarh Substation is attached at 

Annexure-A. TSP shall assess the same suitably and may procure additional land, if 

required. 

v. The line lengths mentioned above are approximate as the exact length shall be 

obtained after the detailed survey 
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SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINE 

 

1. The design, routing and construction of transmission lines shall be in accordance with 

Chapter V, Part A of CEA (Technical Standards for Construction of Electrical Plants 

and Electric Lines) Regulations 2010, as amended from time to time. 

2. Selection of tower type shall be made as per CEA Regulations, however in case lattice 

type towers are used, the following shall also be applicable: 

2.1 Steel section of grade E 250 and/or grade E 350 as per IS 2062, are only permitted for 

use in towers, extensions, gantry structures and stub setting templates. For towers in 

snowbound areas, steel sections shall conform to Grade-C of IS-2062. 

2.2 Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower 

shall be as follows:- 

Solidity Ratio Drag Coefficient 

Upto 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 
 

3. Transmission Service Provider (TSP) shall adopt any additional loading/design criteria 

for ensuring reliability of the line, if so desired and/or deemed necessary. 

4. Transmission line shall be designed considering wind zones as specified in wind map 

given in National Building Code 2016, Vol.1. The developer shall also make his own 

assessment of local wind conditions and frequent occurrences of high intensity winds 

(HIW) due to thunderstorms, dust-storms, downburst etc. along the line route and 

wherever required, higher wind zone than that given in wind map shall be considered for 

tower design for ensuring reliability of line. 

5. A) For power line crossing of 400 kV or above voltage level, large angle & dead end 

towers (i.e. D/DD/QD) shall be used on either side of power line crossing. 

B) For power line crossing of 132 kV and 220 kV voltage level, angle towers 

(B/C/D/DB/DC/DD/ QB/QC/QD) shall be used on either side of power line crossing 

depending upon the merit of the prevailing site condition and line deviation requirement. 

C) For power line crossing of 66 kV and below voltage level, suspension/tension towers 

shall be provided on either side of power line crossing depending upon the merit of the 

prevailing site condition and line deviation requirement. 

6. The relevant conductor configuration shall be as follows:- 

Transmission 

line 

ACSR 

Conductor 

specified 

Equivalent 

AAAC conductor 

based on 53.5% 

conductivity of Al 

Alloy 

Equivalent 

AL59 conductor 

based on 59% 

conductivity of 

AL Alloy 

Sub-

conductor 

Spacing 
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Transmission 

line 

ACSR 

Conductor 

specified 

Equivalent 

AAAC conductor 

based on 53.5% 

conductivity of Al 

Alloy 

Equivalent 

AL59 conductor 

based on 59% 

conductivity of 

AL Alloy 

Sub-

conductor 

Spacing 

765kV D/C 

(Hexa Zebra) 

transmission 

lines 

Zebra : 

Stranding 

54/3.18 mm-

Al + 7/3.18 

mm-Steel, 428 

sq mm, 

Aluminium 

area, 

28.62 mm 

diameter 

Stranding details: 

61/3.19mm 

 

28.71 mm 

diameter; 487.5 

sq.mm Aluminium 

alloy area 

Stranding details: 

61/3.08mm 

 

27.7  mm 

diameter; 454 

sq.mm 

Aluminium alloy 

area 

457 mm 

Note: The transmission lines shall have to be designed for a maximum operating 

conductor temperature of 85 deg C for ACSR as well as AAAC and AL59. 

7. The required phase to phase spacing and horizontal spacing for 765kV line shall be 

governed by the tower design as well as minimum live metal clearances for 765kV 

voltage level under different insulator swing angles. However, the phase to phase 

spacing for 765kV line shall not be less than 15 m. 

8. All electrical clearances including minimum live metal clearance, ground clearance and 

minimum mid span separation between earth wire and conductor shall be as per Central 

Electricity Authority (Measures Relating to Safety & Electric Supply) Regulations as 

amended from time to time and IS:5613. Since these clearances for 765kV are not 

included in CEA Regulation/ Indian Standard, following values shall be considered: 

a) Minimum live metal clearances for 765 kV line:  

(i)   Under stationary conditions 

 From tower body: For 765 kV D/C: 6.1 m  

 For 765 kV S/C: 5.6 m 

(ii)   Under swing conditions 

Wind pressure Condition Minimum electrical clearance 

a) Swing angle (25º)  4.4 mtrs 

b) Swing angle (55º) 1.3 mtrs 

b) Minimum ground clearance: 15 m 

c) Minimum mid span separation between earthwire and conductor: 9.0 m 

9. Shielding angle shall not exceed 10deg for 765kV D/C Line transmission line. 

10. The Fault current for design of line shall be 50kA for 1 sec for 765kV.  

11. In case of 765kV voltage class lines, at least one out of two earth wires shall be OPGW 

and second earth wire, if not OPGW, shall be either of galvanized standard steel (GSS) 
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or AACSR or any other suitable conductor type depending upon span length and other 

technical consideration. 

12. Each tower shall be earthed such that tower footing impedance does not exceed 10 

ohms. Pipe type or Counterpoise type earthing shall be provided in accordance with 

relevant IS. Additional earthing shall be provided on every 7 to 8 kms distance at tension 

tower for direct earthing of both shield wires. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 

The proposed augmentation at Sikar-II PS shall be AIS type generally conforming to the 

requirement of CEA regulation for construction of substation. 

The proposed augmentation at Aligarh S/s shall be AIS/GIS (suiting to the space available at 

Aligarh Substation) type generally conforming to the requirement of CEA regulation for 

construction of substation. 

1.0 Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the 

following factors: 

1.1  Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 
 

Sl 

No 

Description of parameters 765 kV Aligarh Extn. 765kV Sikar-II Extn. 

765 kV System 765 kV System 

1. System operating voltage 765kV 765kV 

2. Maximum voltage of the system 

(rms) 

800kV 800kV 

3. Rated frequency 50Hz 50Hz 

4. No. of phase 3 3 

5. Rated Insulation levels   

i) Impulse withstand voltage for 

(1.2/50 micro sec.) 

- - Transformer and Reactors 

- - for Other  Equipment 

- - for Insulator String  

 
 

1950kVp 

2100kVp 

2100kVp 

 
 

1950kVp 

2100kVp 

2100kVp 

ii) 

 

Switching impulse withstand 

voltage (250/2500 micro sec.) 

dry and wet 

1550kVp 

 

1550kVp 

 

iii) One minute power frequency 

dry withstand voltage (rms) 

830kV 

 

830kV 

 

iv) One minute power frequency 

dry and wet withstand voltage 

(rms) 

- - 

6. Corona extinction voltage 508 kV 508 kV 

7. Max. radio interference voltage 

for frequency between 0.5 MHz 

and 2 MHz  

2500 micro-volts at  

508 kV rms 

2500 micro-volts at  

508 kV rms 

8. Minimum creepage distance for 

insulator string/ long rod 

24800 mm 

(31mm/kV) 

24800 mm 

(31mm/kV) 
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Sl 

No 

Description of parameters 765 kV Aligarh Extn. 765kV Sikar-II Extn. 

765 kV System 765 kV System 

insulators/ outdoor bushings 

9. Minimum creepage distance for 

switchyard equipment other 

than those mentioned at sl. no. 8 

above 

20000 

(25mm/kV) 

20000 

(25mm/kV) 

10. Max. fault current 40 kA 50kA 

11. Duration of fault  1 sec 1 Sec 

 

1.2 Switching Scheme 

The switching schemes, as mentioned below, shall be adopted at various voltage levels 

of substation/switchyard: 

Substation 765 kV side 

765 kV Sikar-II PS One & half breaker (AIS) 

765 kV Aligarh PS One & half breaker (GIS) 

 

i) At 765kV & 400kV voltage level, each circuit of a double circuit transmission 

line shall be terminated in different diameters. 

ii) Transformers of same HV rating shall be placed in different diameters. 
 

2.0 Substation Equipment and Facilities (Voltage level as applicable): 

The switchgear shall be designed and specified to withstand operating conditions and 

duty requirements. The rated current of equipment shall be as mentioned below: 

Sl. 

No 

Description of bay 765 kV Sikar-II Extn 765kV Aligarh S/S Extn. 

765kV 400kV 

1. Bus Bar  4000A 4000A 

2. Line bay  3150A  3150A 

3. ICT bay 3150A 3150A 

4. Bus Reactor bay 3150A 3150A 

5. Switched Line 

Reactor Bay 

3150A 3150A 

Further, current rating of all equipment in one diameter shall be the highest current 

rating required for connected line/ICT/Reactor so that the system could operate without 

any constraint in case of outage of any bus bar 
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2.1 765/3 kV Single Phase Shunt Reactor 

Reactor shall conform to IEC-60076 in general. The reactor shall be designed to 

withstand the over-voltages repeatedly without risk of failure at 1.05 Um continuously, 

1.25 Um for 1 minute and 1.50 Um for 5 seconds (where Um  is 800/√3 kV). The 

reactors shall be designed for switching surge overvoltage of 1.9 p.u. and temporary 

over voltage of the order of 1.4 p.u. for about 10 cycles followed by power frequency 

overvoltage upto 830 kVrms for about five minutes. The reactor shall withstand the 

stress due to above transient dynamic conditions which may cause additional current 

flow as a result of changed saturation characteristics/slope beyond 1.25 p.u. voltage. 

The shunt reactor shall be of either gapped core type or magnetically shielded air core 

type (shell type) construction. The impedance ratio (X0/X1) specified shall be achieved 

adopting by either single phase construction in separate tanks or 3 limb core 

construction. In case of coreless construction, a magnetic shield shall be provided 

around the coreless coils and non-magnetic material sheet shall form the central core to 

minimize the vibrations. Core shall be constructed from non-ageing, cold rolled grain 

oriented silicon steel laminations with requisite BIS certification. 

Shunt Reactors shall be capable of operating continuously at a voltage 5% higher than 

their rated voltage and the thermal & cooling system shall be designed accordingly 

considering maximum ambient temperature as 50 Deg C.  

Reactor shall be designed so that tank hotspot shall not exceed 110 deg C, considering 

maximum ambient temperature of 50 Deg. C. 

The reactor shall be complete with all required accessories, Bushing CTs, Neutral CT 

(outdoor type) (if required), individual and common marshalling box etc. as required for 

satisfactory operations of reactor. HV bushing shall be porcelain/composite type and 

hermetically sealed oil filled condenser type. Neutral Bushing shall be 145kV RIP (resin 

impregnated paper condenser) with composite insulator type. 

The Technical Particulars / Parameters of Reactor are given below: 

Sr. 

No 
Description Unit Parameters 

1 Rated Capacity at 765/√3 kV MVAR 110, 1-phase 

2 Rated Voltage (Ur) kV 765/√3 

3 Maximum continuous operating voltage (Um)    kV 800/√3 

4 Cooling System  ONAN 

 5 Permissible current unbalance among different 

phases 

 ±1% 

6 Crest value of Third Harmonic content in phase 

current at rated voltage with sinusoidal wave 

form 

% ≤ 3% of the 

crest value of 

fundamental  

7 Range of constant current  Up to 1.25 p.u. 

voltage  
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Sr. 

No 
Description Unit Parameters 

8 Tolerance on current % 0 to +5% for a 

single phase 

unit 

±1% for 

between units 
9 Ratio of zero sequence reactance to positive 

reactance (X0/X1) 

Range 0.9 - 1.0 

10 Max. Temp. rise over 50 deg C Ambient Temp 

and Voltage at 800/√3 KV  

 

 Top oil/ 

Winding/ 

Hotspot: 

40/45/59 

11. Losses    

a) Maximum Permissible Losses at rated Voltage, 

Frequency and at 750C (kW)  

kW 120 

12 Windings   

 Insulation level (LI/SI/PF)  kVp/ kVp/ 

kVrms 

 HV  1950/ 1550/ 830 

(Ph-Earth) for 5 

min. 

 Neutral  550/-/230 

 Tan delta of windings % < 0.5  

13 Vibration at 800/√3 kV and rated frequency micron ≤ 200 microns 

peak to peak   

14 Noise level at at 800/√3 kV and rated frequency dB < 80dBA 

15 Insulating Oil  virgin high 

grade inhibited, 

conforming to 

IEC-60296 

16 Partial discharge (PD) level at  1.58 Ur / √3 pC < 100  

17 Bushing   

 Rated voltage: HV / Neutral kV 800/145 

 Rated current (Min.): HV / Neutral A 2500/1250 

 Insulation level (LI/SI/PF)  kVp / kVp / 

kVrms 

 HV   2100/1550/970 

 Neutral  650/-/305 
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Sr. 

No 
Description Unit Parameters 

 Tan delta of bushings: HV/Neutral % < 0.5   

 PD of Bushing at Um: HV/Neutral pC < 10 

 

The neutral of shunt reactor shall be insulated to 550 kVp for lightning impulse. The 

neutral of the line reactors (wherever provided) shall be grounded through adequately 

rated Neutral Grounding Reactors (NGR) to facilitate single phase auto-reclosure, 

provided that the NGR shall be provided with bypass arrangement through a breaker so 

that the line reactor can be used as Bus Reactor as and when required. The neutral of 

Bus Reactor shall be solidly grounded. 

Neutral Grounding Reactor (NGR) and Surge Arrester for 765kV line reactors 

The neutral grounding reactors are required for grounding of the neutral point of shunt 

reactors to limit the secondary arc current and the recovery voltage to a minimum value. 

TSP shall provide NGR of suitable value (Ohm) as per actual line length. NGR shall be 

dry type air core for outdoor application. Line and ground side of NGR shall be rated for 

145kV and 36kV class of insulation respectively. NGR shall be rated for continuous 

current of 20A and short time current of 240A r.m.s for 1 minute. However, the NGR 

shall be designed for a short time current of 600 Amp r.m.s to ensure mechanical 

robustness. It shall be solidly connected between neutral of shunt reactor and earth. The 

NGR shall be mounted on support structure (non-magnetic material) high above ground 

level (2.55 meter) to allow free and safe access at ground level for personnel. Further, a 

suitable bypass switching arrangement should be provided across NGR so that neutral of 

line reactor can be solidly grounded by bypassing NGR and line reactor can be used as 

bus reactor, if required. 

The surge arresters (rated voltage 132kV) shall be of heavy duty station class type. It 

shall be physically located between the neutral of shunt reactor (brought out at 145kV 

class bushing) and neutral grounding reactor. The surge arresters shall conform in 

general to IEC-60099-4. Surge arresters shall be of gapless type without any series or 

shunt gap. Arresters shall be hermetically sealed units, of self-supporting construction, 

suitable for mounting on structures.  

2.2 765kV GIS Substation equipment 

GIS (Gas Insulated Switchgear) shall be Indoor type in accordance to IEC: 62271-203. 

The switchgear shall be designed and specified to withstand operating conditions and 

duty requirements. All the switchgear such as Circuit Breaker, isolator, earth switch 

including CT, PT etc. shall be GIS type. Outdoor Surge Arrestor and Voltage 

Transformer shall be AIS or GIS type  

The GIS assembly shall consist of separate modular compartments e.g. Circuit Breaker 

compartment, Bus bar compartment filled with SF6 Gas and separated by gas tight 

partitions so as to minimize risk to human life, allow ease of maintenance and limit the 

effects of gas leaks failures & internal arcs etc. These compartments shall be designed to 
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minimize the risk of damage to adjacent sections and protection of personnel in the 

event of a failure occurring within the compartments. Rupture diaphragms with suitable 

deflectors shall be provided to prevent uncontrolled bursting pressures developing 

within the enclosures under worst operating conditions, thus providing controlled 

pressure relief in the affected compartment. The arrangement of gas sections or 

compartments shall be such as to facilitate future extension of any make without any 

drilling, cutting or welding on the existing equipment. To add equipment, it shall not be 

necessary to move or dislocate the existing switchgear bays.  

The bus bar modules including auxiliary bus modules (wherever applicable) shall be 

provided with suitable End Piece (Interface) module with the test link facility for future 

extension as per provisions of future requirement. The end piece module shall be 

designed in such a way so that future GIS module may be tested without extending test 

voltage to existing bus and vice-versa by removing the test link.  

TSP shall make available the complete details for the design of interface module such as 

cross section, enclosure material, enclosure dimensions (inner & outer), Flange diameter 

(inner & outer), conductor cross-section & connection arrangement, bolt spacing & 

dimension, rated gas pressure, Gasket detail etc. Further, adequate space for GIS busbar 

interface module shall be taken into account for future scope. 

Each section shall have plug-in or easily removable connection pieces to allow for easy 

replacement of any component with the minimum disturbance to the remainder of the 

equipment. Inspection windows (View Ports) shall be provided for Disconnector 

Switches and both type of earth switches i.e. Maintenance and fast operating. 

Local control cabinets (LCC) shall be provided as per requirement. The alarm & 

annunciation of GIS equipment shall be wired to SCADA System.  

The material and thickness of the enclosures shall be such as to withstand an internal 

flash over without burns through for a period of 300 ms at rated short time withstand 

current. The material shall be such that it has no effect of environment as well as from 

the by-products of SF6 breakdown under arcing condition. This shall be validated with 

Type Test. 

Service continuity requirement for GIS: 

The GIS equipment with the given bus switching arrangement shall be divided into 

different gas compartments. During the work such as a fault repair or major 

maintenance, requiring the dismantling of a gas compartment for which more than one 

compartments may need to be de-gassed. 

TSP shall meet following Service continuity conditions (to the extent possible) with 

ensuring equipment and operating personnel‟s safety: 

•      For One & half breaker bus switching scheme, during a fault in Circuit Breaker 

compartment, no bus bar and feeder is permitted out of service during maintenance 

and repair/replacement. 
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•      For Double Main bus switching scheme, during a fault in Circuit Breaker 

compartment, no bus bar is permitted out of service during maintenance and 

repair/replacement. 

•     During a fault in GIS compartment other than Circuit Breaker compartment, 

maximum one bus bar and/or one feeder is permitted out of service during 

maintenance and repair/replacement. 

UHF sensors in GIS for PD (Partial Discharge) detection:  

Adequate number of UHF sensors shall be provided in the offered GIS alongwith 

suitable portable type PD measuring instrument for detection of Partial discharge (of 5 

pC and above as per IEC 60270). The number and location of these sensors shall be 

based on laboratory test on typical design of GIS as per recommendations of CIGRE 

Document No. 654 (Application Guide for sensitivity verification for UHF Partial 

discharge detection system for GIS).  

2.2.1 Circuit Breakers  

GIS Circuit breakers shall in general be of C2-M2 class and comply to IEC-62271-100. 

The rated break time shall not exceed 40 ms for 765kV & 400kV. Circuit breakers shall 

be provided with single phase and three phase auto reclosing. The Circuit breakers 

controlling 765kV lines shall be provided with pre insertion closing resistor of about 450 

ohms with 9 ms insertion time or Controlled Switching Device (CSD). The Circuit 

breakers controlling 400kV lines wherever required shall be provided with pre insertion 

closing resistor of about 400 ohms with 8 ms insertion time or Controlled Switching 

Device (CSD) for lines longer than 200 km. The short line fault capacity shall be same 

as the rated capacity and this is proposed to be achieved without use of opening 

resistors. Control switching device shall be provided in Circuit Breaker of switchable 

line reactor bay and in Main & Tie bay circuit breakers of line with non-switchable line 

reactors, Bus reactors and 765/400kV Transformers (wherever applicable). 

2.2.2 Isolators 

The isolators shall comply to IEC 62271-102 in general. Isolators shall be motor (DC 

powered) operated.  Earth switches are provided at various locations to facilitate 

maintenance.  Main blades and earth blades shall be interlocked and interlock shall be 

fail safe type. All earth switches shall be motor operated type.   

Isolator shall be suitable for Bus Transfer Current Switching duty as per IEC standard. 

High speed earthing switches shall be provided for grounding purpose at overhead line 

terminations & cable terminations & cable terminations and shall have fault making 

capability as specified. Earth switch for line isolator shall be of earthing switch class E1 

and shall be suitable for induced current switching duty as defined for Class-B as per 

relevant standard. 

2.2.3 Current Transformers 

Current Transformers shall comply with IEC 61869 in general. All ratios shall be 

obtained by secondary taps only.  Generally, Current Transformers (CT) shall have five 
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cores (four for protection and one for metering) whereas; CT in Tie bays shall have six 

cores (four for protections & two for metering) suitably distributed on both sides of CB 

(for 400kV and above voltage class). The burden and knee point voltage shall be in 

accordance with the requirements of the system including possible feeds for telemetry. 

Accuracy class for protection core shall be PX and for metering core it shall be 0.2S. 

The rated burden of cores shall be closer to the maximum burden requirement of 

metering & protection system for better sensitivity and accuracy.  

2.2.4 Voltage Transformer  

The voltage transformers shall conform to IEC-61869. Voltage transformers shall be of 

electromagnetic type with SF6 gas insulation. The earth end of the high voltage winding 

and the ends of the secondary winding shall be brought out in the terminal box. The 

voltage transformers shall be located as a separate bay module and will be connected 

phase to ground and shall be used for protection, metering and synchronization. The 

voltage transformers shall be of inductive type, nonresistant and shall be contained in 

their own-SF6 compartment, separated from other parts of installation. The voltage 

transformer shall be effectively shielded against high frequency electromagnetic 

transients. The voltage transformer shall have three secondary windings. The voltage 

transformer should be thermally and dielectrically safe when the secondary terminals are 

loaded with the guaranteed thermal burdens. The accuracy class for protection cores 

shall be 3P. The accuracy of 0.2 on metering core should be maintained throughout the 

entire burden range on all the three windings without any adjustments during operation. 

The rated burden of cores shall be closer to the maximum burden requirement of 

metering & protection system for better sensitivity and accuracy. 

2.2.5 SF6 to Air Bushing 

Outdoor bushings, for the connection of conventional external conductors to the SF6 

metal enclosed switchgear, shall be provided. Bushings shall generally be in accordance 

with the requirements of IEC -60137. The creepage distance over the external surface of 

outdoor bushings shall not be less than 31 mm/kV. SF6 to air Bushing shall be of 

Polymer / composite type and shall be robust and designed for adequate cantilever 

strength to meet the requirement of seismic condition. The electrical and mechanical 

characteristics of bushings shall be in accordance with IEC 60137. Polymer/ composite 

insulator shall be seamless sheath of silicone rubber compound. The housing & weather 

sheds should have silicon content of minimum 30% by weight. It should protect the 

bushing against environmental influences, external pollution and humidity. The hollow 

silicone composite insulators shall comply with the requirements of IEC 61462 and the 

relevant parts of IEC 62217. 

2.3 Circuit Breakers (AIS) 

The circuit breakers and accessories shall conform to IEC: 62271-100, IEC: 62271-1 

and shall be of SF6 Type. The rated break time shall not exceed 40 ms for 765kV & 

400kV circuit breakers and 60 ms for 220kV circuit breakers. 765kV, 400kV and 220kV 

Circuit breakers shall be provided with single phase and three phase auto reclosing. The 

Circuit breakers controlling 765kV lines shall be provided with pre insertion closing 

resistor of about 450 ohms maximum with 9 ms minimum insertion time or Controlled 

Switching Device. The Circuit breakers controlling 400kV lines of more than 200km 
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length shall be provided with pre insertion closing resistor of about 400 ohms maximum 

with 8 ms minimum insertion time or Controlled Switching Device. The short line fault 

capacity shall be same as the rated capacity and this is proposed to be achieved without 

use of opening resistors. Control switching device shall be provided in Circuit Breaker 

of switchable line reactor bay and in Main & Tie bay circuit breakers of line with non-

switchable line reactors, Bus reactors and 765/400kV Transformers (wherever 

applicable). 

2.4 Isolators (AIS) 

The isolators shall comply to IEC 62271-102 in general. 765kV Isolator design shall be 

double break or vertical break or knee-type. 400 kV and 220kV Isolators shall be double 

break type. All Isolators and earth switches shall be motor operated. Earth switches shall 

be provided at various locations to facilitate maintenance. Isolator rated for 765kV, 

400kV and 220kV shall be of extended mechanical endurance class-M2 and all earth 

switches shall be class M0 as per IEC-62271-102. Main blades and earth blades shall be 

interlocked and interlock shall be fail safe type. 765kV, 400kV and220kV earth switch 

for line isolator shall be suitable for induced current switching duty as defined for Class-

B. 

 

2.5 Current Transformers (AIS) 

Current Transformers shall comply with IEC 61869 in general.  All ratios shall be 

obtained by secondary taps only.  Generally, Current Transformers (CT) for 765kV & 

400kV shall have six cores (four for protection and two for metering). 220kV Current 

Transformers shall have five cores (four for protection and one for metering). The 

burden and knee point voltage shall be in accordance with the requirements of the 

system including possible feeds for telemetry. Accuracy class for protection core shall 

be PX and for metering core it shall be 0.2S. The rated burden of cores shall be closer to 

the maximum burden requirement of metering & protection system for better sensitivity 

and accuracy.  

2.6 Capacitor Voltage Transformers (AIS) 

Capacitive Voltage transformers shall comply to IEC 61869 in general. These shall have 

three secondaries out of which two shall be used for protection and one for metering. 

Accuracy class for protection cores shall be 3P and for metering core it shall be 0.2. The 

Capacitive voltage transformers on lines shall be suitable for Carrier Coupling. The 

Capacitance of CVT for 765kV shall be 8800 pF. The Capacitance of CVT for 400kV 

and 220kV shall be of 4400/8800 pF depending on PLCC requirements. The rated 

burden of cores shall be closer to the maximum burden requirement of metering & 

protection system for better sensitivity and accuracy.  

2.7 Surge Arresters (AIS) 

624kV, 336kV & 216kV Station class, current limiting, heavy duty gapless type Surge 

arresters conforming to IEC 60099-4 in general shall be provided for 800kV, 420kV & 

245kV systems respectively. The rated voltage of Surge arrester and other characteristics 

are chosen in accordance with system requirements. Surge arresters shall be provided 
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near line entrances, transformers & Reactor so as to achieve proper insulation 

coordination. Surge Arresters shall be provided with porcelain/ polymer housing fitted 

with pressure relief devices. A leakage current monitor with surge counter shall be 

provided with each surge arrester. 

2.8 Protection Relaying & Control System  

The protective relaying system proposed to be provided for transmission lines, auto-

transformers, reactors and bus bars to minimize the damage to the equipment in the 

events of faults and abnormal conditions, is dealt in this section. All main protective 

relays shall be numerical type with IEC 61850 communication interface. All numerical 

relays shall have built in disturbance recording feature. 

a) Transmission Lines Protection 

765kV, 400kV and 220kV lines shall have Main-I numerical three zone distance 

protection scheme with carrier aided inter-tripping feature. 765kV, 400kV and 

220kV lines shall also have Main-II numerical distance protection scheme like 

Main-I but from different make that of Main-I. The Main-I and Main-II protection 

relays of same make may be provided only if they are of different hardware & 

manufacturing platform. 

Line Current Differential relay (with back up distance protection feature) as Main–

I and Main-II shall be considered at both ends for short lines (line length below 

30kM) having Fibre Optic communication link. Differential relay at remote end 

shall be provided by the TSP. Associated power & control cabling and integration 

with SAS at remote end shall be provided by respective bay owner. 

In case of 220kV line bays where the line lengths are not indicated, Numerical 

Distance protection relay as Main–I and Line Current differential relay (with back 

up distance protection feature) as Main-II shall be provided. Further, in such case, 

the matching line current differential relay for remote end shall be provided by the 

remote end bay owner. 

In case of loop in loop out of transmission lines, the existing protection scheme 

shall be studied and suitable up-gradation (if required) shall be carried out. 

Further, all 765kV, 400kV and 220kV lines shall be provided with single and three 

phase auto-reclosing facility to allow reclosing of circuit breakers in case of 

transient faults.  These lines shall also be provided with distance to fault locators 

to identify the location of fault on transmission lines. 

All 765kV & 400kV lines shall also be provided with two stages over voltage 

protection. Over voltage protection & distance to fault locator may be provided as 

in-built feature of Main-I & Main-II protection relays. Auto reclose as built in 

function of Bay Control Unit (BCU) is also acceptable.  

The Main-I and Main-II protection relays shall be fed from separate DC sources 

and shall be mounted in separate panels. 
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For 765kV, 400kV and 220kV transmission lines, directional IDMT earth fault 

relay should be provided as standalone unit or in-built feature of Main-I and Main 

-II feature.  

b) Auto Transformer Protection 

These shall have the following protections: 

i)    Numerical Differential protection 

ii)   Numerical Restricted earth fault protection 

iii)  Numerical Back-up Over-current and earth fault protection on HV & MV 

side  

iv)  Numerical Over fluxing protection on HV & MV side 

v)   Numerical Overload alarm 

vi)   Numerical Back up Impedance protection on HV& MV sides for 

765/400/33kV ICT and on HV side for 400/220/33kV ICT. 

 

Further, Numerical Back-up Over-current and earth fault protection on HV & MV 

side of autotransformer shall not be combined with other protective functions 

(except back up Impedance protection) in the main relays and shall be independent 

relays. Besides these, power transformers shall also be provided with Buchholz 

relay, protection against high oil and winding temperature and pressure relief 

device etc. 

Suitable monitoring, control (operation of associated circuit breaker & isolator) 

and protection for LT auxiliary transformer connected to tertiary winding of auto-

transformer for the purpose of auxiliary supply shall be provided. The Over 

current and open delta protection is required to be provided for the auxiliary 

transformer. These protection and control may be provided as built in feature 

either in the bay controller to be provided for the auxiliary system or in the control 

& protection IEDs to be provided for autotransformer. 

c) 765kV & 400kV Reactor Protection  

Reactor shall be provided with the following protections: 

i)    Numerical Differential protection. 

ii)   Numerical Restricted earth fault protection 

iii)  Numerical Back-up impedance protection 

Besides these, reactors shall also be provided with Buchholz relay, MOG with low 

oil level alarm, protection against oil and winding temperatures & pressure relief 

device, etc. 

d) Bus bar Protection 
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The high speed low impedance type bus bar differential protection, which is 

essential to minimize the damage and maintain system stability at the time of bus 

bar faults, shall be provided for 765kV, 400kV and 220kV buses. Duplicated bus 

bar protection is envisaged for 765kV & 400kV bus-bar protection. Bus bar 

protection scheme shall be such that it operates selectively for each bus and 

incorporate necessary features required for ensuring security. The scheme shall 

have complete bus bar protection for present as well as future bays envisaged i.e. 

input / output modules for future bays shall also be provided.  

Bus Bar protection system for new substation shall be de-centralized (distributed) 

type. 

In case, the bus section is provided, then each side of bus section shall have 

separate set of bus bar protection schemes. 

For existing substations, the existing bus bar protection shall be augmented as per 

requirement. 

e) Local Breaker Back up Protection 

This shall be provided for each 765kV, 400kV and 220kV circuit breakers and will 

be connected to de-energize the affected stuck breaker from both sides. 

 

Notes: 

1. LBB & REF relays shall be provided separately from transformer 

differential relay.  

2. LBB relay may also be provided as built-in protection function of distributed 

bus bar protection scheme; however in such case separate LBB relay shall be 

provided for tie bays (in case of One and Half breaker scheme).  

3. Over fluxing & overload protection can be provided as built-in feature of 

differential relay.  

4. In 765kV & 400kV switchyard, if spare bay of half diameter is identified as 

future, Tie CB relay panel shall be provided with Auto-reclosure feature. 

5. The control & protection panels and SAS augmentation works at Aligarh S/S 

for the line bays and associated switchable Reactor bays under present scope 

shall be provided by TSP. 

2.9 Substation Automation System  

a) For new substations, state of art Substation Automation System (SAS) conforming 

to IEC-61850 shall be provided. The distributed architecture shall be used for 

Substation Automation system, where the controls shall be provided through Bay 

control units. The Bay control unit is to be provided bay wise for voltage level 

220kV and above. All bay control units as well as protection units are normally 

connected through an Optical fibre high speed network. The control and 

monitoring of circuit breaker, dis-connector, re-setting of relays etc. can be done 

from Human Machine Interface (HMI) from the control room.  
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The functions of control, annunciation, disturbance recording, event logging and 

measurement of electrical parameters shall be integrated in Substation Automation 

System. 

The Automation System shall be provided with the facility of communication and 

control for remote end operation so that by providing remote HMI and suitable 

communication link, the substation can be controlled from a remote location. 

Mode of communication shall be considered as optical fibre or leased line based 

on IEC-60870-5-104 communication protocol.  

At new substations, the Substation Automation System (SAS) shall be suitable for 

operation and monitoring of the complete substation including proposed future 

bays/elements. 

At existing substations with Substation automation system (SAS), augmentation of 

existing SAS shall be done for bays under present scope. 

At existing Substations where Substation automation is not provided, control 

functions shall be done through control panels. 

Necessary gateway & modems (as required) shall be provided to send data to 

RLDC/SLDC as per their requirement. Any augmentation work at RLDC/SLDC is 

excluded from TSP‟s scope. However, all the configuration work at substation end 

required to send data to RLDC/SLDC shall be in the scope of TSP. 

b) Time synchronisation equipment 

Time synchronization equipment complete in all respect including antenna, cable, 

processing equipment required to receive time signal through GPS or from 

National Physical Laboratory (NPL) through INSAT shall be provided at new 

substations. This equipment shall be used to synchronize SAS & IEDs etc. 

3.0 Substation Support facilities 

Certain facilities required for operation & maintenance of substations as described 

below shall be provided at new substation. In existing substation, these facilities have 

already been provided and would be extended/ augmented as per requirement. 

3.1 AC & DC power supplies 

For catering the requirements of three phase & single phase AC supply and DC supply 

for various substation equipment, the following arrangement is envisaged:- 

i) For LT Supply at each new Substation, two (2) nos. of LT Transformers 

(minimum 800kVA for substations with highest voltage rating as 765kV and 

minimum 630kVA for substations with highest voltage rating as 400kV) shall be 

provided out of which one shall be connected with SEB/DISCOM supply and 

other one shall be connected to tertiary of Transformer.  

Metering arrangement with Special Energy Meters (SEMs) shall be provided by 

TSP at 33kV tertiary of Transformer for drawing auxiliary supply at new 

substation. Such SEMs shall be provided by CTU at the cost of the TSP. 
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Accounting of such energy drawn by the TSP shall be done by RLDC/RPC as part 

of Regional Energy Accounting.  

Additionally, Active Energy Meters may be provided at the same point in the 

33kV tertiary of Transformer by local SEB/DISCOM for energy  

ii) 2 sets of 220V battery banks for control & protection and 2 sets of 48V battery 

banks for PLCC/ communication equipment shall be provided at each new 

Substation. Each battery bank shall have a float-cum-boost charger. Battery shall 

be of VRLA type.  

iii) Suitable AC & DC distribution boards and associated LT Switchgear shall be 

provided at new substation. For new substation, following switch boards with 

minimum rating as specified here under shall be considered with duplicate supply:  

(a) 415V Main Switch board – 2 nos. (two sections separated by one bus 

coupler)  

(b) AC distribution board – 2 nos. (two sections separated by one bus coupler) 

(c) Main lighting distribution board – 1 no.  

(d) Emergency lighting distribution board – 1 no.  

(e) 220 Volt DC distribution board – 2 nos.  

(f) 48 Volt DC distribution board – 2 nos. 

Sizing of LT Switchgear shall be suitable to cater the requirement for all present 

and future bays. AC & DC distribution boards shall have modules for all the 

feeders (including future as specified). 

iv) At new Substation, one no. of DG set (minimum 500 kVA for substations with 

highest voltage rating as 765kV and minimum 250kVA for substations with 

highest voltage rating as 400kV) shall be provided for emergency applications. 

v) At new substation, sizing of battery and battery charger shall be done based on the 

number of bays specified (including future bays). 

vi) For substation extensions, existing facilities shall be augmented as required. 

3.2  Fire Fighting System 

Fire-fighting system for substation including Transformer & Reactor shall conform to 

CEA (Measures Relating to Safety & Electric Supply) Regulations.  

Further, adequate water hydrants and portable fire extinguishers shall be provided in the 

substations. The main header of fire fighting system shall be suitable for extension to 

bays covered under the future scope; necessary piping interface in this regard shall be 

provided. 

Beam type heat detection for GIS hall fire protection system shall be provided for all the 

GIS halls.  
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At existing substations, the fire-fighting systems as available shall be extended to meet 

the additional requirements. 

3.3 Oil evacuating, filtering, testing & filling apparatus 

To monitor the quality of oil for satisfactory performance of transformers, shunt reactors 

and for periodical maintenance necessary oil evacuating, filtering, testing and filling 

apparatus would be provided at new substations. Oil storage tanks of adequate capacities 

for storage of transformer oil would be provided.    

3.4 Illumination 

Normal & emergency AC & DC illumination shall be provided adequately in the control 

room & other buildings of the substation. The switchyard shall also be provided with 

adequate illumination.  

Lighting of the entire control room building, fire-fighting pump house, other building (if 

any) and switchyard shall be done by LED based low power consumption luminaries.  

3.5 Control Room 

For new substation, substation control room shall be provided to house substation work 

stations for station level control (SAS) along with its peripheral and recording 

equipment, AC & DC distribution boards, DC batteries & associated battery chargers, 

Fire Protection panels, Telecommunication panels & other panels as per requirements. 

Air conditioning shall be provided in the building as functional requirements. Main cable 

trenches from the control room shall have adequate space provision for laying of cables 

from control room for all the future bays also. 

At existing substations, the adequacy of size of control room shall be ascertained and the 

same shall be augmented as per requirement.  

3.6 Control Concept 

All the EHV circuit breakers in substation/switching stations shall be controlled and 

synchronized from the switchyard control room/remote control center. Each breaker 

would have two sets of trip circuits which would be connected to separate DC supplies 

for greater reliability. All the isolators shall have control from remote/local whereas the 

earth switches shall have local control only.  

3.7 Visual monitoring system for watch and ward of substation premises: 

Visual monitoring system for effective watch and ward of substation premises covering 

the areas of entire switchyard, Control room building, other buildings/stores and main 

gate, shall be provided. The Visual Monitoring System shall have provision of WAN 

connectivity for remote monitoring. 

The number of cameras and their locations shall be decided in such a way that any 

location covered in the substation area can be scanned. The cameras shall be located in 

such a way to monitor at least: 

1. The operation of each and every isolator pole of the complete yard in case of AIS 

Sub-station. 
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2. The Operation of each bay bays of GIS Hall as applicable. 

3. All the Transformer and Reactors, all the Entrance doors of Control Room 

Building, GIS hall and any other building as applicable. 

4. All the gates of switchyard. 

5. Main entrance Gate 

6. All other major AIS Equipment (such as CB, CT, CVT, SA etc. as applicable) 

At existing substations, the visual monitoring system as available shall be augmented as 

required. 

4.0 General Facilities  

a) Line Gantry/Towers are envisaged for bays under present scope only. However, 

for adjacent future line bay, tower shall be designed for extension (considering 

Quad conductors for 400kV future lines and single conductor for 220kV future 

lines) wherever applicable. 

b) Bay extension works at existing substation shall be executed by TSP in accordance 

with the requirement/provisions mentioned above. However, interface points shall 

be considered keeping in view the existing design/arrangement at the substation.  

c) TSP has to arrange for construction power and water on its own. 

d) All outdoor steel structures including anchor/foundation bolts shall be fully 

galvanized. The weight of the zinc coating shall be at least 610 gm/sq.m.  

e) In 765 & 400kV switchyard, if spare bay of half diameter is identified as future, all 

the equipment for Tie & Future bay shall be designed considering the current 

rating of line bay  i.e. 3000A. 
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Technical Requirement of Communication System 

1. Transmission system strengthening scheme for evacuation of power from solar 

energy zones in Rajasthan (8.1 GW) under Phase II –Part D 

SikarII  – Aligarh 765kV D/c line 

On Sikar-II – Aligarh 765kV D/c line one OPGW containing 24 Fibres is to be installed 

by the TSP in place of conventional earth wire during the construction of line. The 

installation of OPGW shall be done from gantry of Sikar-II up to gantry of Aligarh and 

shall be terminated in a Joint Box to be provided by TSP at both the ends. In case of 

requirement of repeater to establish link between Sikar-II – Aligarh 765kV D/c, the 

OPGW (48F) connectivity from power line crossing point up to repeater station shall 

also be in the scope of TSP. 

PLCC 

PLCC & PBAX: Power line carrier communication (PLCC) equipment complete for 

speech, teleprotection commands and data channels shall be provided on each 

transmission line. The protections for transmission line and the line compensating 

equipment shall have hundred percent back up communication channels i.e. two 

channels for tele- protection in addition to one channel for speech plus data for each 

direction.. The PLCC equipment shall in brief include the following:- 

Coupling device, line traps, carrier terminals, protection couplers, HF cables, PABX (if 

applicable) and maintenance and testing instruments.  

A telephone exchange (PABX) of 24 lines shall be provided at new substations as means 

of effective communication among various buildings of the substation, remote end 

substations and with control centers (RLDC/SLDC) etc.  

Coupling devices shall be suitable for phase to phase coupling for 765kV & 400kV 

Transmission lines. The pass band of coupling devices shall have sufficient margin for 

adding communication channel in future if required. Necessary protection devices for 

safety of personnel and low voltage part against power frequency voltages and transient 

over voltage shall also be provided.  

The line traps shall be broad band tuned suitable for blocking the complete range of 

carrier frequencies. Line Trap shall have necessary protective devices such as lightning 

arresters for the protection of tuning device. Decoupling network consisting of line traps 

and coupling capacitors may also be required at certain substation in case of extreme 

frequency congestion.  

The carrier terminals shall be of single side-band (SSB) amplitude modulation (AM) 

type and shall have 4 kHz band width. PLCC Carrier terminals and Protection couplers 

shall be considered for both ends of the line.  

PLCC equipment for all the transmission lines covered under the scheme (consisting of 

one set of analog PLCC channel along with circuit protection coupler and one set of 

Digital protection coupler for both ends) shall be provided by TSP. Further, PLCC 

equipment for both ends of transmission lines not covered under present scope shall be 
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provided by developer of lines. However, CVT & Wave trap for all the line bays under 

present scope shall be provided by TSP. 

TSP shall provide/undertake necessary addition/modification/shifting/re-commissioning 

etc. of PLCC equipment due to LILO of transmission lines (wherever applicable).  

All other associated equipment like cabling, coupling device and HF cable shall also be 

provided by the TSP. The wave trap and CVT required for PLCC at remote end shall be 

provided by respective bay owner. 

2 no. of 765 kV line bays each at Sikar-II and Aligarh for Sikar-II – Aligarh 765kV 

D/c line 

(I) TSP shall provide FODP(96 F) and Approach Cable (24F) at Sikar-II, Aligarh S/s   

and repeater station (if any) which shall be connected with OPGW fibres to be 

installed on  Sikar-II – Aligarh 765kV D/c line. 

(II) TSP (Transmission Service Provider) shall provide optical interface and/or new 

STM-16 SDH equipment for Sikar-II, Aligarh S/s and for repeater stations (if 

required) along with necessary interfaces to meet the voice and data 

communication requirement of these stations 

(III) In case of repeater requirement, TSP shall provide Repeater shelter alongwith DG 

set, provisioning for AC and DC supply and other associated systems. 

(IV) The integration of Communication equipment with centralized NMS at regional 

level shall be responsibility of TSP. Configuration work in centralized NMS for 

integration of new Communication equipment is not in scope of TSP, however all 

necessary support to integrate new Communication equipment in the Centralized 

NMS shall be ensured by TSP. 

(V) TSP shall install required no. of Phasor Measurement Units (PMUs) for all 765kV 

feeders (under the scope of this project) at Sikar-II, Aligarh S/s and PMUs shall 

support latest IEEE C-37.118 protocols. These PMUs shall be integrated with the 

PDC (Phasor Data Concentrator) located at respective RLDC/SLDC 

(VI) TSP shall install RTU/SAS with necessary interfaces which shall be integrated 

with respective RLDC SCADA System on IEC 60870-5-101/104 protocol 

(VII) The maintenance of all the communication equipments including FODP and 

approach cable, PMUs, RTU/SAS & repeater stations shall be the responsibility of 

TSP. 
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Schedule : 3 

Scheduled COD 

[Note: As referred to in the definition of “Element”, “Scheduled COD”, and in Articles 

3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 

All Elements of the Project are required to be commissioned progressively as per the schedule 

given in the following table: 

 

Sr. 

No 

Name of the Transmission Element Schedule

d COD in 

months 

from 

Effective 

Date 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable 

on Scheduled 

COD of the 

Element of 

the Project 

Element(s) 

which are pre-

required for 

declaring the 

commercial 

operation 

(COD) of the 

respective 

Element 

1.  Sikar-II – Aligarh 765kV D/c line  18 

Months 

 

(Dec‟ 

2021)
#
 

88.74 Elements marked 

at Sl. No. 1 to 3 

are required to be 

commissioned 

simultaneously as 

their utilization is 

dependent on 

commissioning of 

each other. 

2.  2 no. of 765 kV line bays each at 

Sikar-II and Aligarh for Sikar-II – 

Aligarh 765kV D/c line  

4.60 

3.  1x330 MVAr switchable line reactor 

for each circuit at each end of Sikar-II 

– Aligarh 765kV D/c line 

6.66 

 

#
Scheduled COD in months is considering Effective Date in June 2020, It is clarified that in 

case there is delay in achieving effective date, the schedule shall be compressed accordingly to 

achieve Scheduled COD by December, 2021. 

Note: 

i. 2 nos. of 765kV GIS Line bay modules are already existing at Aligarh Substation. 

TSP shall utilize the same under present scope. 

ii. Developer of Sikar-II S/s  to provide space for 2 no of 765 kV bays and  space for 

2 no of line reactors at Sikar-II substation 

iii. The spare unit of 765kV, 1x110 MVAR Reactor being provided at Sikar-II PS 

under ‘Transmission system strengthening for evacuation of power from solar 

energy zones in Rajasthan (8.1 GW) under Phase II –Part C’ shall be utilized as 

common spare for 6x110 MVAR Switchable Line Reactors to be provided at Sikar-
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II PS each under ‘Transmission system strengthening for evacuation of power 

from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part D’ and 

‘Transmission system strengthening for evacuation of power from solar energy 

zones in Rajasthan (8.1 GW) under Phase II –Part E’. 

iv. GA drawing indicating the available area at 765kV Aligarh Substation is attached 

at Annexure-A. TSP shall assess the same suitably and may procure additional 

land, if required. 

v. The line lengths mentioned above are approximate as the exact length shall be obtained 

after the detailed survey 

 

The payment of Transmission Charges for any Element irrespective of its successful 

commissioning on or before its Scheduled COD shall only be considered after successful 

commissioning of the Element(s) which are pre-required for declaring the commercial 

operation of such Element as mentioned in the above table.  
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Schedule : 4 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 and 7.1.6 of this Agreement] 

1: Site Regulations and Safety: 

The TSP shall establish Site regulations within sixty (60) days from fulfilment of 

conditions subsequent, as per Prudent Utility Practices setting out the rules to be 

observed in the execution of the Agreement at the Site and shall comply therewith.  

Such Site regulations shall include, but shall not be limited to, rules in respect of 

security, safety of the Project, gate control, sanitation, medical care, and fire prevention, 

public health, environment protection, security of public life, etc. 

Copies of such Site regulations shall be provided to the Lead Long Term 

Transmission Customer and CEA for the purpose of monitoring of the Project. 

2: Emergency Work: 

In cases of any emergency, the TSP shall carry out all necessary remedial work as may 

be necessary.  

If the work done or caused to be done by any Party other than the TSP, the TSP shall, 

reimburse the actual costs incurred, to the other Party carrying out such remedial works. 

3: Site Clearance: 

In the course of execution of the Agreement, the TSP shall keep the Site reasonably free 

from all unnecessary obstruction, storage, remove any surplus materials, clear away any 

wreckage, rubbish and temporary works from the Site, and remove any equipment no 

longer required for execution of the Agreement. After completion of all Elements of the 

Project, the TSP shall clear away and remove all wreckage, rubbish and debris of any 

kind from the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 

The TSP shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper construction, operation, 

maintenance/repair of any of the Elements of the Project, or for the safety of the owners 

and occupiers of adjacent property and for the safety of the public, during such 

maintenance/repair. 
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Schedule : 5 

Computation of Transmission Charges 

[Note: As referred to in the definitions of “Monthly Transmission Charges”, “Monthly 

Transmission Charges Invoice” and in Articles 10.1, 10.2, 10.3, and 11.7(c) of this 

Agreement ] 

1.1 General  

a. The Monthly Transmission Charges to be paid by the Long Term Transmission 

Customers to the TSP for providing Transmission Service for any Contract Year during 

the term of the Agreement shall be in accordance with this Schedule.  

b. The Transmission Charges to be paid to the TSP shall comprise of the Escalable 

Transmission Charges and the Non Escalable Transmission Charges, payable by each 

Long Term Transmission Customer, in proportion to their Allocated Project Capacity for 

the Contract Year, as determined by the CERC. In the event of change by CERC in the 

methodology for the allocation of Transmission Charges between the Long Term 

Transmission Customers, such revised methodology shall apply. 

c. For the purpose of payment, the Escalable Transmission Charges to be paid in any 

Contract Year shall be the Escalable Transmission Charge as per Schedule 6 duly 

escalated as provided in Schedule 7. 

d. In case of any extension of time period for the Scheduled COD, the applicable 

Transmission Charges in relation to an Element shall be the Transmission Charges of the 

Contract Year in which the COD of such Element occurs or it has deemed to have 

occurred, and in relation to the Project, the Transmission Charges applicable will be for 

the Contract Year in which the COD occurs. 

e. The Annual Transmission Charges shall be the sum of the Payable Annual Escalable 

Transmission Charges and the Payable Annual Non Escalable Transmission Charges for 

the Contract Year n. 

f. The Transmission Charges shall be payable based on the Allocated Project Capacity at 

Target Availability and Incentive for Availability beyond the Target Availability as 

provided in this schedule shall be admissible for payment. In case of Availability being 

lower than the Target Availability, the Transmission Charges shall be payable on 

proportionate basis as provided in this Schedule. In case of the Availability being lower 

than the level as specified in Article 10.4, the TSP shall pay a penalty as per the 

provisions in this Schedule. This penalty payable by the TSP shall be apportioned in 

favour of the Long Term Transmission Customer(s) in the ratio of the Transmission 

Charges paid or actually payable to the TSP then existing at the end of the relevant 

Contract Year. 

g. The Availability shall be calculated as per the procedure specified in Appendix III of the 

Central Electricity Regulatory Commission (Terms and Conditions of Tariff) 

Regulations 2014 as notified by CERC and as attached herewith. 
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h. All applicable Rebates and Surcharges will be computed and Invoices, as required, 

would be raised based on the provisions laid out in Articles 10.7 of this Agreement. 

i. Reactive Power compensations and payments shall be as per the provisions of the Grid 

Code. 

1.2 Components of Monthly Bill  

The Monthly Bill for any month in a Contract Year shall consist of the following:  

i. Monthly Transmission Charges in accordance with Article 1.2.1 below;  

ii. Incentive Payment determined in accordance with Article 1.2.2 below (applicable 

on annual basis and included only in the Monthly Tariff Payment for the first 

month of the next Contract Year); and 

iii. Penalty Payment determined in accordance with Article 1.2.3 below (applicable on 

annual basis and included in the Monthly Tariff Payment for the first month of the 

next Contract Year. 

1.2.1 Computation of Monthly Transmission Charges  

The Monthly Transmission Charges for any month „m‟ in a Contract Year „n‟ shall be 

calculated as below:  

 If CA>=NA;  

Monthly Transmission Charge MTC (m)=  

 


M

m 1

 [Tmn / No. of days in the month „m‟ in Contract Year „n‟ * No. of days in the 

month „m‟ in Contract Year „n‟ for which bill is raised]  - 




1

1

M

m

[MTC(m-1)] 

ELSE 

Monthly Transmission Charge MTC (m)=  




M

m 1

[Tmn / No. of days in the month „m‟ in Contract Year „n‟ * AA/NA* No. of days in 

the month „m‟ in Contract Year „n‟ for which bill is raised]   -   




1

1

M

m

[MTC(m-1)] 

where:  

 „m‟ is the month in Contract Year „n‟ 

 M= month considered for payment in the Contract Year „n‟ 
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 Tmn= Transmission Charges for the month „m‟ in Contract Year „n‟ and is equal to 

the sum of Monthly Escalable Transmission Charges (METC mn) and Monthly 

Non Escalable Transmission Charges (MNETC mn) 

 CA is the Cumulative Availability , as per REA, from the first day of the Contract 

Year “n” in which month „m‟ occurs upto and including upto the end of the month 

“m”; 

 AA  is the actual Availability for the month „m‟ in the Contract Year n, as per 

REA, (expressed in percentage);  

 NA  is the Target Availability;  

 MTC (m-1) is the Payable Monthly Transmission Charge for the month „(m-1)‟ 

for the Contract Year „n‟ 

 Monthly Escalable Transmission Charges (METC mn) 

The Monthly Escalable Transmission Charges (METCmn) for month „m‟ for the 

Contract Year „n‟ shall be calculated by the following formula, 

METCmn =  [Escalable Transmission Charge for the first Contract year  (as 

provided in Schedule 6)/No. of days in the Contract Year „n‟] * No . of days in the 

month „m‟ * p/q   

Where,  

 „p‟  is the escalation index as per Schedule 7 at the beginning of the month „m‟ 

(expressed as a number) 

„q‟ is the escalation index as per Schedule 7 applicable as at the beginning of the 

first Contract Year mentioned in Schedule 6 (expressed as a number) 

 Monthly Non Escalable Transmission Charges (MNETCmn) 

The Monthly Non Escalable Transmission Charges (MNETCmn) for month „m‟ for the 

Contract Year „n‟ shall be calculated as follows; 

MNETCmn = [Non Escalable Transmission Charge for the Contract year „n‟  (as 

provided in Schedule 6) / No. of days in the Contract Year „n‟] * No . of days in the 

month „m‟ 

Provided, no Transmission Charges shall be paid during the period for which the RLDC 

has not allowed the operation of the Element/Project due to the failure of the TSP to 

operate it as per the provisions of the Grid Code. 
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1.2.2 Incentive Payment 

If and to the extent the Availability in a Contract Year exceeds ninety eight percent 

(98%) for AC system/ninety five percent (95%) for HVDC system, the TSP shall be 

entitled for an annual Incentive as calculated below:  

Incentive = 0.02 x Annual Transmission Charges x (Actual Annual Availability – Target 

Availability) 

Provided that no Incentive shall be payable above the Availability of 99.75% for AC 

system and 98.5% for HVDC system. 

Incentive shall be shared by the Long Term Transmission Customer(s) in the ratio of the 

Transmission Charges paid or actually payable to the TSP by then existing at the end of 

the relevant Contract Year.  

1.2.3 Penalty 

If and to the extent that the Availability in a Contract Year falls below ninety five 

percent (95%) for AC system / ninety two percent (92%) for HVDC system, the TSP 

shall be entitled for an annual penalty as per the formula given below: 

Penalty = 0.02 x Annual Transmission Charges x (Target Availability – Actual Annual 

Availability) 

The penalty payable by the TSP shall be apportioned in favour of the Long Term 

Transmission Customer(s) in the ratio of the Transmission Charges paid or actually 

payable to the TSP by them existing at the end of the relevant Contract Year. 

1.2.4 Recovery from Short Term Transmission Customers 

The Transmission Charges to be paid by the Long Term Transmission Customers to the 

TSP shall stand reduced in proportion to their then existing Allocated Project Capacity 

at the end of the relevant month, to the extent of adjustable revenues from Short Term 

Transmission Customers. 

The charges payable by the Short Term Transmission Customers shall be calculated on 

the basis of the provisions of the Central Electricity Regulatory Commission (Open 

Access in Inter-state Transmission) Regulations, 2004 or as amended from time to time. 

1.3 Scheduling Charges 

The payment of scheduling charges to the respective RLDC or SLDC, as the case may 

be, shall be the responsibility of the Long Term Transmission Customers.  
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Schedule : 6 

Transmission Charges 

[ Note: As referred to in the definitions of “Element”, “Escalable Monthly Charges”, 

“Non Escalable Monthly Charges” and “Monthly Transmission Charges” and in Clauses 

1.1 (c) of Schedule 5 of this Agreement ] 

 

[To be incorporated from the Bid of the Selected Bidder] 

[In case of pre-signing of RFP Project Documents, this needs to be inserted after 

selection of the Selected Bidder] 

 

[This table needs to be replicated exactly as from Annexure-22 of RFP (i.e. Financial Bid 

of Selected Bidder)] 
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Schedule : 7 

Escalation Index 

[Note: As referred to in Clause 1.1 of Schedule 5 of this Agreement] 

The index (“Escalation Index”) to be applied for escalation of Escalable Transmission Charges 

shall be computed by assuming that as on the date of the Bid Deadline, the value of such 

Escalation Index is 100. Thereafter, for each month after the Bid Deadline, the value of the 

Escalation Index shall be computed by applying the per annum inflation rate specified by 

CERC for payment of Escalable Transmission Charges, as per the provisions of the 

Competitive Bidding Guidelines.  

For the avoidance of doubt, it is clarified that: 

 if the prevailing inflation rate specified by CERC is 4.7% per annum, then at the end of 

the first month after the Bid Deadline, the value of the Escalation Index shall be 

100.3917 [i.e., 100* (1 + 4.7/12] for Escalable Transmission Charges. Thereafter, at the 

end of the second month beyond such first month, the value of the Escalation Index shall 

be 100.7849 [i.e., 100.3917* (1 + 4.7/12] and so on. The value of the Escalation Index at 

the end of the N
th

 Month after the Bid Deadline shall be calculated as: 100 * (1 + 

N*0.047/ 12) for Quoted Escalable Energy Charges. 

 the per annum inflation rate specified by CERC shall be revised only at the end of every 

six (6) months.  

 The value of the Escalation Index shall be calculated upto the fourth decimal point. 

In case, due to any reason, CERC discontinues the publication of the inflation rate mentioned 

above, then the Lead Long Term Transmission Customer and the TSP shall replace the above 

inflation rate with an inflation rate which shall be computed on the same basis as was being 

used by CERC to estimate their notified inflation rate. 
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Schedule : 8 

List of Articles 

List of Articles under which rights and obligations of the Long Term Transmission Customers 

(including all matters incidental thereto and related follow-up), which are required to be 

undertaken by the Lead Long Term Transmission Customer, or by Majority Long Term 

Transmission Customers or by the Long Term Transmission Customers jointly, respectively:   

A) Rights and Obligations of the Long Term Transmission Customers required to be 

undertaken by the Lead Long Term Transmission Customer 

1. Article 3.3.5 (approach the Appropriate Commission on termination of the 

Agreement on TSP‟s not able to meet conditions subsequent) 

2. Article 0 (inspection of the Project during the construction phase); 

3. Articles 6.1.1 and 6.1.2 (extension of Scheduled COD); 

4. Article 6.4.1 (communication with the TSP on imposition of liquidated damages) 

5. Articles 7.3.2 (notice for maintenance of Interconnection Facilities under the 

purview of the Long Term Transmission Customers); 

6. Article 11.7(d) (inspection of Project during operation of Force Majeure); 

7. Article 13.1 (a) (notice to TSP on abandonment of Project); 

8. Article 13.3 (d) (to approach the Appropriate Commission for revocation of 

Transmission Licensee on account of TSP‟s Event of Default); 

9. Articles 14.2.1(b), 14.2.2(b) and 14.2.2(c) (notice for patent indemnity); 

10. Article 14.2.1(d) (provide assistance to the TSP during the proceedings of patent 

indemnity); 

11. Article 18.2.3 (written permission to TSP for divestment of equity holding and 

subsequent verification of equity structure, post-divestment); and  

12. Schedule 7 (computation of alternative escalation index in the event of CERC 

discontinuing publishing of the inflation rate mentioned in this schedule). 

B) Rights and Obligations of the Long Term Transmission Customers required to be 

undertaken by the Majority Long Term Transmission Customers 

1. Article 2.3.1 (decision to continue the Project beyond the Expiry Date); 

2. Article 3.1.3 (waiver of the TSP‟s obligations due to reasons attributable to the 

Long Term Transmission Customer(s)); 

3. Articles 3.3.2 and 3.3.4 (right to terminate the Agreement on non-fulfillment of 

conditions subsequent); 

4. Articles 13.1 (k) and 13.1 (l) (invocation of termination of the Agreement due to 

the TSP‟s Event of Default; 
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5. Article 13.3 (notice to TSP for termination of Agreement on TSP‟s Event of 

Default; 

6. Article 18.1.2 (in case of any difference of opinion on any decision among the 

Long Term Transmission Customers, decision in such cases to be taken by the 

Majority Long Term Transmission Customers); and  

7. Article 18.1.5 (Right to replace the Lead Long Term Transmission Customer). 

and any other Articles of this Agreement not specifically mentioned herein, which 

provide for a joint action by all the Long Term Transmission Customers. 
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Schedule : 9 

[Appendix of Regulations applicable seven (7) days prior to the Bid Deadline to be inserted by 

BPC] 

 

Appendix III of Central Electricity Regulatory Commission (Terms and Conditions of 

Tariff) Regulations, 2014 
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Schedule : 10 

 

Entire Bid (both financial bid and technical bid) of the Selected Bidder to be attached 
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Schedule : 11 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution. Foreign entities submitting Bids are required to follow the applicable 

law in their country. To be provided separately in the name of each of the Long Term 

Transmission Customer(s), in proportion to their Allocated Project Capacity as provided 

in Schedule 1 of this document) 

In consideration of the ……………………..[Insert name of the Selected Bidder or Lead 

Member in case of the Consortium, with address] agreeing to undertake the obligations under 

the TSA dated ……….and the other RFP Project Documents and PFC Consulting Limited 

and [SPV, which is under incorporation], agreeing to execute the Share Purchase 

Agreement with the Selected Bidder, regarding setting up the Project, the 

………………………………. [Insert name and address of the bank issuing the guarantee and 

address of the head office] (hereinafter referred to as “Guarantor Bank”) hereby agrees 

unequivocally, irrevocably and unconditionally to pay to …………………….[Insert Name of 

the Long Term Transmission Customer] at ……………………[Insert the Place from the 

address of the Long Term Transmission Customer indicated in the TSA] forthwith on demand 

in writing from …………………………..[Name of the Long Term Transmission Customer] 

or any Officer authorized by it in this behalf, any amount up to and not exceeding Rupees 

………………………….. crore only [Insert the amount of the bank guarantee in respect of the 

Long Term Transmission Customer as per the terms of TSA separately to each Long Term 

Transmission Customer in the ratio of Allocated Project Capacities as on the date seven (7) 

days prior to the Bid Deadline] on behalf of M/s. …………………………………. [Insert 

name of the Selected Bidder]. 

This guarantee shall be valid and binding on the Guarantor Bank up to and including 

……………………….and shall not be terminable by notice or any change in the constitution 

of the Bank or the term of the TSA or by any other reasons whatsoever and our liability 

hereunder shall not be impaired or discharged by any extension of time or variations or 

alternations made, given, or agreed with or without our knowledge or consent, by or between 

parties to the respective agreement. 

Our liability under this Guarantee is restricted to Rupees ………………….. crore (Rs. 

……………………………..) only. Our Guarantee shall remain in force until 

………………………………………..[Insert the date of validity of the Guarantee as per 

Article 3.1.2 of this TSA]. The Long Term Transmission Customer shall be entitled to invoke 

this Guarantee up to three hundred sixty five (365) days of the last date of the validity of this 

Guarantee. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand from the Long Term Transmission Customer, made in any format, raised 

at the above mentioned address of the Guarantor Bank, in order to make the said payment to 

the Long Term Transmission Customer. 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by [SPV, which is under incorporation], 

……………………….. [Insert name of the Selected Bidder] and/or any other person. The 
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Guarantor Bank shall not require the Long Term Transmission Customer to justify the 

invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse 

against the Long Term Transmission Customer in respect of any payment made hereunder.  

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of India.  

The Guarantor Bank represents that this BANK GUARANTEE has been established in such 

form and with such content that it is fully enforceable in accordance with its terms as against 

the Guarantor Bank in the manner provided herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring, liquidation, winding up, dissolution or any other change in the 

constitution of the Guarantor Bank. 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 

accordingly the Long Term Transmission Customer shall not be obliged before enforcing this 

BANK GUARANTEE to take any action in any court or arbitral proceedings against [SPV, 

which is under incorporation] or the Selected Bidder, to make any claim against or any 

demand on [SPV, which is under incorporation] or the Selected Bidder or to give any notice 

to [SPV, which is under incorporation] or the Selected Bidder or to enforce any security 

held by the Long Term Transmission Customer or to exercise, levy or enforce any distress, 

diligence or other process against [SPV, which is under incorporation] or the Selected 

Bidder or TSP, as the case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to the Long 

Term Transmission Customer and may be assigned, in whole or in part, (whether absolutely or 

by way of security) by Long Term Transmission Customer to any entity to whom the Lead 

Long Term Transmission Customer is entitled to assign its rights and obligations under the 

TSA. 

The Guarantor Bank hereby agrees and acknowledges that the Long Term Transmission 

Customer shall have a right to invoke this Bank Guarantee either in part or in full, as it may 

deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to Rupees ………………….. crore only (Rs. ………………….. crore) and it shall 

remain in force until ………………………[Date to be inserted on the basis of Article 3.1.2 of 

this TSA], with an additional claim period of three hundred sixty five (365) days thereafter. 

This BANK GUARANTEE shall be extended from time to time for such period, as may be 

desired by …………………………………….. [Insert name of the Selected Bidder or Lead 

Member in case of the Consortium]. We are liable to pay the guaranteed amount or any part 

thereof under this Bank Guarantee only if the Long Term Transmission Customer serves upon 

us a written claim or demand. 

In witness where of: 

 

Signature .............................................. 
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Name: ................................................... 

Power of attorney No.: ……………………………… 

 

For: 

………………………………….. [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office 
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Schedule : 12 

 

SUPPLEMENTARY AGREEMENT  

BETWEEN 

…………………………..…………………. [Insert name of the TSP] 

AND 

……………………… [Insert name of the new Long Term Transmission Customer 1], 

………………………. [Insert name of the new Long Term Transmission Customer 2], 

 

………………… [Insert name of the new Long Term Transmission Customer n] 

 

THIS SUPPLEMENTARY AGREEMENT entered into on ……. [Insert date] 

………………………… [Insert day] of …………………….[Insert month] in 

……………………… [Insert year] by and between, ………………………………….. [Insert 

name of the Transmission Service Provider] incorporated under the Companies Act, 1956, 

having its registered office at ………………….. (here in after referred to as Transmission 

Service Provider or “TSP”, which expression shall unless repugnant to the context or meaning 

thereof include its successors, and permitted assigns) as Party of the first part, 

AND 

……………. [Insert name of the new Long Term Transmission Customer „1‟] having its 

registered office at……………. [Insert address of the new Long Term Transmission Customer 

1] and having an Allocated Project Capacity as specified in the Table 2 of this Supplementary 

Agreement, (which expression shall unless repugnant to the context or meaning thereof 

include its successors, and permitted assigns) as Party of the second part, 

……………. [Insert name of the new Long Term Transmission Customer „2‟] having its 

registered office at……………. [Insert address of the new Long Term Transmission Customer 

1] and having an Allocated Project Capacity as specified in the Table 2 of this Supplementary 

Agreement, (which expression shall unless repugnant to the context or meaning thereof 

include its successors, and permitted assigns) as Party of the third part, 

. 

. 

……………. [Insert name of the new Long Term Transmission Customer „n‟] having its 

registered office at……………. [Insert address of the new Long Term Transmission Customer 

1] and having an Allocated Project Capacity as specified in the Table 2 of this Supplementary 

Agreement, (which expression shall unless repugnant to the context or meaning thereof 

include its successors, and permitted assigns) as Party of the nth part. 
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WHEREAS: 

A. The TSP has executed the TSA with the existing Long Term Transmission Customers as 

listed out in Schedule 1 of the TSA. 

B. The existing Long Term Transmission Customers as listed out in Schedule 1 of the TSA 

have executed the TSA with the TSP. 

C. The TSP has agreed to provide the Transmission Service to the existing Long Term 

Transmission Customers as per the terms and conditions of the TSA. 

D.  The Allocated Project Capacity of the existing Long Term Transmission Customers as 

on this date……[Insert date] is as detailed below: 

Table : 1 

Sl. No. Name of the existing Long Term 

Transmission Customers 

Allocated Project 

Capacity (in MW) 

1   

2   

3   

.   

E. The existing Long Term Transmission Customers have agreed, on the terms and subject 

to the conditions of the TSA, to use the available transmission capacity of the Project 

and pay TSP the Transmission Charges as determined in accordance with the terms of 

the TSA. 

NOW THEREFORE THIS AGREEMENT WITNESSETH as under: 

1) The new Long Term Transmission Customer(s) and their Allocated Project Capacity as 

on this date…. [Insert date] are as detailed below: 

Table 2: 

Sl. No. Name of the new Long Term 

Transmission Customer(s) 

Allocated Project 

Capacity (in MW) 

1   

2   

3   
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.   

.   

2) The new Long Term Transmission Customer(s) have been granted long term open 

access from the CTU/STU, as the case may be, and are beneficiaries to the Project. 

3) The new Long Term Transmission Customer(s) agree to the terms and conditions laid 

down in the TSA, to use the Project and pay the TSP the Transmission Charges as 

determined in accordance with the terms of the TSA and the provisions of this 

Supplementary Agreement. 

4) The TSP agrees to provide the Transmission Service to the new Long Term 

Transmission Customer(s) as per the terms and conditions of the TSA. 

5) All terms and conditions of the TSA between the TSP and the existing Long Term 

Transmission Customers (as listed out in Table 1 of this Supplementary Agreement) 

shall apply, mutatis mutandis without any change, to the new Long Term Transmission 

Customers (as listed out in Table 2 of this Supplementary Agreement)  

IN WITNESS WHEREOF the parties have executed these presents through their Authorised 

Representatives 

WITNESS: 

Table 3: 

WITNESS  

1. Signature: 

    Name: ………………………….. 

    Designation: ………………………. 

For and on behalf of ………. 

[Insert name of the TSP] 

2. Signature: 

    Name: ………………………….. 

    Designation: ………………………. 

For and on behalf of ………. 

[Insert name of the new Long 

Term Transmission Customer 

1] 

3. Signature: 

    Name: ………………………….. 

    Designation: ………………………. 

For and on behalf of ………. 

[Insert name of the new Long 

Term Transmission Customer 

1] 

. ; 

n. Signature: For and on behalf of ………. 

[Insert name of the new Long 
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    Name: ………………………….. 

    Designation: ………………………. 

Term Transmission Customer 

n] 

 


