### Response to Queries

<table>
<thead>
<tr>
<th>S No.</th>
<th>Bid Queries</th>
<th>Clarifications</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Clause 3.0</td>
<td>Clause Modified. Corrigendum to the tender issued.</td>
</tr>
<tr>
<td></td>
<td>v) The Consulting Organization should have undertaken/ handled technical consultancy assignment for at least one Super Critical Coal fired Power Project which includes assistance to the Power Project developer in obtaining Terms of Reference (TOR) and Environmental Clearance (EC) from Ministry of Environment, Forests &amp; Climate Change (MoEF&amp;CC) during last ten (10) years i.e. period from Indian FY 2009-2010 onwards including the current Financial Year till date of issue of the tender.</td>
<td></td>
</tr>
</tbody>
</table>
| 2.    | Please provide the details for proposed work as below:  
(i) Area of Land  
(ii) Location  
(iii) Coordinates of land | Details for proposed work is as follows:  
(i) Approx 2500 Acres  
(ii) Mohanpur Anchal, Deoghar  
(iii) (Tentative Coordinates of land)  
  Lat. 24° 36' 22"  
  Long. 86° 45' 54" |
| 3.    | Please confirm whether Land area is clear and acquisition of land is done. | The acquisition of land is yet to be done. PFCCL has already floated Tender for Appointment of Consultant for undertaking Land Acquisition & Forest Clearance for setting up 4000 MW Ultra Mega Power Project in District Deoghar in the State of Jharkhand. |
| 4.    | Appendix - E  
2(ii) Area Drainage Study for Rail Corridor and Preparation of Report.  
2(iii) Area Drainage Study for Water Pipeline Corridor and Preparation of Report,  
3(ii) Geo-technical Investigation for Rail Corridor and Preparation of Report.  
3(iii) Geo-technical Investigation for Water Pipeline Corridor and Preparation of Report.  
<p>|       | The above activities are not considered vis-à-vis the Terms of Payment in the Tender Document. | |</p>
<table>
<thead>
<tr>
<th>S No.</th>
<th>Bid Queries</th>
<th>Clarifications</th>
</tr>
</thead>
<tbody>
<tr>
<td>5.</td>
<td>Feasibility Report for Water Pipeline Corridor and Coal Transportation Corridor are not mentioned in the Tender Document. Kindly Clarify if these are to be prepared by the Consultant, and if so, then Please include the above in the Terms of Payment.</td>
<td>Feasibility report for Water Pipeline Corridor and Coal Transportation Corridor are not a part of the Scope of work of this tender.</td>
</tr>
</tbody>
</table>
| 6.    | 2(e) To Coordinate with District Administration (DA) and the agency selected by DA for Social Impact Assessment (SIA) Study, finalization of SIA Report and Preparation of R&R Report, CSR Report.  
   i. For Main Plant including roads, ash corridor etc.  
   ii. For Water Pipeline Corridor  
   iii. For Coal Transportation Corridor  
   iv. For Coal Block(s) land including roads etc.  
   \{Payment to DA for SIA study to be conducted by SIA agency would be made separately by PFCCL\}  
   The above SIA study activities shall be deleted from this Tender (Site Feasibility Study, Conducting various Technical Studies etc.) and shall be included in E-Tender Notice (Land Acquisition & Forest Clearance) because the same forms part of activity of Land Acquisition. | No Change is envisaged. |